JUL 17, 2003 10:15 AM GUILFORD
TIP NO 1-2201G, U-2524BA 34154.3.14, 34820.3.17

8.T491607, 8.U492108

FED AID NO IMS-40-3(93)207, NHF-1241(9) 3.909 KM
WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM [-40 TO NORTH OF SR-2147 (WEST FRIENDLY AVE).

10:00AM

JUL 15 2003

001

C200526

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 3831000.00

0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 825000.00

0003  0001000000-M 200 CLEARING & GRUBBING Lump Sum 6605000.00

0004  0008000000-M 200 SUPP CLEARING & GRUBBING 1.6 HA 20000.00 32000.00

0005  0015000000-N 205 SEALING ABANDONED WELLS 4 EA 1500.00 6000.00

0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 337,000 M3 6.00 2022000.00

0007  0029000000-N SP  REINF BRG APPR *¥tskrsins Lump Sum 29000.00
(109+13.980 -LNB-)

0008  0029000000-N SP  REINF BRG APPR *kkkssirrs Lump Sum 24000.00
(11+73.750 -RPAC-)

0009  0029000000-N SP  REINF BRG APPR *ktsirrs Lump Sum 37000.00
(110+65.100 -LNB-)

0010 0029000000-N SP  REINF BRG APPR *#¥tsirrs Lump Sum 32000.00
(115+44.630 -LNB-)

0011 0029000000-N SP  REINF BRG APPR ##itsirrs Lump Sum 41000.00
(120+42.070 -L- SB)

0012  0029000000-N SP  REINF BRG APPR *#strirss Lump Sum 38000.00
(120+48.520 -L- NB)

0013 0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 67000.00
(135+87.160 -L- NB)

0014 0029000000-N SP  REINF BRG APPR *#rsiitir Lump Sum 81000.00
(135+87.160 -L- SB)

0015 0029000000-N SP  REINF BRG APPR *¥tskrsins Lump Sum 24000.00
(18+45.710 -RPAC-)

0016 0029000000-N SP  REINF BRG APPR *kksssirrs Lump Sum 23000.00
(18+65.880 -LSB-)

0017 0029000000-N SP  REINF BRG APPR *ktsirrs Lump Sum 50000.00
(20+45.630 -LSB-)

0018 0029000000-N SP  REINF BRG APPR *#tsirrs Lump Sum 29000.00
(22+41.650 -LSB-)

0019 0029000000-N SP  REINF BRG APPR ##itsirrs Lump Sum 31000.00
(25+57.240 -LSB-)

0020 0029000000-N SP  REINF BRG APPR ##strires Lump Sum 35000.00
(39+59.890 -140EB-)

0021  0036000000-M 225 UNDERCUT EXCAVATION 24,500 M3 5.25 128625.00

0022 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 1,600 MTN 16.00 25600.00

0023  0106000000-M 230 BORROW EXCAVATION 2,619,000 M3 5.00 13095000.00

0024 0127000000-N SP  EMBMT SETTLEMENT GAUGE 4 EA 1200.00 4800.00

0025  0134000000-M 240 DRAINAGE DITCH EXCAVATION 53,000 M3 7.00 371000.00

0026  0156000000-M 250 REMOVAL OF EXT ASPHALT PYM'T 17,500 M2 2.00 35000.00

0027 0163000000-M 250 REMOVAL OF EXT CONC PVM'T 1,300 M2 6.50 8450.00

0028  0177000000-M 250 BREAKING OF EXT ASPH PVMT 250 M2 2.00 500.00

0029 0192000000-N 260 PROOF ROLLING 50 HR 230.00 11500.00
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0030
0031
0032
0033

0034
0035
0036
0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051

0052

0053

0054

0055

0056

0057

0058
0059
0060
0061
0062

0195000000-M
0196000000-M
0206000000-M
0241000000-M

0300000000-M
0306000000-M
0312000000-M
0318000000-M
0343000000-M
0344000000-M
0345000000-M
0360000000-M
0366000000-M
0372000000-M
0378000000-M
0384000000-M
0390000000-M
0396000000-M
0402000000-M
0408000000-M
0414000000-M
0448000000-M

0448000000-M

0448000000-M

0448000000-M

0448000000-M

0448000000-M

0448000000-M

0708000000-M
0714000000-M
0720000000-M
0726000000-M
0806000000-M

265
270

310

310

310

310
310
310
310
310

SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC

TEMP SHORING - BARR SUPPORTED

GENERIC GRADING ITEM (M2)
ROCK PLATING

SELECT MATERIAL 1l
SELECT MATERAIL Il
SELECT MATERIAL IV

FND CONDIT MAT'L MIN STR
375MM SIDE DRAIN PIPE
450MM SIDE DRAIN PIPE
600MM SIDE DRAIN PIPE
300MM RCP CULV CLASS 1l
375MM RCP CULV CLASS Il
450MM RCP CULV CLASS il
600MM RCP CULV CLASS Il
750MM RCP CULV CLASS 1l
900MM RCP CULV CLASS 1l
1050MM RCP CULV CLASS Il
1200MM RCP CULV CLASS Il
1350MM RCP CULV CLASS 1l
1500MM RCP CULV CLASS 11l
***MM RCP CULV CLASS IV
(1050MM)

***MM RCP CULV CLASS IV
(1350MM)

***MM RCP CULV CLASS IV
(1500MM)

***MM RCP CULV CLASS IV
(450MM)

**MM RCP CULV CLASS IV
(600MM)

**MM RCP CULV CLASS IV
(750MM)

**MM RCP CULV CLASS IV
(900MM)

400MM BCCSP B 1.63

450MM BCCSP B 1.63

600MM BCCSP B 1.63

800MM BCCSP B 2.01

400MM BCCSP ELB B 1.63

7,000
5,000

75
1,086

16,800
8,850
2,600
3,780
244.8

43.2
24

204
4,389.2
1,316.4
1,461.6
619.2
225.6
370.8
494.4
72
181.2
411.6

80.4

205.2

100.8

86.4

230.4

117.6

892.8
176.4
80.4
40.8
84

M3
M2
M2
M2

MTN
MTN
MTN
MTN

< LT gLz

<

=== L

32.00
2.00
300.00
40.00

18.50
19.00
18.50
21.50
60.00
70.00
85.00
55.00
60.00
70.00
85.00
110.00
150.00
175.00
200.00
250.00
350.00
225.00

300.00

400.00

85.00

100.00

150.00

200.00

60.00
65.00
80.00
105.00
235.00

224000.00
10000.00
22500.00
43440.00

310800.00
168150.00
48100.00
81270.00
14688.00
3024.00
2040.00
11220.00
263352.00
92148.00
124236.00
68112.00
33840.00
64890.00
98880.00
18000.00
63420.00
92610.00

24120.00

82080.00

8568.00

8640.00

34560.00

23520.00

53568.00
11466.00
6432.00
4284.00
19740.00
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0063
0064
0065
0066

0067

0068
0069
0070
0071
0072
0073
0074

0075
0076
0077
0078
0079

0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094

0095

0096

0807000000-M
0808000000-M
0809000000-M
0980000000-M

0980000000-M

0995000000-M
1000000000-M
1011000000-N
1044000000-M
1066000000-M
1121000000-M
1176000000-M

1187000000-M
1198000000-M
1209000000-M
1220000000-M
1297000000-M

1489000000-M
1491000000-M
1498000000-M
1503000000-M
1508000000-M
1514000000-M
1519000000-M
1523000000-M
1550000000-M
1560000000-M
1565000000-M
1570000000-M
1671000000-M
1693000000-M
1847000000-M

1847000000-M

1902000000-N

310
310
310
SP

SP

340
462
500
501
501
520
542

542
SP

543
545
607

450MM BCCSP ELB B 1.63
600MM BCCSP ELB B 1.63
800MM BCCSP ELB B 2.01

#oe MM WS PIPE *#++ B, B&J
(1650MM, 22MM)

M WS PIPE *+* B, B&J
(600MM, 12.7MM)

PIPE REMOVAL

150MM SLOPE PROTECTION
FINE GRADING

LIME TRTD SOIL (SLURRY)
LIME FOR LIME TRTD SOIL
AGGREGATE BASE COURSE
#+MM SOIL CEMENT BASE
(180MM)

PC FOR SOIL CEMENT BASE
AGGREGATE FOR SOIL CEM B
ASPHALT CURING SEAL
INCIDENTAL STONE BASE
MILL ASP PVMT ***MM DTH
(30MM)

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC INTR CRS 119.0D
ASP CONC SURF CRS S9.5A
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S9.5C
ASP CONC SURF CRS $12.5D
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASP FOR PLANT MIX, PG 76-22
ASPH DRAINAGE CO, P-78M
ASPH PLT MIX PVMT REPAIR
#*MM PCC PVMT THRU LNS
(280MM)

#*MM PCC PVMT THRU LNS
(360MM)

SURF TEST CONC PAVEMENT

14 EA 300.00 4200.00

6 EA 325.00 1950.00

1 EA 350.00 350.00

228 M 1875.00 42750.00
456 M 725.00 33060.00
3,506 M 32.00 112192.00
425 M2 50.00 21250.00
Lump Sum 450000.00
93,250 M2 2.00 186500.00
1,030 MTN 145.00 149350.00
64,800 MTN 16.00 1036800.00
62,200 M2 1.80 111960.00
1,870 MTN 103.00 192610.00
630 MTN 12.70 8001.00
14,000 L 0.50 7000.00
500 MTN 50.00 25000.00
1,950 M2 5.00 9750.00
18,100 MTN 31.00 561100.00
20,000 MTN 31.00 620000.00
20,000 MTN 32.00 640000.00
4,600 MTN 32.00 147200.00
9,300 MTN 32.00 297600.00
1,320 MTN 31.00 40920.00
25,000 MTN 31.00 775000.00
3,600 MTN 31.00 111600.00
5,900 MTN 30.00 177000.00
4,978 MTN 263.00 1309214.00
672 MTN 295.00 198240.00
325 MTN 400.00 130000.00
15,725 MTN 34.50 542512.50
725 MTN 85.00 61625.00
82,500 M2 37.57 3099525.00
7,850 M2 52.64 413224.00

Lump Sum 8000.00
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0097

0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111
0112
0113
0114
0115
0116
0117
0118

0119
0120
0121
0122
0123

0124

0125

0126
0127
0128
0129
0130
0131
0132

1913000000-M

1924000000-N
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2099000000-M
2110000000-M
2121000000-M
2132000000-N
2143000000-M
2209000000-M
2220000000-M
2253000000-M
2264000000-M
2286000000-N
2297000000-M
2308000000-M
2354000000-N
2363000000-N

2364000000-N
2365000000-N
2366000000-N
2367000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N
2407000000-N
2549000000-M
2556000000-M
2570000000-N
2577000000-M
2591000000-M

720

725
815
815

815
815
815
816
816
816
816
818
838
838
840
840
840
840
840
840
840

840
840
840
840
840

840

840

840
840
846
846
SP

846
848

CONC SHDRS ADJ ***MM PVM
(280MM)

FIELD LAB RENTAL, PCCP
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y,T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
SHLDR DRAINS

100MM SHLDR DRAINS PIPE
100MM OUTLET PIPE (SH DRN
CONC PAD SHLDR DRN OUTLET
BLOTTING SAND

ENDWALLS

REINFORCED ENDWALLS
PIPE COLLARS

PIPE PLUGS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS
MASONRY DRAINAGE STRS
FRAME W/GRATE 840.22 STD
FRAME W/2GRTS 840.***** STD
(840.20)

FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

(B

FRAME-GRT-HD 840.03 **

(F)

FRAME-GRT-HD 840.03 **

©)

FRAME W/COVER STD 840.54
STL FRAM W/ 2 GTR, STD 840.37
750MM CONC CURB & GUTTER
SHLDR BERM GUTTER
MODIFIED CONCRETE FLUME
CONC XPRESSWAY GUTTER
100MM CONC SIDEWALK

450 M2 78.84 35478.00
Lump Sum 13500.00
850 M3 6.25 5312.50
425 M3 36.19 15380.75
1,000 M 10.25 10250.00
34 EA 20.00 680.00

7 EA 135.00 945.00

14 M 31.25 437.50
6,382 M 9.00 57438.00
6,382 M 4.00 25528.00
243 M 19.00 4617.00
19 EA 125.00 2375.00
50 MTN 18.00 900.00
24.8 M3 600.00 14880.00
16.2 M3 750.00 12150.00
2.7 M3 500.00 1350.00
0.15 M3 500.00 75.00
328 EA 1350.00 442800.00
27 M3 800.00 21600.00
38.04 M 400.00 15216.00
1 EA 155.00 155.00

81 EA 204.00 16524.00
20 EA 240.00 4800.00
86 EA 204.00 17544.00

9 EA 204.00 1836.00

8 EA 204.00 1632.00

6 EA 260.00 1560.00

24 EA 260.00 6240.00
31 EA 260.00 8060.00
16 EA 175.00 2800.00

2 EA 645.00 1290.00
5,200 M 31.25 162500.00
200 M 42.71 8542.00
1 EA 500.00 500.00
4,700 M 44.30 208210.00
3,550 M2 27.50 97625.00
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0133
0134
0135
0136

0137
0138

0139

0140
0141
0142
0143
0144
0145
0146
0147
0148
0149
0150

0151
0152
0153
0154
0155

0156

0157
0158
0159
0160

0161

0162
0163
0164
0165

2598000000-M
2619000000-M
2647000000-M
2703000000-M

2724000000-M
2738000000-M

2738000000-M

2830000000-N
2845000000-N
3000000000-N
3030000000-M
3210000000-N
3215000000-N
3270000000-N
3315000000-N
3360000000-M
3380000000-M
3387000000-N

3389100000-N
3536000000-M
3542000000-M
3548000000-M
3551000000-M

3564000000-M

3628000000-M
3649000000-M
3656000000-M
3980000000-M

3984000000-M

4048000000-M
4054000000-M
4060000000-M
4066000000-M

848
850
852
854

857
SP

SP

858
858
SP

862
862
862
SP

862
863
862
862

SP

866
866
866
866

866

876
876
876
SP

SP

902
902
903
903

CONC WHEELCHAIR RAMPS
100MM CONC PAVED DITCH
125MM MONOLITHIC CONC ISL (SURF MTD)
CONC BARRIER TYPE *tkrx
(T2

PC REINF BARRIER SNGL FC
GENERIC PAVING ITEM (M2)
100MM CONCRETE COVER
GENERIC PAVING ITEM (M2)
150MM CONCRETE COVER

ADJ MANHOLES

ADJ METER OR VALVE BOXES
IMPACT ATTEN TYPE 350

STL BM GRDRAIL

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

GR ANCHOR TYPE XI (MOD)
REMOVE GUARDRAIL

TEMP STL BM GUARDRAIL
GDRL ANCH UNITS ***+x TEMP
(CAT-1)

GDRL ANCH UNITS 350 TEMP
CL FENCE 1200MM FABRIC
LINE POST FOR 1200MM CL F
TERM POST FOR 1200MM CL

M GATE POST ***MM CL F
(1200MM)

SGL GATE **HIGH, **WIDE, **OPEN
(1200MM, 4500MM, 4500MM)

PLN RIP RAP CL |

PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE
GENERIC WALL ITEM (M3)
SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

GENERIC WALL ITEM (M2)
FABRIC FOR TEMPORARY FABRIC WALL
RC SIGN FOOTINGS

PLN CONC SIGN FOOTINGS
SUPPORT, BRKWY STL BEAM
SIMPLE STL BEAM SIGN SUPP

175 M2 54.00 9450.00
220 M2 47.85 10527.00
700 M2 45.50 31850.00
170 M 625.00 106250.00
1,950 M 135.00 263250.00
1,080 M2 27.50 29700.00
10,500 M2 27.50 288750.00
11 EA 475.00 5225.00

41 EA 400.00 16400.00

3 EA 12500.00 37500.00
12,508.23 M 29.55 369618.20
16 EA 400.00 6400.00

29 EA 1000.00 29000.00

25 EA 1700.00 42500.00

13 EA 1100.00 14300.00
1,025 M 1.00 1025.00
118.11 M 19.11 2257.08
1 EA 300.00 300.00

1 EA 1400.00 1400.00
9,900 M 8.20 81180.00
2,710 EA 18.50 50135.00
130 EA 70.00 9100.00

2 EA 70.00 140.00

1 EA 400.00 400.00

775 MTN 30.00 23250.00
3,450 MTN 28.00 96600.00
13,200 M2 1.75 23100.00
1,400 M3 35.00 49000.00
5,000 M2 6.50 32500.00
4 M3 792.00 3168.00

1 M3 1236.00 1236.00
1,611 KG 4.15 6685.65
599 KG 2.10 1257.90
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0166 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL
0167 4096000000-N 904 SIGN ERECTION, TYPE D
0168 4102000000-N 904 SIGN ERECTION, TYPE E
0169 4108000000-N 904 SIGN ERECTION, TYPE F
0170 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD)
)
0171 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD)
©)
0172 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD)
(G
0173 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD)
®)
0174 4152000000-N 907 DISPOSE SIGN SYST STL BM
0175 4155000000-N 907 DISPOSE SIGN SYST U-CHAN
0176 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD)
0177 4370000000-N SP  GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN BENCH TEST UNIT
0178 4370000000-N SP  GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAINTE- NANCE TRAINING
0179 4370000000-N SP  GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS
0180 4370000000-N SP  GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0181 4370000000-N SP  GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS
0182 4370000000-N SP  GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"
0183 4370000000-N SP  GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"
0184 4370000000-N SP  GENERIC SIGNING ITEM (LS)
INTEGRATION INTO EXT DMS SYS- TEM
0185 4370000000-N SP  GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR PEDESTAL SIGN ASSEMBLY "L"
0186 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM WITHOUT WALK- WAY FOR ASSEMBLY
"DMS-1", SIGN 15

0187 4370000000-N SP  GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0188 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

532.6 M

95

3

12

6

Lump Sum

Lump Sum

Lump Sum

Lump Sum

Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

Lump Sum

Lump Sum

EA

EA
EA

EA

EA

EA

EA

EA

20.05
155.00
51.60
103.00
619.00

155.00

310.00

206.00

516.00
52.00
310.00

10678.63
310.00
4902.00
515.00
3095.00

465.00

2790.00

206.00

1548.00

624.00
1860.00
1032.00

6463.00

120.00

5830.00

3830.00

69077.00

69077.00

7248.00

23072.00

24070.00

19570.00

21600.00
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34154.3.14, 34820.3.17

8.T491607, 8.U492108

3.909 KM

10:00AM

JUL 15 2003

7/ 18

001

C200526

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0189 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0190 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"
0191 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"
0192  4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"
0193 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"
0194 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"
0195 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"
0196 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"
0197 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"
0198 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"
0199 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"
0200 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"
0201 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"
0202 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"
0203 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"
0204 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"
0205 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "T"
0206 4370000000-N SP  GENERIC SIGNING ITEM (LS)

OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"
0207 4370000000-N SP  GENERIC SIGNING ITEM (LS)

OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"
0208 4370000000-N SP  GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "A"
0209 4370000000-N SP  GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "B"
0210 4370000000-N SP  GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "C"

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

13180.00

20110.00

21315.00

13622.00

19192.00

11224.00

17827.00

21025.00

19760.00

20770.00

19540.00

21755.00

14765.00

24185.00

15200.00

13055.00

13875.00

103980.00

42107.00

74611.00

54950.00

24250.00



JUL 17, 2003 10:15 AM GUILFORD
TIP NO 1-2201G, U-2524BA 34154.3.14, 34820.3.17

8.T491607, 8.U492108

FED AID NO IMS-40-3(93)207, NHF-1241(9) 3.909 KM
WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM [-40 TO NORTH OF SR-2147 (WEST FRIENDLY AVE).

10:00AM

JUL 15 2003

001

C200526

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0211 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 62926.00
OVERHEAD SIGN ASSEMBLY "D"

0212 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 53597.00
OVERHEAD SIGN ASSEMBLY "E"

0213 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 31290.00
OVERHEAD SIGN ASSEMBLY "F"

0214 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 44967.00
OVERHEAD SIGN ASSEMBLY "G"

0215  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 24110.00
OVERHEAD SIGN ASSEMBLY "H"

0216 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 50532.00
OVERHEAD SIGN ASSEMBLY “I*

0217  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 63710.00
OVERHEAD SIGN ASSEMBLY "J"

0218 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40875.00
OVERHEAD SIGN ASSEMBLY "K"

0219  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25045.00
OVERHEAD SIGN ASSEMBLY "L"

0220 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 60122.00
OVERHEAD SIGN ASSEMBLY "M"

0221 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 39412.00
OVERHEAD SIGN ASSEMBLY "N"

0222 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 70552.00
OVERHEAD SIGN ASSEMBLY "O"

0223 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 34247.00
OVERHEAD SIGN ASSEMBLY "P"

0224 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 72102.00
OVERHEAD SIGN ASSEMBLY "Q"

0225 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40275.00
OVERHEAD SIGN ASSEMBLY "R"

0226 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 36815.00
OVERHEAD SIGN ASSEMBLY "S"

0227 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 34296.00
OVERHEAD SIGN ASSEMBLY "T"

0228  4400000000-M 1110 WORK ZONE SIGNS (STAT) 106 M2 100.00 10600.00

0229  4405000000-M 1110 WORK ZONE SIGNS (PORT) 91 M2 50.00 4550.00

0230 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 16 M2 50.00 800.00

0231 4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 7500.00 30000.00

0232  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 20000.00 40000.00

0233 4425000000-N 1125 WARNING FLAG SETS 29 EA 10.00 290.00

0234 4430000000-N 1130 DRUMS 1,800 EA 35.00 63000.00

0235  4435000000-N 1135 CONES 100 EA 16.00 1600.00

0236 4445000000-M 1145 BARRICADES (TYPE IlI) 146 M 40.00 5840.00
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WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
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C200526

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0237
0238
0239
0240
0241
0242
0243
0244
0245
0246
0247
0248
0249
0250
0251
0252
0253
0254
0255
0256
0257
0258
0259
0260
0261
0262
0263
0264

0265

0266

0267
0268
0269
0270
0271
0272
0273

4450000000-N
4460000000-N
4465000000-N
4470000000-N
4475000000-N
4480000000-N
4485000000-M
4495000000-M
4500000000-M
4520000000-N
4615000000-M
4650000000-N
4685000000-M
4686000000-M
4695000000-M
4697000000-M
4705000000-M
4710000000-M
4721000000-M
4725000000-M
4810000000-M
4815000000-M
4820000000-M
4835000000-M
4845000000-N
4850000000-M
4870000000-M
4890000000-M

4890000000-M

4895000000-N

4900000000-N
4905000000-N
4915000000-M
4935000000-N
4940000000-N
4945000000-N
4950000000-N

1150
1155
1160
1160
1165
1165
1170
1170
1170
1266
1205
1251
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
SP

SP

SP

1252
1253
1264
1267
1267
1267
1267

FLAGGER

WARNING LIGHTS (TYPE B)
TEMPORARY CRASH CUSHIONS
RESET CRASH CUSHION
TRUCK MTD IMP ATTN 45 MPH
TRUCK MTD IMP ATTN 60 MPH
PORTABLE BARRIER

PORT BARRIER, DRAINAGE
RESET PORTABLE BARRIER
TUBULAR MARKERS (FIXED)
REM TAPE LINES 100MM

TEMP RAISED PVMT MRKS
100MM THERMO MKG, 2.3MMTK
100MM THERMO MKG, 3.1MMTK
200MM THERMO MKG 2.3MM TK
200MM THERMO MKG 3.1MM TK
400MM THERMO MKG 3.1MM TK
600MM THERMO MKG 3.1MM TK
THERMO PVT MKG CHARACTER 3.1
THERMO PVT MKG SYMB 2.3MM
PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 150MM
PAINT PVT MKG LINES 200MM
PAINT PVT MKG LINES 600MM
PAINT PVT MKG SYMBOL
REMVL OF 100MM LINES
REMVL OF 600MM LINES

GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES (150MM)
GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES (200MM)
GENERIC PAVEMENT MARKING ITEM (EA)
POLYUREA PAVEMENT MARKING SYMBOL

PERM RAISED PVMT MARKERS
SNOWPLB RAISED PVMT MRKER
2.1M U-CHANNEL POSTS

FLEX DELINATR (CRYSTAL)
FLEX DELINATR (YELLOW)
FLEX DELINATR (CRY & RED)
FLEX DELINATR (YEL & RED)

2,800 HR 16.56
8 EA 100.00

6 EA 10000.00

3 EA 2000.00

2 EA 27000.00

4 EA 18000.00
2,400 M 65.00
1,000 M 65.00
3,700 M 14.00
267 EA 35.00
600 M 3.94
1,110 EA 5.00
23,200 M 1.43
13,017 M 1.58
850 M 2.86
510 M 3.30

60 M 6.60

622 M 13.12

8 EA 70.00

116 EA 90.00
101,623 M 0.54
4,260 M 0.58
300 M 1.08
580 M 6.56

59 EA 35.00
5625 M 1.48
150 M 2.21
17,877 M 4.10
1,270 M 8.20
9 EA 150.00

517 EA 5.00
1,573 EA 28.00
15 EA 50.00

235 EA 35.00
125 EA 35.00

10 EA 35.00

10 EA 35.00

46368.00
800.00
60000.00
6000.00
54000.00
72000.00
156000.00
65000.00
51800.00
9345.00
2364.00
5550.00
33176.00
20566.86
2431.00
1683.00
396.00
8160.64
560.00
10440.00
54876.42
2470.80
324.00
3804.80
2065.00
8325.00
331.50
73295.70

10414.00

1350.00

2585.00
44044.00
750.00
8225.00
4375.00
350.00
350.00
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0274
0275
0276
0277
0278

0279

0280

0281

0282

0283

0284
0285
0286

0287

0288

0289

0290

0291

0292

0293

0294

0295

0296

0297

0298

4955000000-N
5010000000-M
5020000000-N
5025000000-M
5030000000-N

5050000000-N

5050000000-N

5050000000-N

5070000000-N

5070000000-N

5085000000-N
5090000000-N
5120000000-N

5125000000-M

5145000000-N

5145000000-N

5155000000-M

5155000000-M

5160000000-M

5160000000-M

5160000000-M

5170000000-M

5175000000-M

5180000000-M

5185000000-M

1264
1401
1401
1402
1403

1404

1404

1404

1405

1405

1406
1406
1407

1407

1408

1408

1409

1409

1409

1409

1409

1410

1410

1410

1410

OBJECT MARKERS (END OF RD
30.5M HIGH MOUNT STANDARD
PORTABLE DRIVE UNIT

HIGH MOUNT FOUNDATIONS
HM LUM'NA'RE Kkkkkkkkkkkk
(1IKW HPS)

LIT STD MTLT *kkkkkkkkkkk

(13.7M SA 4.6M)

LIT STD MTLT kkkkkkkkkkkk

(13.7M TA 4.6M)

LIT STD MTLT kkkkkkkkhhhhkk

(13.7M TWIN ARM 4.6M ON BREAK-AWAY BASE)

STD FOUNDAT *kkkkkkkkkk
(TYPE R1)

STD FOUNDAT *kkkkkkkkkk
(TYPE R2)

LITE STD LUM RDW 250W HPS
LITE STD LUM RDW 400W HPS
SERVICE POLE *kkkkkkkkkkk
(9.1M CLASS 4)

SERV LATERAL ##ttteesssss
(3 #1/0 USE)

LITE CNTRL RW************
(120/240 VOLT)

LlTE CNTRL RW************
(240/480 VOLT)

ELEC DUCT TYP BD SIZ ***
(TS2)

ELEC DUCT TYP BD SIZ ***
(TS3)

ELEC DUCT TYP JA SIZ
(TS2)

ELEC DUCT TYP JA SIZ
(TS3)

ELEC DUCT TYP JA SIZ ***
(TS4)

*#8 W/G FEEDER CIRCUIT
(2

*#6 W/G FEEDER CIRCUIT
(2

**44 W/G FEEDER CIRCUIT
@)

*42 W/G FEEDER CIRCUIT
@)

15
20

84
80

132

169

12

115

29

494
20

456

20

316

191

194

433

20

98

1,335

10,980

1,289

EA
EA
EA
M3
EA

EA

EA

EA

EA

EA

EA
EA
EA

EA

EA

80.00 1200.00
9490.00 189800.00
2696.00 5392.00

669.00 56196.00
540.00 43200.00
1376.50 181698.00
1827.50 308847.50
1896.00 22752.00
465.00 53475.00
476.00 13804.00
250.00 1750.00
250.00 123500.00
1030.00 20600.00

31.75 14478.00
2830.00 5660.00
2793.00 55860.00

18.80 5940.80

21.45 4096.95

68.90 13366.60

81.65 35354.45

123.00 2460.00
6.20 607.60
3.80 5073.00
8.30 91134.00

10.20 13147.80
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0299

0300

0301

0302

0303

0304

0305

0306

0307

0308

0309

0310
0311

0312

0313

0314
0315

0316
0317
0318
0319

0320

0321
0322
0323
0324

5205000000-M

5210000000-M

5215000000-M

5220000000-M

5240000000-N

5240000000-N

5252000000-N

5253000000-N

5253000000-N

5253000000-N

5253000000-N

5255000000-N
5270000000-N

5270000000-N

5300000000-M

5318000000-M
5324000000-M

5360000000-M
5366000000-M
5378000000-M
5384000000-M

5408000000-M

5414000000-M
5480000000-M
5510000000-M
5528000000-M

1410

1410

1410

1410

1411

1411

1412

1412

1412

1412

1412

1413
SP

SP

1505

1505
1510

1510
1510
1510
1510

1510

1510
1510
1510
1510

*#8 W/G FDR CIR * CNDUIT
(2, TS1.5)

*#6 W/G FDR CIR * CNDUIT
(2, TS1.5)

*#4 W/G FDR CIR * CNDUIT
(2, TS1.5)

*#2 W/G FDR CIR *** CNDUIT
(2,TS1.5)

ELEC JB *kkkkkkkkkkk

(BR18)

ELEC JB *kkkkkkkkkhkk

(PC18)

UNDERPASS LUMINARIES *+++*
(TYPE WM 150W HPS)
UNDERPASS CIRCUITRY *strkktirrti
(STA 136+20)

UNDERPASS CIRCUITRY *strstrrrtis
(STA 43+70 L)

UNDERPASS CIRCUITRY *strrtsrrtes
(STA 45+74 L)

UNDERPASS CIRCUITRY **tsxtsrrtes
(STA 60+29 L)

PORTABLE LIGHTING
GENERIC LIGHTING ITEM (EA)
FOUNDATION COVER
GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD
FND CONDIT MAT'L *xxxsxk

(v

PVMT REP FOR UTILITY WORK
***MM DI WP CL***********
(400MM, 53, 2.41MPA)

150MM DI H20 PIPE 2.41MPA
200MM DI H20 PIPE 2.41MPA
300MM DI H20 PIPE 2.41MPA
400MM DI H20 PIPE ***MPA
(2.41MPA)

#*MM CU WATER PIPE TYPE K
(50MM)

20MM CU WATER PIPE TYPE K
DI H20 FITTINGS 1.72MPA
20MM CORPORATION STOP
50MM CORPORATION STOP

1,645 M
4992 M
7,715 M

2,810 M

32 EA

37 EA
Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum
10 EA

901 MTN

95 MTN
137

<

87
913
368

31

=== =L

80 M

91 M
5,921 KG
1 EA

1 EA

23.00

24.00

25.20

27.25

1691.00

405.00

275.00

494.00

527.00

35.00

150.00
175.00

150.00
165.00
175.00
185.00

70.00

50.00
8.00
125.00
200.00

37835.00

119808.00

194418.00

76572.50

1691.00

12960.00

10175.00

1916.00

1818.00

2618.00

5965.00

325000.00
4940.00

3689.00

31535.00

14250.00
23975.00

13050.00
150645.00
64400.00
5735.00

5600.00

4550.00
47368.00
125.00
200.00
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0325

0326

0327
0328

0329

0330

0331

0332

0333

0334

0335
0336

0337
0338

0339

0340
0341
0342

0343

0344
0345
0346

0347

0348
0349
0350

5534000000-M

5534000000-M

5540000000-M
5546000000-M

5558000000-M

5576000000-M

5576000000-M

5576000000-M

5582000000-M

5582000000-M

5648000000-N
5666000000-M

5672000000-N
5690000000-M

5714000000-M

5726000000-M
5738000000-M
5750000000-M

5750000000-M

5756000000-M
5768000000-N
5774000000-M

5780000000-M

5786000000-M
5816000000-N
5822000000-N

1510

1510

1510
1510

1510

1510

1510

1510

1510

1510

1510
1510

1510
1520

1520

1520
1520
1520

1520

1520
1520
1525

1525

1525
1530
1530

**MM GATE V & V BX
(400MM, 1.38MPA)
**MM GATE V & V BX
(500MM, 1.38MPA)
150MM GATE V & V BX

200MM GATE V & V BX **** MPA WP

(1.38MPA)
300MM GATE V & V BX
(1.38MPA)

* X oMM TAPN SLV V BX
(300MM X 150MM, 1.38MPA)

* X oMM TAPN SLV V BX
(300MM X 200MM, 1.38MPA)

*xx X oMM TAPN SLV V BX
(300MM X 300MM, 1.38MPA)

wk X MM TAPPING SADDL
(300MM X 50MM)

wk X +MM TAPPING SADDL
(400MM X 20MM)

RELOCATE EXIST WAT METER
FIRE HYDRANT, ***MPA WP
(1.38MPA)

RELOCATE EXIST FIRE HYD
**MM PVC SS PIPE SDR 35
(100MM)

“*MM DI SS PIPE CL **+*
(300MM, 53)

200MM DI SS PIPE PC 2.41
300MM DI SS PIPE PC 2.41
#*MM DI FRC MN SS P **
(300MM, 2.41MPA)

#*MM DI FRC MN SS P **
(500MM, 2.41MPA)

DI SS PIPE FITTINGS
SANITARY SEWER CLEAN-OUT
STD ***MM DIA PC MH 0-1.8M
(1200MM)

STD PC MH WALL ***MM 1.8+
(1200MM)

SS MH OS DROP ASSEMBLY
BRK DN,PLUG & FILL UT MH
BREAK DOWN & REBUILD MH

2 EA 4500.00 9000.00

1 EA 7500.00 7500.00

13 EA 800.00 10400.00

4 EA 1000.00 4000.00

2 EA 1500.00 3000.00

1 EA 2000.00 2000.00

1 EA 2500.00 2500.00

3 EA 3500.00 10500.00

1 EA 250.00 250.00

1 EA 400.00 400.00

8 EA 500.00 4000.00

9 EA 2500.00 22500.00

5 EA 1300.00 6500.00
7% M 65.00 4875.00
231 M 136.00 31416.00
1,388 M 110.00 152680.00
868 M 194.00 168392.00
896 M 158.00 141568.00
85 M 259.00 22015.00
2,548 KG 5.50 14014.00
10 EA 250.00 2500.00
38 EA 2500.00 95000.00
93.3 M 1000.00 93300.00
2 M 900.00 1800.00
28 EA 1500.00 42000.00
2 EA 3000.00 6000.00
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0351

0352

0353

0354

0355

0356

0357

0358

0359

0360
0361
0362
0363
0364
0365
0366
0367
0368
0369
0370
0371
0372
0373
0374

0375

0376
0377
0378
0379
0380
0381

5870000000-M

5882000000-N

5882000000-N

5882000000-N

5882000000-N

5882000000-N

5888000000-M

5888000000-M

5900000000-M

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6038000000-M
6042000000-M
6045000000-M

6057000000-M

6069000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M

SP

SP

SP

SP

SP

SP

SP

SP

SP

1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
SP

1632
SP

1637

1638
1660
1660
1661
1661
1662

600MM STL NCAS PIPE**BJ
(9.53MM)

GENERIC UTILITY ITEM (EA)

150MM RESTRAINED RETAINER GLAND, 1.72MPA WP
GENERIC UTILITY ITEM (EA)

200MM RESTRAINED RETAINER GLAND, 1.72MPA WP
GENERIC UTILITY ITEM (EA)

300MM LINE STOP ASSEMBLY

GENERIC UTILITY ITEM (EA)

300MM RESTRAINED RETAINER GLAND, 1.72MPA WP
GENERIC UTILITY ITEM (EA)

400MM RESTRAINED RETAINER GLAND, 1.72MPA WP
GENERIC UTILITY ITEM (M)

3.66M GRAVEL ACCESS ROAD

GENERIC UTILITY ITEM (M)
REMOVE EXISTING SEWER PIPE FROM CULVERT
GENERIC UTILITY ITEM (MTN)
#67 BEDDING STONE
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
PERM SOIL REINF MAT

6.4MM HARDWARE CLOTH
**MM TEMPORARY PIPE
(450MM)

wr X vk X ok PERF TEE
(800MM X 800MM X 800MM)
STILLING BASINS

SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING

137 M 600.00 82200.00
14 EA 50.00 700.00
20 EA 65.00 1300.00

1 EA 7500.00 7500.00

50 EA 100.00 5000.00
22 EA 200.00 4400.00
85 M 100.00 8500.00
60 M 35.00 2100.00
901 MTN 30.00 27030.00
6,500 M 6.00 39000.00
2,020 MTN 25.00 50500.00
23,410 MTN 27.50 643775.00
11,400 MTN 22.50 256500.00
49.5 HA 864.00 42768.00
5,100 KG 2.21 11271.00
41 MTN 606.00 24846.00
2,380 M 25.00 59500.00
135 EA 125.00 16875.00
81,240 M3 0.01 812.40
4,000 M2 2.00 8000.00
2,600 M2 2.00 5200.00
520 M2 9.57 4976.40
2,440 M 15.10 36844.00
80 M 60.00 4800.00
1 EA 1495.25 1495.25
350 M3 22.50 7875.00
149 HA 2260.00 336740.00
23.5 HA 94.00 2209.00
500 KG 13.00 6500.00
1.75 MTN 828.00 1449.00
3,400 KG 2.98 10132.00
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FED AID NO IMS-40-3(93)207, NHF-1241(9)
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BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0382
0383
0384
0385
0386
0387
0388
0389
0390

0391

0392

0393
0394
0395
0396
0397
0398
0399
0400
0401
0402

0403

0404
0405
0406
0407
0408
0409
0410
0411

0412

0413
0414
0415

6108000000-M
6109000000-M
6111000000-M
6114000000-N
6117000000-N
6120000000-M
6123000000-M
6126000000-M
6132000000-N

6141000000-M

6147000000-M

7060000000-M
7120000000-M
7144000000-M
7204000000-N
7264000000-M
7279000000-M
7288000000-M
7300000000-M
7303000000-M
7306000000-M

7307000000-M

7324000000-N
7336000000-N
7360000000-N
7372000000-N
7420000000-M
7444000000-M
7456000000-M
7504000000-M

7516000000-M

7528000000-M
7540000000-N
7552000000-N

1665
SP
SP
SP
1675
SP
1670
SP
SP

SP

SP

1705
1705
1705
SP

1710
1715
1715
1715
SP

SP

SP

1716
1716
1720
1721
1722
1725
1726
SP

1730

1730
1731
1731

FERTILIZER TOPDRESSING

SPECIAL SEED UND GR FESCUE/BLGRS
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CULVERT DIVERSION CHANNEL
REFORESTATION

STREAMBANK REFORESTATION
GENERIC EROSION CONTROL ITEM (EA)
ROOTWADS

GENERIC EROSION CONTROL ITEM (M2)
COIR FIBER MATTING

GENERIC EROSION CONTROL ITEM (M)
TREE PROTECTION FENCE

SIGNAL CABLE

VEHICLE SIGNAL HD (300MM, 3 SECT)
VEHICLE SIGNAL HD (300MM, 5 SECT)
LOUVER

MESSENGER CABLE (9.52MM)

TRACER WIRE

TRENCHING (PAVED)

TRENCHING (UNPAVED)

DIR DRILL OUT-DUCT CONDUIT, 125MM
TRENCH MULTI-DUCT, 31.75MM ** COND
4

MULTI-DUCT, 31.75MM OUT-DUCT ** COND
4)

JUNCTION BOX (STANDARD SIZE)
JUNCTION BOX (OVER-SIZED)

WOOD POLE

GUY ASSEMBLY

50MM RISER W/ WEATHERHEAD
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE

COMMUN CABLE ** TWST PR

3

COMMUNICATIONS CABLE (** FIBER)
(14

DROP CABLE

AERIAL SPLICE ENCLOSURE
INTERCONNECT CENTER

203.75 MTN 308.00 62755.00
1.5 HA 15455.00 23182.50
50 M 50.00 2500.00
81 HR 38.00 3078.00
32 EA 1.00 32.00

320 M3 20.00 6400.00
3 HA 1483.00 4449.00
1.62 HA 3400.00 5508.00
80 EA 120.00 9600.00
1,650 M2 3.85 6352.50
200 M 5.56 1112.00
1,560 M 4.90 7644.00
42 EA 677.00 28434.00

5 EA 1105.00 5525.00

8 EA 146.00 1168.00

595 M 8.15 4849.25
4,500 M 1.55 6975.00
1,445 M 62.40 90168.00
910 M 17.40 15834.00
650 M 68.55 44557.50
13,000 M 21.40 278200.00
2,600 M 19.26 50076.00
27 EA 226.00 6102.00
36 EA 463.00 16668.00
21 EA 633.00 13293.00

34 EA 330.00 11220.00
20 EA 355.00 7100.00
2,029 M 14.60 29623.40
6,530 M 3.40 22202.00
150 M 7.90 1185.00
3,900 M 4.73 18447.00
1,200 M 3.25 3900.00
4 EA 1567.50 6270.00

3 EA 10846.00 32538.00
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WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM [-40 TO NORTH OF SR-2147 (WEST FRIENDLY AVE).
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JUL 15 2003

001

C200526

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0416 7566000000-N 1733 DELINEATOR MARKER 54 EA 93.50 5049.00

0417 7636000000-N 1745 SIGN FOR SIGNALS 5 EA 344.00 1720.00

0418 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 1737.00 5211.00

0419 7792000000-N SP  CONTRLR W/ CBNT, NEMA TS-1 BASE MTD 3 EA 12047.00 36141.00

0420 7816000000-N SP DETECTOR CHANNEL (NEMA TS-1) 50 EA 101.52 5076.00

0421 7936000000-N SP  CENTRAL COMPUTER 2 EA 8590.00 17180.00

0422  7942000000-N SP  PRINTER 1 EA 4723.00 4723.00

0423 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 5085.00 30510.00
BASE MOUNT CCTV CABINET

0424  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 7155.00 14310.00
BASE MOUNT SPLICE CABINET

0425 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 7540.00 45240.00
CCTV ASSEMBLY

0426 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2112.47 2112.47
CCTV JOYSTICK

0427 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 7100.00 42600.00
CCTV METAL POLE

0428 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 2010.00 12060.00
COLOR VIDEO MONITOR

0429 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 1000.00 8000.00
EQUIPMENT CABINET FOUNDATION

0430 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 735.00 735.00
FIBER OPTIC DATA TRANSCEIVER (IN CABINET)

0431 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 703.00 703.00
FIBER OPTIC DATA TRANSCEIVER (IN RACK)

0432 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 1257.00 7542.00
FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)

0433 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 1137.00 6822.00
FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)

0434 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2320.00 6960.00
RCU TERMINATION PANEL

0435 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2112.00 6336.00
RCU UNIT

0436  7990000000-M SP  GENERIC SIGNAL ITEM (M) 2,400 M 18.70 44880.00
MULTI-DUCT (31.75MM)

0496  2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 1 EA 3320.97 3320.97

CONCRETE FLASHBOARD RISER

CULVERT ITEMS

0437  8126000000-N 414 CULV EXCAV @ *++rsrrsnirs Lump Sum 150000.00
(102+16.500 -L-)
0438  8126000000-N 414 CULV EXCAV @ *+wwrrrnnes Lump Sum 50000.00

(85+89.214 -140 EX-)
0439  8133000000-M 414 FND COND MATL BOX CULV 666.7 MTN 25.00 16667.50
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0440
0441

0442

0443

0444

0445

0446

0447

0448

0449

0450

0451

0452

0453

0454

0455

0456

0457

0458

0459

0460

8196000000-M
8245000000-M

8800000000-N

8800000000-N

8800000000-N

8800000000-N

8800000000-N

8800000000-N

8800000000-N

8800000000-N

8800000000-N

8800000000-N

8800000000-N

8800000000-N

8014000000-N

8014000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

420
425

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

410

410

410

410

410

CL A CONC, CULVERT
REINF STL CULV

WALL ITEMS

MSE RET WALL STA *#iiicx
(0+05.622 -RPD-)

MSE RET WALL STA *#isicx
(107+98.00 -L2LT-)

MSE RET WALL STA ##iir
(118+64.684 -L-)

MSE RET WALL STA #riix
(132+62.302 -L-)

MSE RET WALL STA ##rces
(132+96.639 -L-)

MSE RET WALL STA ##rircex
(136+30.660 -L-LT)

MSE RET WALL STA *#rircex
(136+30.660 -L-RT)

MSE RET WALL STA *#riisex
(14+40.00 -RPAC-)

MSE RET WALL STA ##ikiicx
(15+10.00 -RPAC-)

MSE RET WALL STA *#isicx
(4+90.960 -Y28-)

MSE RET WALL STA ##ikicx
(5+00.810 -Y28-)

MSE RET WALL STA #hiix
(83+67.500 -140WB-)

STRUCTURE ITEMS

TEMP RR SHORING ** sk
(1,120+49.924 -L-LT)

TEMP RR SHORING ***,#kkex
(1,120+49.924 -L-RT)

FND EXCAV B** STA *xxtiik
(1,110+26.064 -L NB-)

FND EXCAV B** STA ##ikii
(1,120+49.924 -L-LT)

FND EXCAV B** STA ##iii
(1,120+49.924 -L-RT)

FND EXCAV B** STA ##iir
(1,18+08.293 -RP AC-)

FND EXCAV B** STA ##ieier
(1,18+86.874 -L SB-)

958 M3
87,643 KG

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

318.50 305123.00
0.93 81507.99

1000000.00

50000.00

170000.00

600000.00

625000.00

700000.00

500000.00

50000.00

50000.00

125000.00

90000.00

70000.00

100000.00

100000.00

20000.00

15000.00

15000.00

10000.00

10000.00
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WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM [-40 TO NORTH OF SR-2147 (WEST FRIENDLY AVE).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0461 8091000000-N 410 FND EXCAV B** STA *rwrer Lump Sum 20000.00
(2,110+26.064 -L NB-)

0462  8091000000-N 410 FND EXCAV B** STA *reres Lump Sum 10000.00
(2,18+08.293 -RP AC-)

0463  8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 10000.00
(2,18+86.874 -L SB-)

0464  8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 8000.00
(3,18+86.874 -L SB-)

0465 8105500000-M SP  ***MM DRILLD PIER IN SOIL 182 M 850.00 15470.00
(1372MM)

0466  8105600000-M SP  *+*MM DRILLD PIER NO SOIL 14.8 M 4800.00 71040.00
(1372MM)

0467  8147000000-M 420 REINF CONC DECK SLAB 22,752.2 M2 150.00 3412830.00

0468  8161000000-M 420 GROOVING BRIDGE FLOORS 21,828.2 M2 3.00 65484.60

0469  8182000000-M 420 CL A CONC, BRIDGE 2,971 M3 550.00 1634050.00

0470  8210000000-N 422 BRG APPR SLAB **kkirtries Lump Sum 26000.00
(109+17.439 -L NB-)

0471 8210000000-N 422 BRG APPR SLAB #rksxtries Lump Sum 18000.00
(11+74.251 -RP AC-)

0472 8210000000-N 422 BRG APPR SLAB **ksrtrirs Lump Sum 31000.00
(110+26.064 -L NB-)

0473 8210000000-N 422 BRG APPR SLAB **kkrrtris Lump Sum 29000.00
(115+44.291 -L NB-)

0474  8210000000-N 422 BRG APPR SLAB **kksrtsiss Lump Sum 28000.00
(120+49.924 -L-LT)

0475 8210000000-N 422 BRG APPR SLAB *#kkkxtiix Lump Sum 27000.00
(120+49.924 -L-RT)

0476  8210000000-N 422 BRG APPR SLAB *#kkkrtiiex Lump Sum 23000.00
(135+86.839 -L-LT)

0477  8210000000-N 422 BRG APPR SLAB **kkkxtiies Lump Sum 27000.00
(135+86.839 -L-RT)

0478  8210000000-N 422 BRG APPR SLAB **kkkrtnies Lump Sum 23000.00
(18+08.293 -RP AC-)

0479  8210000000-N 422 BRG APPR SLAB *rssxtries Lump Sum 23000.00
(18+86.874 -L SB-)

0480  8210000000-N 422 BRG APPR SLAB **ksrtris Lump Sum 24000.00
(20+39.866 -L SB-)

0481 8210000000-N 422 BRG APPR SLAB **kssrtris Lump Sum 18000.00
(22+36.639 -L SB-)

0482  8210000000-N 422 BRG APPR SLAB **kssrtsis Lump Sum 22000.00
(25+57.061 -L SB-)

0483  8210000000-N 422 BRG APPR SLAB *#kkkrtiiix Lump Sum 38000.00

(39+65.118 -140 EB-)
0484  8217000000-M 425 REINF STEEL (BRIDGE) 297,416 KG 1.10 327157.60
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0485
0486
0487
0488
0489
0490
0491
0492
0493
0494
0495

8238000000-M
8280000000-M
8364000000-M
8384000000-M
8503000000-M
8531000000-M
8650000000-N
8657000000-N
8692000000-N
8706000000-N
8713000000-N

425
440
450
450
460
462
SP
430
SP
SP
SP

SPIRAL COL REINF STL STR
STRUCTURAL STEEL
HP310X79 STL PILE
HP360X108 STL PILE

CONC BARRIER RAIL
100MM SLOPE PROTECTION
POT BEARINGS
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS
EXPANSION JOINT SEALS
MODULAR EXP JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
WALL ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

BLYTHE CONSTRUCTION, INC.

8,546 KG

Lump Sum
10,813.7
1,764
2,448.967
12,825.4
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

M

M

M
M2

1.75

60.00
75.00
110.00
38.00

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

14955.50
9986000.00
648822.00
132300.00
269386.37
487365.20
500000.00
20000.00
200000.00
40000.00
125000.00

76103732.03

52845572.27
603298.49
4030000.00
18624861.27

CONTRACT TOTAL
76103732.03
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CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1900000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 550000.00

0003  0001000000-M 200 CLEARING & GRUBBING Lump Sum 2450000.00

0004  0008000000-M 200 SUPP CLEARING & GRUBBING 1.2 HA 16250.00 19500.00

0005  0022000000-M 225 UNCLASSIFIED EXCAVATION 1,705,000 M3 4.00 6820000.00

0006 0029000000-N SP  REINF BRG APPR *¥xixsins Lump Sum 18000.00
(13+33 -Y5-)

0007 0029000000-N SP  REINF BRG APPR *¥xikxsins Lump Sum 20000.00
(16+03 -RPBD-)

0008 0029000000-N SP  REINF BRG APPR *¥xkkxsins Lump Sum 18000.00
(19+60 -RPBD-)

0009  0029000000-N SP  REINF BRG APPR *¥xkkxsirs Lump Sum 14000.00
(19+83 -RPCA-)

0010  0029000000-N SP  REINF BRG APPR *kksskrtir Lump Sum 13000.00
(22+91 -RPCA-)

0011 0029000000-N SP  REINF BRG APPR *#rsiitir Lump Sum 20000.00
(23+92 -Y6-/-Y7- LEFT)

0012 0029000000-N SP  REINF BRG APPR *¥tsrsirs Lump Sum 20000.00
(23+92 -Y6-/-Y7- RIGHT)

0013  0029000000-N SP  REINF BRG APPR *¥tswssins Lump Sum 37000.00
(55+18 -L- LEFT)

0014 0029000000-N SP  REINF BRG APPR *¥xkxsins Lump Sum 35000.00
(55+30 -L- RIGHT)

0015 0036000000-M 225 UNDERCUT EXCAVATION 21,000 M3 7.25 152250.00

0016 0134000000-M 240 DRAINAGE DITCH EXCAVATION 9,637 M3 5.50 53003.50

0017 0141000000-M 240 BERM DITCH CONSTRUCTION 850 M 10.00 8500.00

0018 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 10,500 M2 2.50 26250.00

0019 0192000000-N 260 PROOF ROLLING 32 HR 250.00 8000.00

0020 0195000000-M 265 SELECT GRANULAR MATERIAL 12,450 M3 32.00 398400.00

0021 0196000000-M 270 SOIL STABILIZATION FABRIC 6,810 M2 1.50 10215.00

0022  0199000000-M SP  TEMPORARY SHORING 2,835 M2 300.00 850500.00

0023 0234000000-M SP  GENERIC GRADING ITEM (M3) 815 M3 15.00 12225.00
CONTAMINATED SOILS EXCAVATION

0024 0241000000-M SP  GENERIC GRADING ITEM (M2) 2,800 M2 20.00 56000.00
ROCK PLATING

0025 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,150 MTN 25.00 53750.00

0026 0343000000-M 310 375MM SIDE DRAIN PIPE 36 M 60.00 2160.00

0027 0366000000-M 310 375MM RCP CULV CLASS liI 1,944 M 60.00 116640.00

0028  0372000000-M 310 450MM RCP CULV CLASS I 822 M 70.00 57540.00

0029 0378000000-M 310 600MM RCP CULV CLASS llI 1,316.4 M 85.00 111894.00

0030  0384000000-M 310 750MM RCP CULV CLASS llI 2952 M 125.00 36900.00

0031 0390000000-M 310 900MM RCP CULV CLASS llI 603.6 M 150.00 90540.00
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0032
0033
0034
0035
0036

0037

0038

0039

0040

0041
0042
0043

0044

0045
0046
0047
0048
0049
0050
0051

0052
0053
0054
0055
0056

0057
0058
0059
0060
0061
0062
0063

0396000000-M
0402000000-M
0408000000-M
0414000000-M
0448000000-M

0448000000-M

0448000000-M

0453000000-M

0576000000-M

0582000000-M
0588000000-M
0636000000-M

0636000000-M

0708000000-M
0714000000-M
0720000000-M
0726000000-M
0732000000-M
0738000000-M
0804000000-M

0806000000-M
0807000000-M
0808000000-M
0809000000-M
0986000000-M

0995000000-M
1000000000-M
1011000000-N
1044000000-M
1066000000-M
1110000000-M
1121000000-M

310
310
310
310
310

310

310

310
310
310

310

310
310
310
310
SP

340
462
500
501
501
510
520

1050MM RCP CULV CLASS I
1200MM RCP CULV CLASS I
1350MM RCP CULV CLASS I
1500MM RCP CULV CLASS I
#*MM RCP CULV CLASS IV
(1050MM)

#*MM RCP CULV CLASS IV
(1200MM)

#*MM RCP CULV CLASS IV
(1650MM)

**MM PIPE END SECTION
(375MM)

MM CS PIPE CULV ***MM
(300MM, 1.63MM)

400MM CS PIPE CULV 1.63MM
450MM CS PIPE CULV 1.63MM
#MM CSP ELB ***MM
(300MM, 1.63MM)

#+MM CSP ELB ***MM
(450MM, 1.63MM)

400MM BCCSP B 1.63

450MM BCCSP B 1.63

600MM BCCSP B 1.63

800MM BCCSP B 2.01

900MM BCCSP B 2.01
1000MM BCCSP B 2.77

#MM BCCSP ELB B *++
(300MM, 1.63MM)

400MM BCCSP ELB B 1.63
450MM BCCSP ELB B 1.63
600MM BCCSP ELB B 1.63
800MM BCCSP ELB B 2.01
GENERIC PIPE ITEM (M)
300MM POLYMER DRAIN LINE
PIPE REMOVAL

150MM SLOPE PROTECTION
FINE GRADING

LIME TRTD SOIL (SLURRY)
LIME FOR LIME TRTD SOIL
STABILIZER AGGREGATE
AGGREGATE BASE COURSE

316.8
42
34.8
109.2
82.8

106.8

121.2

52.8

25.2
86.4

622.8
109.2
39.6
52.8
8.4
13.2

47
8
1
3

93

1,419.8
5,312
Lump Sum
86,155

==L

<

EA

M2

M2

948 MTN
500 MTN
31,965 MTN

175.00 55440.00
225.00 9450.00
250.00 8700.00
300.00 32760.00
250.00 20700.00
325.00 34710.00
550.00 66660.00
800.00 4800.00
50.00 2640.00
55.00 1386.00
60.00 5184.00
175.00 350.00
200.00 400.00
60.00 37368.00
65.00 7098.00
105.00 4158.00
115.00 6072.00
150.00 1260.00
225.00 2970.00
200.00 200.00
200.00 9400.00
275.00 2200.00
550.00 550.00
400.00 1200.00
600.00 55800.00
33.50 47563.30
1.00 5312.00
300000.00

2.00 172310.00
145.00 137460.00
14.14 7070.00
16.00 511440.00
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0064

0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076
0077
0078
0079
0080
0081

0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101

1176000000-M

1187000000-M
1198000000-M
1209000000-M
1220000000-M
1231000000-M
1275000000-M
1489000000-M
1491000000-M
1498000000-M
1503000000-M
1519000000-M
1523000000-M
1539000000-M
1560000000-M
1565000000-M
1693000000-M
1847000000-M

1902000000-N
1924000000-N
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2099000000-M
2110000000-M
2121000000-M
2132000000-N
2143000000-M
2209000000-M
2220000000-M
2253000000-M
2264000000-M
2286000000-N
2297000000-M
2308000000-M

542

542
SP

543
545
560
600
610
610
610
610
610
610
610
620
620
654
710

710
725
815
815
815
815
815
815
816
816
816

818
838
838
840
840
840
840
840

“*MM SOIL CEMENT BASE
(180MM)

PC FOR SOIL CEMENT BASE
AGGREGATE FOR SOIL CEM B
ASPHALT CURING SEAL
INCIDENTAL STONE BASE
SHOULDER BORROW

PRIME COAT

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS $9.5C
ASP CONC SURF CRS S12.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASPH PLT MIX PVMT REPAIR
**MM PCC PVMT THRU LNS
(270MM)

SURF TEST CONC PAVEMENT
FIELD LAB RENTAL, PCCP
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y,T.&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
SHLDR DRAINS

100MM SHLDR DRAINS PIPE
100MM OUTLET PIPE (SH DRN
CONC PAD SHLDR DRN OUTLET
BLOTTING SAND

ENDWALLS

REINFORCED ENDWALLS
PIPE COLLARS

PIPE PLUGS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS
MASONRY DRAINAGE STRS

57,437

1,723
388
97,700
500
17,864
7,700
16,729
22,679
15,641
16,078
11,811
2,126
23,037
3,953
1,406
100
39,344

Lump Sum
Lump Sum
1,656

828

2,000

200

14

28

2,961
2,961

66

19

10

32.6

8.6

197
3.2
34.72

M2

MTN
MTN
L
MTN
M3
L
MTN
MTN
MTN
MTN
MTN
MTN
MTN
MTN
MTN
MTN
M2

M3
M3

EA
EA

£ =

EA
MTN
M3
M3
M3
M3
EA
M3
M

1.90 109130.30
103.00 177469.00
17.03 6607.64
0.50 48850.00
50.00 25000.00
0.01 178.64
0.50 3850.00
30.00 501870.00
31.00 703049.00
33.00 516153.00
32.50 522535.00
32.50 383857.50
32.50 69095.00
32.00 737184.00
264.00 1043592.00
295.00 414770.00
125.00 12500.00
32.00 1259008.00
4000.00

6500.00

6.75 11178.00
33.00 27324.00
5.75 11500.00
9.50 1900.00
150.00 2100.00
14.00 392.00
9.00 26649.00
4.00 11844.00
19.00 1254.00
125.00 2375.00
22.00 220.00
600.00 19560.00
750.00 6450.00
500.00 4000.00
500.00 1000.00
1350.00 265950.00
1200.00 3840.00
385.00 13367.20
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0102

0103
0104

0105
0106
0107
0108

0109

0110

0111
0112
0113
0114
0115
0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129
0130
0131
0132
0133

0134
0135
0136

2352000000-N

2354000000-N
2363000000-N

2364000000-N
2365000000-N
2366000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N
2407000000-N
2500000000-M
2549000000-M
2556000000-M
2570000000-N
2577000000-M
2598000000-M
2619000000-M
2724000000-M
2815000000-N
2845000000-N
3030000000-M
3105000000-N
3150000000-N
3210000000-N
3215000000-N
3270000000-N
3285000000-N
3315000000-N
3360000000-M
3380000000-M
3387000000-N

3389100000-N
3536000000-M
3542000000-M

840

840
840

840
840
840
840

840

840

840
840
842
846
846
SP

846
848
850
857
858
858
862
862
862
862
862
SP

SP

862
863
862
862

SP
866
866

FRAME W/GRATE 840.**** STD
(840.24)

FRAME W/GRATE 840.22 STD
FRAME W/2GRTS 840.***** STD
(840.20)

FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.24 STD
FRAME-GRT-HD 840.03 **

(B

FRAME-GRT-HD 840.03 **

(F)

FRAME-GRT-HD 840.03 **

©)

FRAME W/COVER STD 840.54
STL FRAM W/ 2 GTR, STD 840.37
CONC RETAINING WALLS
750MM CONC CURB & GUTTER
SHLDR BERM GUTTER
MODIFIED CONCRETE FLUME
CONC XPRESSWAY GUTTER
CONC WHEELCHAIR RAMPS
100MM CONC PAVED DITCH
PC REINF BARRIER SNGL FC
ADJ DROP INLETS

ADJ METER OR VALVE BOXES
STL BM GRDRAIL

SBGR TERM SECT

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE I

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350

GR ANCHOR TYPE XI (MOD)
REMOVE GUARDRAIL

TEMP STL BM GUARDRAIL
GDRL ANCH UNITS **** TEMP
(CAT-1)

GDRL ANCH UNITS 350 TEMP
CL FENCE 1200MM FABRIC
LINE POST FOR 1200MM CL F

152
14

123
1,405
150

1,955
12

217
480

9

10
12,900.66
2

10

23

26

38

4

19
1,262.3
495.3

2

7,316
2,011

EA

EA
EA

EA
EA
EA
EA

EA

EA

EA
EA
M3

EA

M2
M2

EA
EA

EA
EA
EA
EA
EA
EA
EA

EA

EA

EA

155.00 155.00
155.00 620.00
204.00 204.00
240.00 1200.00
204.00 31008.00
204.00 2856.00
260.00 520.00
260.00 2080.00
260.00 2860.00
300.00 1200.00
645.00 645.00
300.00 36900.00
31.25 43906.25
42.71 6406.50
500.00 500.00
44.30 86606.50
54.00 648.00
47.85 10383.45
125.00 60000.00
450.00 4050.00
425.00 4250.00
27.85 359283.38
50.00 100.00
20.00 200.00
400.00 9200.00
1000.00 26000.00
1700.00 64600.00
1500.00 6000.00
1100.00 20900.00
3.28 4140.34
19.11 9465.18
300.00 600.00
1400.00 5600.00
8.20 59991.20
18.50 37203.50
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0137
0138
0139
0140
0141
0142
0143

0144
0145
0146
0147
0148
0149
0150

0151
0152
0153

0154

0155

0156

0157

0158

0159

0160

0161

0162

0163

3548000000-M
3628000000-M
3635000000-M
3642000000-M
3649000000-M
3656000000-M
3984000000-M

4048000000-M
4054000000-M
4060000000-M
4066000000-M
4072000000-M
4102000000-N
4110000000-N

4138000000-N
4155000000-N
4360000000-N

4360000000-N

4360000000-N

4360000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

866
876
876
876
876
876
SP

902
902
903
903
903
904
904

907
907
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

TERM POST FOR 1200MM CL

PLN RIP RAP CL |

PLN RIP RAP CL Il

PLN RIP RAP, CLASS A

PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE

GENERIC WALL ITEM (M2)

PILE / PANEL RETAINING WALL

RC SIGN FOOTINGS

PLN CONC SIGN FOOTINGS

SUPPORT, BRKWY STL BEAM

SIMPLE STL BEAM SIGN SUPP

SUPPORT, 4.5KG STEEL U-CHNL

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE *** (GRD MTD)

)

DISPOSE SUPPORT, STL BM

DISPOSE SIGN SYST U-CHAN

GENERIC SIGNING ITEM (EA)

DMS SYSTEM CLIENT COMPUTER

GENERIC SIGNING ITEM (EA)

DMS SYSTEM CONTROL SOFTWARE

GENERIC SIGNING ITEM (EA)

DMS SYSTEM LAPTOP COMPUTER

GENERIC SIGNING ITEM (EA)

DMS SYSTEM SERVER COMPUTER

GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN MAINTENANCE TRAINING
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN BENCH TEST UNIT
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

106 EA 70.00 7420.00

1,360 MTN 28.00 38080.00

195 MTN 35.00 6825.00

64 MTN 30.00 1920.00

1,920 MTN 27.50 52800.00
10,960 M2 1.50 16440.00
119 M2 900.00 107100.00

1 M3 1382.00 1382.00

1 M3 1236.00 1236.00

389 KG 6.45 2509.05

490 KG 5.30 2597.00

370 M 25.65 9490.50

50 EA 51.60 2580.00

7 EA 310.00 2170.00

12 EA 515.00 6180.00

57 EA 51.00 2907.00

1 EA 4400.00 4400.00

1 EA 7000.00 7000.00

1 EA 3055.00 3055.00

1 EA 4400.00 4400.00

Lump Sum 5600.00
Lump Sum 1032.00
Lump Sum 71900.00
Lump Sum 120.00
Lump Sum 3400.00
Lump Sum 3830.00
Lump Sum 13921.00
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0164

0165

0166

0167

0168

0169

0170

0171

0172

0173

0174

0175

0176

0177

0178

0179

0180

0181

0182

0183

0184

0185

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"
GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"
GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"
GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"
GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"
GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"
GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"
GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"
GENERIC SIGNING ITEM (LS)

OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

14643.00

12533.00

18915.00

13225.00

12785.00

19325.00

19762.00

15333.00

21310.00

20327.00

40692.00

35795.00

36745.00

24755.00

50210.00

23690.00

24030.00

44300.00

43700.00

38935.00

58810.00

44720.00
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0186
0187
0188
0189
0190
0191
0192
0193
0194
0195
0196
0197
0198
0199
0200
0201
0202
0203
0204
0205
0206
0207
0208
0209
0210
0211
0212
0213
0214
0215
0216
0217
0218
0219
0220

0221
0222
0223

4400000000-M
4405000000-M
4410000000-M
4415000000-N
4420000000-N
4425000000-N
4430000000-N
4435000000-N
4445000000-M
4450000000-N
4460000000-N
4465000000-N
4470000000-N
4480000000-N
4485000000-M
4495000000-M
4520000000-N
4615000000-M
4645000000-N
4650000000-N
4685000000-M
4686000000-M
4695000000-M
4710000000-M
4721000000-M
4725000000-M
4770000000-M
4780000000-M
4805000000-N
4810000000-M
4815000000-M
4820000000-M
4835000000-M
4845000000-N
4890000000-M

4900000000-N
4935000000-N
4940000000-N

1110
1110
1110
1115
1120
1125
1130
1135
1145
1150
1155
1160
1160
1165
1170
1170
1266
1205
1205
1251
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
SP

1252
1267
1267

WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARRICAD
FLASHING ARROW PNL TYPE C
CHANGEABLE MESSAGE SIGNS
WARNING FLAG SETS

DRUMS

CONES

BARRICADES (TYPE Ill)
FLAGGER

WARNING LIGHTS (TYPE B)
TEMPORARY CRASH CUSHIONS
RESET CRASH CUSHION
TRUCK MTD IMP ATTN 60 MPH
PORTABLE BARRIER

PORT BARRIER, DRAINAGE
TUBULAR MARKERS (FIXED)
REM TAPE LINES 100MM

REM TAPE PVT MKG SYMBOL
TEMP RAISED PVMT MRKS
100MM THERMO MKG, 2.3MMTK
100MM THERMO MKG, 3.1MMTK
200MM THERMO MKG 2.3MM TK
600MM THERMO MKG 3.1MM TK
THERMO PVT MKG CHARACTER 3.1
THERMO PVT MKG SYMB 2.3MM
COLD APP PLAS LINES 100MM
COLD APP PLAS LINES 200MM
COLD APPL PLASTIC SYMBOL
PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 150MM
PAINT PVT MKG LINES 200MM
PAINT PVT MKG LINES 600MM
PAINT PVT MKG SYMBOL

GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES (150MM)

PERM RAISED PVMT MARKERS
FLEX DELINATR (CRYSTAL)
FLEX DELINATR (YELLOW)

66 M2 100.00 6600.00
93 M2 50.00 4650.00
107 M2 50.00 5350.00
6 EA 6500.00 39000.00

4 EA 20000.00 80000.00

10 EA 10.00 100.00
512 EA 36.00 18432.00
50 EA 16.00 800.00
342 M 40.00 13680.00
1,600 HR 16.56 26496.00
4 EA 100.00 400.00

8 EA 10000.00 80000.00

4 EA 2000.00 8000.00

2 EA 26500.00 53000.00

340 M 65.00 22100.00
340 M 65.00 22100.00
243 EA 35.00 8505.00
1562 M 3.94 6154.28
1 EA 150.00 150.00
311 EA 5.00 1555.00
25,588 M 1.43 36590.84
8,647 M 1.58 13662.26
3,211 M 2.86 9183.46
34 M 13.12 446.08

8 EA 70.00 560.00

31 EA 90.00 2790.00
1,252 M 3.94 4932.88
4 M 7.88 31.52

3 EA 150.00 450.00
39,122 M 0.60 23473.20
10,050 M 0.63 6331.50
318 M 1.20 381.60
68 M 6.56 446.08

39 EA 35.00 1365.00
3,596 M 5.07 18231.72
1,349 EA 4.00 5396.00
73 EA 35.00 2555.00
24 EA 35.00 840.00
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C200524

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0224

0225
0226
0227

0228
0229

0230

0231

0232

0233

0234

0235
0236

0237

0238
0239

0240

0241
0242
0243
0244
0245
0246
0247
0248
0249
0250
0251
0252
0253

5300000000-M

5318000000-M
5378000000-M
5384000000-M

5480000000-M
5534000000-M

5558000000-M

5690000000-M

5714000000-M

5714000000-M

5720000000-M

5768000000-N
5774000000-M

5780000000-M

5816000000-N
5882000000-N

5900000000-M

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6042000000-M

1505

1505
1510
1510

1510
1510

1510

1520

1520

1520

1520

1520
1525

1525

1530
SP

SP

1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
1632

FND CONDIT MAT'L *#rsreek
(V1)

PVMT REP FOR UTILITY WORK
300MM DI H20 PIPE 2.41MPA
400MM DI H20 PIPE ***MPA
(2.41MPA)

DI H20 FITTINGS 1.72MPA
**MM GATE V & V BX

(400MM, 1.38MPA)

300MM GATE V & V BX
(1.38MPA)

#*MM PVC SS PIPE SDR 35
(100MM)

#MM DI SS PIPE CL *++*
(200MM, 53)

#*MM DI SS PIPE CL *++*
(400MM, 53)

MM DI SS PIPE PC *++*
(400MM, 2.41MPA)

SANITARY SEWER CLEAN-OUT
STD ***MM DIA PC MH 0-1.8M
(1200MM)

STD PC MH WALL ***MM 1.8+
(1200MM)

BRK DN,PLUG & FILL UT MH
GENERIC UTILITY ITEM (EA)

400MM RESTRAINED RETAINER GLAND, 1.72MPA WP

GENERIC UTILITY ITEM (MTN)
#67 BEDDING STONE
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH

138

251
330

1,074

10

186

136

76

DN

11.7

®

138

1,605
1,590
10,030
6,850
11
1,400
11.25
250

16
46,931
3,025
1,525
1,450

MTN

MTN

KG
EA

EA

EA
EA

EA
EA

MTN

MTN
MTN
MTN
HA
KG
MTN
M
EA
M3
M2
M2
M

25.50 3519.00
175.00 875.00
105.30 26430.30
124.67 41141.10

10.25 11008.50

5236.00 5236.00
1952.00 5856.00
112.96 1129.60
132.91 24721.26
168.36 22896.96
138.50 10526.00
250.00 500.00
1580.00 9480.00
925.00 10822.50
1050.00 1050.00
250.00 2000.00
28.00 3864.00
6.00 9630.00

25.00 39750.00

27.50 275825.00

22.50 154125.00
864.00 9504.00

2.21 3094.00
606.00 6817.50

25.00 6250.00

200.00 3200.00
0.01 469.31
1.62 4900.50
1.62 2470.50

13.18 19111.00



JUL 17, 2003 10:15 AM
TIP NO

FED AID NO NHF-1241(11)

U-2524BB

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

WESTERN LOOP FROM NORTH OF SR-2147 (WEST FRIENDLY AVE) TO NORTH OF BRYAN BLVD.

GUILFORD

34820.3.18

8.U492110
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JUL 15 2003

9/ 13

002

C200524

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0254

0255
0256
0257
0258
0259
0260
0261
0262
0263
0264
0265
0266
0267
0268
0269

0270
0271
0272

0273

0274
0275
0276
0277

0278

0279
0280
0281
0282
0283
0284
0285
0286
0287
0288

6045000000-M

6069000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6108000000-M
6109000000-M
6111000000-M
6114000000-N
6117000000-N
6120000000-M
6123000000-M
6126000000-M
7240000000-M

7279000000-M
7303000000-M
7306000000-M

7307000000-M

7336000000-N
7360000000-N
7372000000-N
7384000000-M

7516000000-M

7528000000-M
7540000000-N
7552000000-N
7566000000-N
7568000000-N
7570000000-N
7572000000-N
7574000000-N
7938000000-N
7948000000-N

SP

1638
1660
1660
1661
1661
1662
1665
SP
SP
SP
1675
SP
1670
SP
1710

1715
SP
SP

SP

1716
1720
1721
1722

1730

1730
1731
1731
1733
SP
SP
SP
SP
SP
SP

#*MM TEMPORARY PIPE
(450MM)

STILLING BASINS

SEEDING & MULCHING

MOWING

SEED FOR REPAIR SEEDING

FERT FOR REPAIR SEEDING

SEED FOR SUPP SEEDING

FERTILIZER TOPDRESSING

SPECIAL SEED UND GR FESCUE/BLGRS
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CULVERT DIVERSION CHANNEL
REFORESTATION

STREAMBANK REFORESTATION
MESSENGER CABLE (***MM)

(6MM)

TRACER WIRE

DIR DRILL OUT-DUCT CONDUIT, 125MM
TRENCH MULTI-DUCT, 31.75MM ** COND
(]

MULTI-DUCT, 31.75MM OUT-DUCT ** COND
(C]

JUNCTION BOX (OVER-SIZED)

WOOD POLE

GUY ASSEMBLY

*****MM RlSER WlTH *kkkkkkhkkkk

(2", HEAT SHRINK TUBING)
COMMUNICATIONS CABLE (** FIBER)
(144)

DROP CABLE

AERIAL SPLICE ENCLOSURE
INTERCONNECT CENTER

DELINEATOR MARKER

FURN FIB-OPT RESTORAT KIT

FURN FIB-OPT POWER METER

FURN OPTIC LIGHT GENERATOR

FURN FIB-OPT TRANSCEIVER
NOTEBOOK COMPUTER

TRAFFIC SIGNAL REMOVAL

50 M 60.00 3000.00
830 M3 25.00 20750.00
33.5 HA 2260.00 75710.00
4.5 HA 94.00 423.00
100 KG 13.00 1300.00
0.25 MTN 828.00 207.00
925 KG 2.98 2756.50

56 MTN 308.00 17248.00

1.8 HA 15455.00 27819.00
150 M 50.00 7500.00

96 HR 38.00 3648.00

28 EA 1.00 28.00

1,800 M3 25.00 45000.00
3 HA 1483.00 4449.00
0.38 HA 5100.00 1938.00
215 M 6.55 1408.25
3,000 M 1.86 5580.00
300 M 70.60 21180.00
10,500 M 6.66 69930.00
1,200 M 4.63 5556.00
27 EA 464.00 12528.00

8 EA 864.00 6912.00

10 EA 138.00 1380.00

6 EA 409.00 2454.00
3,500 M 13.70 47950.00
40 M 3.25 130.00

4 EA 1567.50 6270.00

2 EA 10846.00 21692.00

39 EA 94.00 3666.00

1 EA 1295.20 1295.20

1 EA 1375.00 1375.00

1 EA 3550.00 3550.00

1 EA 1250.00 1250.00

1 EA 4696.00 4696.00

2 EA 2064.00 4128.00



JUL 17, 2003 10:15 AM
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FED AID NO NHF-1241(11)
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GUILFORD
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C200524

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0289  7980000000-N

0290 7980000000-N

0291 7980000000-N

0292  7980000000-N

0293 7980000000-N

0294  7980000000-N

0295 7980000000-N

0296  7980000000-N

0297 7980000000-N

0298 7980000000-N

0299 7980000000-N

0300 7980000000-N

0301 7985000000-N

0302 7985000000-N

0303 7990000000-M

0304 8035000000-N

0305 8126000000-N

0306 8126000000-N

0307 8126000000-N

0308 8126000000-N

0309 8126000000-N

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

402

414

414

414

414

414

GENERIC SIGNAL ITEM (EA)

BASE MOUNT CCTV CABINET

GENERIC SIGNAL ITEM (EA)

BASE MOUNT SPLICE CABINET

GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY

GENERIC SIGNAL ITEM (EA)

CCTV JOYSTICK

GENERIC SIGNAL ITEM (EA)

CCTV METAL POLE

GENERIC SIGNAL ITEM (EA)

CCTV TEST MONITOR

GENERIC SIGNAL ITEM (EA)

COLOR VIDEO MONITOR

GENERIC SIGNAL ITEM (EA)

EQUIPMENT CABINET FOUNDATION
GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANSCEIVER (IN CABINET)
GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANSCEIVER (IN RACK)
GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)
GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)
GENERIC SIGNAL ITEM (LS)

CCTV CENTRAL SOFTWARE

GENERIC SIGNAL ITEM (LS)

TRAINING

GENERIC SIGNAL ITEM (M)

MULTI-DUCT (31.75MM)

REMV EXIST STR *#ikirrtnk

(9+83.00-Y2-)

CULVERT ITEMS

CULV EXCAV @ kkkkkkkkkhkk
(18+27.000-RP CA-)

CULV EXCAV @ kkkkkkkkkhhk
(25+07.000-RMP CA-)

CULV EXCAV @ kkkkkkkkkkkk
(54+14.714-L-)

CULV EXCAV @ kkkkkkkkkkkk
(59+78.290-L-)

CULV EXCAV @ khkkkkkkkkkkk
(73+42.563-L-)

Lump Sum
Lump Sum
100

Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

4920.00

7000.00

6840.00

1843.00

7120.00

1186.00

2100.00

1000.00

730.00

700.00

1250.00

1130.00

26.87

14760.00

14000.00

20520.00

1843.00

21360.00

1186.00

6300.00

5000.00

1460.00

700.00

3750.00

3390.00

34500.00

5364.00

2687.00

20000.00

60000.00

80000.00

150000.00

30000.00

10000.00
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34820.3.18
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WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
WESTERN LOOP FROM NORTH OF SR-2147 (WEST FRIENDLY AVE) TO NORTH OF BRYAN BLVD.
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BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0310
0311
0312
0313

0314

0315

0316

0317

0318

0319

0320

0321

0322

0323

0324

0325

0326

0327

0328

0329

0330

8133000000-M
8196000000-M
8245000000-M
8818000000-M

8821000000-M

8800000000-N

8800000000-N

8800000000-N

8800000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

414
420
425
SP

SP

SP

SP

SP

SP

410

410

410

410

410

410

410

410

410

410

410

410

FND COND MATL BOX CULV 2,260 MTN 25.00
CL A CONC, CULVERT 4,946.4 M3 217.00
REINF STL CULV 362,219 KG 1.10
GENERIC CULVERT ITEM (MTN) 99.3 MTN 35.00
CLASS | RIP RAP

GENERIC CULVERT ITEM (M2) 101.3 M2 12.50
FILTER FABRIC

WALL ITEMS

MSE RET WALL STA ##ikiicx Lump Sum

(13+03.000 -RAMPC-)

MSE RET WALL STA *#isicx Lump Sum

(17+00 -RPCA-)

MSE RET WALL STA ##ksix Lump Sum

(17+00 -RPD-)

MSE RET WALL STA ##iix Lump Sum

(19+00 -RPD-)

STRUCTURE ITEMS

FND EXCAV B** STA *+ttrex Lump Sum
(1,16+02.423 -RPBD-)

FND EXCAV B** STA *+ttxex Lump Sum
(1,19+61.051 -RPCA-)

FND EXCAV B** STA *+ttxex Lump Sum
(1,19+85.137 -RPBD-)

FND EXCAV B** STA stk Lump Sum
(1,22+94.604 -RPCA-)

FND EXCAV B** STA #rttiik Lump Sum
(1,67+72.110 -L-)

FND EXCAV B** STA #rttrek Lump Sum
(1,73+34.540 -L- RT)

FND EXCAV B** STA *rttrek Lump Sum
(1,73+48.544 -L- LT)

FND EXCAV B** STA *rttrek Lump Sum
(2,19+61.051 -RPCA-)

FND EXCAV B** STA *+ttrex Lump Sum
(2,19+85.137 -RPBD-)

FND EXCAV B** STA *+ttxex Lump Sum
(2,22+94.604 -RPCA-)

FND EXCAV B** STA *+ttxex Lump Sum
(2,67+72.110 -L-)

FND EXCAV B** STA stk Lump Sum

(2,73+34.540 -L- RT)

56500.00
1073368.80
398440.90
3475.50

1266.25

200000.00

150000.00

150000.00

350000.00

10000.00

8000.00

8000.00

8000.00

8000.00

5000.00

5000.00

8000.00

8000.00

10000.00

8000.00

5000.00
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0331 8091000000-N

0332 8091000000-N

0333 8091000000-N

0334 8091000000-N

0335 8147000000-M
0336 8161000000-M
0337 8182000000-M
0338 8210000000-N

0339 8210000000-N

0340 8210000000-N

0341 8210000000-N

0342 8210000000-N

0343 8210000000-N

0344 8210000000-N

0345 8210000000-N

0346 8210000000-N

0347 8217000000-M
0348 8238000000-M
0349 8280000000-M
0350 8364000000-M
0351 8384000000-M
0352 8391000000-N
0353 8482000000-M
0354 8503000000-M
0355 8531000000-M
0356 8650000000-N
0357 8657000000-N
0358 8692000000-N
0359 8706000000-N

410

410

410

410

420
420
420
422

422

422

422

422

422

422

422

422

425
425
440
450
450
450
460
460
462
SP

430
SP

SP

FND EXCAV B** STA #txrik
(2,73+48.544 -L- LT)

FND EXCAV B** STA #txrk
(3,22+94.604 -RPCA-)

FND EXCAV B** STA #txsk
(3,67+72.110 -L)

FND EXCAV B** STA #txsisk
(4,67+72.110 -L)

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLAB ##txxsiii
(16+02.423 -RPBD-)

BRG APPR SLAB ##txxsiits
(19+61.051 -RPCA-)

BRG APPR SLAB **txxsiiis
(19+85.137 -RPBD-)

BRG APPR SLAB *ttxxsiikx
(22+94.604 -RPCA-)

BRG APPR SLAB *ttxxsiiix
(55+23.974 -L- LT)

BRG APPR SLAB *ttxxsiiitx
(55+23.974 -L- RT)

BRG APPR SLAB *ttxxsiiiks
(67+72.110 -L)

BRG APPR SLAB *#txxsiiis
(73+34.540 -L- RT)

BRG APPR SLAB ##txxsiii
(73+48.544 -L- LT)

REINF STEEL (BRIDGE)
SPIRAL COL REINF STL STR
STRUCTURAL STEEL
HP310X79 STL PILE
HP360X108 STL PILE
STEEL PILE POINTS
THREE BAR METAL RAIL
CONC BARRIER RAIL
100MM SLOPE PROTECTION
POT BEARINGS
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS
EXPANSION JOINT SEALS

Lump Sum
Lump Sum
Lump Sum
Lump Sum

13,457.7
11,794.5
2,717.5
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

243,743
7,317
Lump Sum
8,357

330

42
159.645
1,600.775
5,312
Lump Sum
Lump Sum
Lump Sum
Lump Sum

M2
M2
M3

KG
KG

M
M
EA
M
M
M2

5000.00

10000.00

8000.00

8000.00

150.00 2018655.00
2.50 29486.25
450.00 1222875.00
24000.00

24000.00

24000.00

24000.00

26000.00

30000.00

32000.00

20000.00

20000.00

1.05 255930.15
1.75 12804.75
4452600.00

62.00 518134.00
80.00 26400.00
150.00 6300.00
325.00 51884.63
110.00 176085.25
35.00 185920.00
400000.00

30000.00

100000.00

50000.00
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0360 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
WALL ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

BLYTHE CONSTRUCTION, INC. 1

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

40000.00

38871693.81

26235567.33
1863051.45
850000.00
9923075.03

CONTRACT TOTAL
38871693.81



JUL 17, 2003 10:15 AM
TIP NO

1-2201G, U-2524BA, U-2524BB

FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11)

WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM 1-40 TO NORTH OF BRYAN BOULEVARD.

GUILFORD

34154.3.14, 34820.3.17, 34820.3.18

8.T491607, 8.U492108, 8.U492110

6.921 KM

JUL 15 2003

10:00AM 1/ 66 003

C200734

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

ARCHER WESTERN
CONTRACTORS, LTD.

VECELLIO & GROGAN, INC.

GREENSBORO, NC ATLANTA, GA BECKLEY, WV
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 5000000.00 5000000.00 4869000.00

0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 625260.00 1600000.00 1350000.00

0003  0001000000-M 200 CLEARING & GRUBBING Lump Sum 6100000.00 4700000.00 3900000.00

0004  0008000000-M 200 SUPP CLEARING & GRUBBING 2.8 HA 7650.00 21420.00 7500.00 21000.00 15570.00 43596.00

0005  0015000000-N 205 SEALING ABANDONED WELLS 4 EA 1530.00 6120.00 750.00 3000.00 820.00 3280.00

0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 2,042,000 M3 2.55 5207100.00 4.00 8168000.00 3.50 7147000.00

0007  0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 19788.00 35000.00 25650.00
(109+13.980 -LNB-)

0008  0029000000-N SP  REINF BRG APPR *kkkssirrs Lump Sum 13260.00 35000.00 17670.00
(11+73.750 -RPAC-)

0009  0029000000-N SP  REINF BRG APPR *ktsirrs Lump Sum 23868.00 40000.00 35340.00
(110+65.100 -LNB-)

0010 0029000000-N SP  REINF BRG APPR *#¥tsirrs Lump Sum 22236.00 40000.00 28500.00
(115+44.630 -LNB-)

0011 0029000000-N SP  REINF BRG APPR ##itsirrs Lump Sum 21420.00 45000.00 31920.00
(120+42.070 -L- SB)

0012  0029000000-N SP  REINF BRG APPR *#strirss Lump Sum 20910.00 45000.00 28500.00
(120+48.520 -L- NB)

0013 0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 22995.00 52000.00 12540.00
(13+33 -Y5-)

0014 0029000000-N SP  REINF BRG APPR **stsirsx Lump Sum 20298.00 52000.00 36480.00
(135+87.160 -L- NB)

0015 0029000000-N SP  REINF BRG APPR *#stsirsx Lump Sum 17034.00 60000.00 43320.00
(135+87.160 -L- SB)

0016 0029000000-N SP  REINF BRG APPR *kksssirrs Lump Sum 18706.00 22000.00 18810.00
(16+03 -RPBD-)

0017 0029000000-N SP  REINF BRG APPR *ktsirrs Lump Sum 17034.00 30000.00 21090.00
(18+45.710 -RPAC-)

0018 0029000000-N SP  REINF BRG APPR *#tsirrs Lump Sum 17646.00 30000.00 21550.00
(18+65.880 -LSB-)

0019 0029000000-N SP  REINF BRG APPR ##itsirrs Lump Sum 21166.00 30000.00 19150.00
(19+60 -RPBD-)

0020 0029000000-N SP  REINF BRG APPR ##strires Lump Sum 19976.00 22000.00 17100.00
(19+83 -RPCA-)

0021  0029000000-N SP  REINF BRG APPR **rstsirss Lump Sum 18156.00 48000.00 31920.00
(20+45.630 -LSB-)

0022 0029000000-N SP  REINF BRG APPR **stsirsx Lump Sum 13770.00 28000.00 21090.00
(22+41.650 -LSB-)

0023 0029000000-N SP  REINF BRG APPR **stsirsx Lump Sum 19976.00 22000.00 15960.00
(22+91 -RPCA-)

0024  0029000000-N SP  REINF BRG APPR *kkkssirrs Lump Sum 19976.00 27000.00 20520.00
(23+92 -Y6-/-Y7- LEFT)

0025 0029000000-N SP  REINF BRG APPR *kstsirrs Lump Sum 19976.00 30000.00 19950.00

(23+92 -Y6-/-Y7- RIGHT)
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0026  0029000000-N SP  REINF BRG APPR ##itrirrs Lump Sum 16524.00 35000.00 21780.00
(25+57.240 -LSB-)
0027  0029000000-N SP  REINF BRG APPR *#stsirss Lump Sum 28968.00 27000.00 34200.00
(39+59.890 -140EB-)
0028  0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 35057.00 44000.00 30210.00
(55+18 -L- LEFT)
0029 0029000000-N SP  REINF BRG APPR *#rsiitir Lump Sum 36801.00 40000.00 30780.00
(55+30 -L- RIGHT)
0030 0036000000-M 225 UNDERCUT EXCAVATION 45500 M3 6.65 302575.00 8.46 384930.00 5.00 227500.00
0031  0080000000-M SP  CLASS IV SUBGRD STABILIZATION 1,600 MTN 15.30 24480.00 16.00 25600.00 12.00 19200.00
0032  0106000000-M 230 BORROW EXCAVATION 2,159,400 M3 3.31 7147614.00 6.26 13517844.00 435 9393390.00
0033 0127000000-N SP  EMBMT SETTLEMENT GAUGE 4 EA 1020.00 4080.00 750.00 3000.00 875.00 3500.00
0034  0134000000-M 240 DRAINAGE DITCH EXCAVATION 62,637 M3 5.10 319448.70 7.20 450986.40 6.50 407140.50
0035 0141000000-M 240 BERM DITCH CONSTRUCTION 850 M 7.15 6077.50 8.00 6800.00 3.00 2550.00
0036  0156000000-M 250 REMOVAL OF EXT ASPHALT PYM'T 28,000 M2 2.55 71400.00 3.00 84000.00 2.30 64400.00
0037  0163000000-M 250 REMOVAL OF EXT CONC PVM'T 1,300 M2 6.10 7930.00 40.00 52000.00 3.50 4550.00
0038  0177000000-M 250 BREAKING OF EXT ASPH PVMT 250 M2 2.05 512.50 6.50 1625.00 0.35 87.50
0039  0192000000-N 260 PROOF ROLLING 82 HR 204.00 16728.00 175.00 14350.00 90.00 7380.00
0040  0195000000-M 265 SELECT GRANULAR MATERIAL 19,450 M3 8.15 158517.50 13.50 262575.00 29.00 564050.00
0041  0196000000-M 270 SOIL STABILIZATION FABRIC 11,810 M2 2.05 24210.50 1.80 21258.00 1.40 16534.00
0042  0199000000-M SP TEMPORARY SHORING 2,835 M2 204.00 578340.00 212.00 601020.00 234.00 663390.00
0043  0206000000-M SP  TEMP SHORING - BARR SUPPORTED 75 M2 330.50 24787.50 225.00 16875.00 234.00 17550.00
0044  0234000000-M SP  GENERIC GRADING ITEM (M3) 815 M3 10.20 8313.00 175.00 142625.00 26.00 21190.00
CONTAMINATED SOILS EXCAVATION
0045  0241000000-M SP  GENERIC GRADING ITEM (M2) 3,886 M2 45.90 178367.40 37.00 143782.00 67.00 260362.00
ROCK PLATING
0046  0300000000-M 300 SELECT MATERIAL Ii 16,800 MTN 10.20 171360.00 17.00 285600.00 17.00 285600.00
0047  0306000000-M 300 SELECT MATERAIL III 8,850 MTN 18.85 166822.50 11.25 99562.50 14.00 123900.00
0048  0312000000-M 300 SELECT MATERIAL IV 2,600 MTN 19.40 50440.00 11.00 28600.00 13.00 33800.00
0049  0318000000-M 300 FND CONDIT MAT'L MIN STR 5,930 MTN 23.50 139355.00 15.25 90432.50 1.00 5930.00
0050  0343000000-M 310 375MM SIDE DRAIN PIPE 280.8 M 73.45 20624.76 58.00 16286.40 83.00 23306.40
0051  0344000000-M 310 450MM SIDE DRAIN PIPE 432 M 86.70 3745.44 70.00 3024.00 100.00 4320.00
0052  0345000000-M 310 600MM SIDE DRAIN PIPE 24 M 127.50 3060.00 80.00 1920.00 130.00 3120.00
0053  0360000000-M 310 300MM RCP CULV CLASS liI 204 M 69.35 14147.40 57.00 11628.00 100.00 20400.00
0054  0366000000-M 310 375MM RCP CULV CLASS I 6,333.2 M 69.00 436990.80 61.00 386325.20 103.00 652319.60
0055  0372000000-M 310 450MM RCP CULV CLASS I 2,1384 M 76.15 162839.16 61.00 130442.40 107.00 228808.80
0056  0378000000-M 310 600MM RCP CULV CLASS I 2,778 M 95.75 265993.50 73.00 202794.00 125.00 347250.00
0057  0384000000-M 310 750MM RCP CULV CLASS liI 914.4 M 129.45 118369.08 123.00 112471.20 155.00 141732.00
0058  0390000000-M 310 900MM RCP CULV CLASS I 8292 M 138.50 114844.20 212.00 175790.40 190.00 157548.00
0059  0396000000-M 310 1050MM RCP CULV CLASS I 687.6 M 194.90 134013.24 208.00 143020.80 135.00 92826.00
0060 0402000000-M 310 1200MM RCP CULV CLASS I 536.4 M 263.80 141502.32 420.00 225288.00 265.00 142146.00



JUL 17, 2003 10:15 AM
TIP NO

1-2201G, U-2524BA, U-2524BB

FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11)

WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM 1-40 TO NORTH OF BRYAN BOULEVARD.

GUILFORD

34154.3.14, 34820.3.17, 34820.3.18

8.T491607, 8.U492108, 8.U492110

6.921 KM

10:00AM 3/ 66 003

JUL 15 2003 C200734

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

ARCHER WESTERN

CONTRACTORS, LTD.

VECELLIO & GROGAN, INC.

GREENSBORO, NC ATLANTA, GA BECKLEY, WV

0061  0408000000-M 310 1350MM RCP CULV CLASS I 106.8 M 325.00 34710.00 324.00 34603.20 330.00 35244.00

0062 0414000000-M 310 1500MM RCP CULV CLASS I 290.4 M 359.35 104355.24 420.00 121968.00 425.00 123420.00

0063  0448000000-M 310 **MM RCP CULV CLASS IV 4944 M 24275 120015.60 257.00 127060.80 290.00 143376.00
(1050MM)

0064  0448000000-M 310 **MM RCP CULV CLASS IV 106.8 M 209.40 22363.92 268.00 28622.40 325.00 34710.00
(1200MM)

0065 0448000000-M 310 **MM RCP CULV CLASS IV 80.4 M 392.70 31573.08 386.00 31034.40 395.00 31758.00
(1350MM)

0066  0448000000-M 310 **MM RCP CULV CLASS IV 2052 M 448.80 92093.76 485.00 99522.00 505.00 103626.00
(1500MM)

0067  0448000000-M 310 **MM RCP CULV CLASS IV 121.2 M 415.24 50327.09 772.00 93566.40 650.00 78780.00
(1650MM)

0068  0448000000-M 310 **MM RCP CULV CLASS IV 100.8 M 86.70 8739.36 66.00 6652.80 155.00 15624.00
(450MM)

0069  0448000000-M 310 **MM RCP CULV CLASS IV 86.4 M 112.20 9694.08 88.00 7603.20 160.00 13824.00
(600MM)

0070  0448000000-M 310 **MM RCP CULV CLASS IV 2304 M 158.10 36426.24 235.00 54144.00 195.00 44928.00
(750MM)

0071  0448000000-M 310 **MM RCP CULV CLASS IV 1176 M 198.90 23390.64 330.00 38808.00 240.00 28224.00
(900MM)

0072  0453000000-M 310 **MM PIPE END SECTION 6 EA 735.90 4415.40 112.00 672.00 720.00 4320.00
(375MM)

0073  0576000000-M 310 **MM CS PIPE CULV ***MM 52.8 M 70.90 3743.52 50.00 2640.00 95.00 5016.00
(300MM, 1.63MM)

0074  0582000000-M 310 400MM CS PIPE CULV 1.63MM 252 M 73.50 1852.20 95.00 2394.00 105.00 2646.00

0075 0588000000-M 310 450MM CS PIPE CULV 1.63MM 86.4 M 77.15 6665.76 85.00 7344.00 110.00 9504.00

0076  0636000000-M 310 **MM CSP ELB ***MM 2 EA 215.00 430.00 185.00 370.00 340.00 680.00
(300MM, 1.63MM)

0077  0636000000-M 310 **MM CSP ELB ***MM 2 EA 239.00 478.00 141.00 282.00 375.00 750.00
(450MM, 1.63MM)

0078  0708000000-M 310 400MM BCCSP B 1.63 1,515.6 M 75.65 114655.14 88.00 133372.80 115.00 174294.00

0079  0714000000-M 310 450MM BCCSP B 1.63 2856 M 82.50 23562.00 110.00 31416.00 120.00 34272.00

0080  0720000000-M 310 600MM BCCSP B 1.63 120 M 100.30 12036.00 93.00 11160.00 140.00 16800.00

0081 0726000000-M 310 800MM BCCSP B 2.01 93.6 M 123.10 11522.16 300.00 28080.00 165.00 15444.00

0082 0732000000-M 310 900MM BCCSP B 2.01 8.4 M 128.40 1078.56 203.00 1705.20 185.00 1554.00

0083  0738000000-M 310 1000MM BCCSP B 2.77 132 M 164.60 2172.72 158.00 2085.60 235.00 3102.00

0084  0804000000-M 310 **MM BCCSP ELB B **** 1 EA 221.00 221.00 149.00 149.00 350.00 350.00
(300MM, 1.63MM)

0085  0806000000-M 310 400MM BCCSP ELB B 1.63 131 EA 214.40 28086.40 194.00 25414.00 370.00 48470.00

0086  0807000000-M 310 450MM BCCSP ELB B 1.63 22 EA 228.60 5029.20 158.00 3476.00 385.00 8470.00

0087 0808000000-M 310 600MM BCCSP ELB B 1.63 EA 258.70 1810.90 191.00 1337.00 440.00 3080.00

0088  0809000000-M 310 800MM BCCSP ELB B 2.01 EA 346.00 1384.00 209.00 836.00 535.00 2140.00
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0089  0980000000-M SP  ***MM WS PIPE **** B, B&J 228 M 2652.00 60465.60 800.00 18240.00 3610.00 82308.00
(1650MM, 22MM)
0090  0980000000-M SP  ***MM WS PIPE **** B, B&J 456 M 612.00 27907.20 300.00 13680.00 1120.00 51072.00
(600MM, 12.7MM)
0091 0986000000-M SP  GENERIC PIPE ITEM (M) 93 M 333.55 31020.15 109.00 10137.00 345.00 32085.00
300MM POLYMER DRAIN LINE
0092 0995000000-M 340 PIPE REMOVAL 49258 M 31.15 153438.67 23.00 113293.40 26.00 128070.80
0093 1000000000-M 462 150MM SLOPE PROTECTION 5,737 M2 48.80 279965.60 56.30 322993.10 62.00 355694.00
0094 1011000000-N 500 FINE GRADING Lump Sum 102000.00 600000.00 970000.00
0095  1044000000-M 501 LIME TRTD SOIL (SLURRY) 179,405 M2 1.52 272695.60 1.49 267313.45 1.56 279871.80
0096 1066000000-M 501 LIME FOR LIME TRTD SOIL 1,978 MTN 160.15 316776.70 157.00 310546.00 165.00 326370.00
0097  1110000000-M 510 STABILIZER AGGREGATE 500 MTN 22.45 11225.00 20.00 10000.00 14.00 7000.00
0098 1121000000-M 520 AGGREGATE BASE COURSE 96,765 MTN 16.10 1557916.50 15.90 1538563.50 19.00 1838535.00
0099 1176000000-M 542 **MM SOIL CEMENT BASE 119,637 M2 1.52 181848.24 1.49 178259.13 1.56 186633.72
(180MM)
0100 1187000000-M 542 PC FOR SOIL CEMENT BASE 3,593 MTN 102.00 366486.00 100.00 359300.00 105.00 377265.00
0101 1198000000-M SP  AGGREGATE FOR SOIL CEM B 1,018 MTN 22.45 22854.10 20.00 20360.00 14.00 14252.00
0102 1209000000-M 543 ASPHALT CURING SEAL 111,700 L 0.35 39095.00 0.33 36861.00 0.41 45797.00
0103 1220000000-M 545 INCIDENTAL STONE BASE 1,000 MTN 20.40 20400.00 22.00 22000.00 15.00 15000.00
0104 1275000000-M 600 PRIME COAT 7,700 L 0.40 3080.00 0.40 3080.00 0.20 1540.00
0105 1297000000-M 607 MILL ASP PVMT ***MM DTH 1,950 M2 3.15 6142.50 1.25 2437.50 3.50 6825.00
(30MM)
0106  1489000000-M 610 ASP CONC BASE CRS B25.0B 34,829 MTN 26.00 905554.00 26.00 905554.00 31.00 1079699.00
0107 1491000000-M 610 ASP CONC BASE CRS B25.0C 42,679 MTN 26.40 1126725.60 26.40 1126725.60 31.00 1323049.00
0108 1498000000-M 610 ASP CONC INTR CRS 119.0B 35,641 MTN 26.80 955178.80 26.80 955178.80 32.50 1158332.50
0109 1503000000-M 610 ASP CONC INTR CRS 119.0C 20,678 MTN 27.20 562441.60 27.20 562441.60 32.50 672035.00
0110 1508000000-M 610 ASP CONC INTR CRS 119.0D 9,300 MTN 27.40 254820.00 27.40 254820.00 32.50 302250.00
0111 1514000000-M 610 ASP CONC SURF CRS S9.5A 1,320 MTN 27.70 36564.00 27.70 36564.00 33.00 43560.00
0112 1519000000-M 610 ASP CONC SURF CRS S9.5B 36,811 MTN 27.65 1017824.15 27.65 1017824.15 33.00 1214763.00
0113 1523000000-M 610 ASP CONC SURF CRS S9.5C 5,726 MTN 29.90 171207.40 29.90 171207.40 33.00 188958.00
0114 1539000000-M 610 ASP CONC SURF CRS S12.5C 23,037 MTN 29.60 681895.20 29.60 681895.20 34.00 783258.00
0115 1550000000-M 610 ASP CONC SURF CRS S12.5D 5,900 MTN 30.10 177590.00 30.10 177590.00 34.00 200600.00
0116 1560000000-M 620 ASP FOR PLANT MIX PG64-22 8,931 MTN 279.60 2497107.60 279.60 2497107.60 284.00 2536404.00
0117 1565000000-M 620 ASP FOR PLANT MIX PG70-22 2,078 MTN 296.45 616023.10 296.45 616023.10 296.00 615088.00
0118 1570000000-M 620 ASP FOR PLANT MIX, PG 76-22 325 MTN 439.00 142675.00 439.00 142675.00 408.00 132600.00
0119 1671000000-M 652 ASPH DRAINAGE CO, P-78M 15,725 MTN 27.00 424575.00 27.00 424575.00 33.40 525215.00
0120 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 825 MTN 90.00 74250.00 220.00 181500.00 150.00 123750.00
0121 1847000000-M 710 **MM PCC PVMT THRU LNS 39,344 M2 36.36 1430547.84 44.00 1731136.00 36.63 1441170.72
(270MM)
0122 1847000000-M 710 **MM PCC PVMT THRU LNS 82,500 M2 37.57 3099525.00 37.00 3052500.00 38.35 3163875.00

(280MM)
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0123 1847000000-M 710 **MM PCC PVMT THRU LNS 7,850 M2 52.64 413224.00 50.00 392500.00 49.79 390851.50
(360MM)
0124 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 12000.00 167000.00 13736.41
0125 1913000000-M 720 CONC SHDRS ADJ **MM PVM 450 M2 78.84 35478.00 54.00 24300.00 68.68 30906.00
(280MM)
0126 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 20000.00 20000.00 22894.02
0127 2022000000-M 815 SUBDRAIN EXCAVATION 2,506 M3 9.70 24308.20 8.00 20048.00 9.00 22554.00
0128  2033000000-M 815 SUBDR FINE AGGREGATE 1,253 M3 34.70 43479.10 33.50 41975.50 40.00 50120.00
0129 2044000000-M 815 150MM PERF SUBDR PIPE 3,000 M 14.80 44400.00 16.70 50100.00 6.00 18000.00
0130 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 234 EA 0.50 117.00 12.30 2878.20 17.00 3978.00
0131 2066000000-N 815 CONC PAD SUBDRN OUTLET 21 EA 153.00 3213.00 156.00 3276.00 220.00 4620.00
0132  2077000000-M 815 150MM OUTLET PIPE (SD) 2 M 14.80 621.60 23.00 966.00 26.00 1092.00
0133 2099000000-M 816 SHLDR DRAINS 9,343 M 9.20 85955.60 16.00 149488.00 9.45 88291.35
0134 2110000000-M 816 100MM SHLDR DRAINS PIPE 9,343 M 3.55 33167.65 24.00 224232.00 3.65 34101.95
0135 2121000000-M 816 100MM OUTLET PIPE (SH DRN 309 M 19.40 5994.60 31.90 9857.10 20.00 6180.00
0136 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 38 EA 127.50 4845.00 223.80 8504.40 130.00 4940.00
0137 2143000000-M 818 BLOTTING SAND 60 MTN 24.65 1479.00 35.00 2100.00 62.00 3720.00
0138  2209000000-M 838 ENDWALLS 57.4 M3 1242.35 71310.89 850.00 48790.00 1025.00 58835.00
0139  2220000000-M 838 REINFORCED ENDWALLS 24.8 M3 1436.65 35628.92 950.00 23560.00 1025.00 25420.00
0140 2253000000-M 840 PIPE COLLARS 10.7 M3 1228.60 13146.02 965.00 10325.50 525.00 5617.50
0141 2264000000-M 840 PIPE PLUGS 2.15 M3 1122.35 2413.05 867.00 1864.05 895.00 1924.25
0142 2286000000-N 840 MASNRY DRAINAGE STRUCT 525 EA 1296.00 680400.00 1578.00 828450.00 1500.00 787500.00
0143  2297000000-M 840 MASONRY DRAINAGE STRS 30.2 M3 1326.55 40061.81 1275.00 38505.00 1750.00 52850.00
0144  2308000000-M 840 MASONRY DRAINAGE STRS 7276 M 928.10 67528.56 648.00 47148.48 1150.00 83674.00
0145 2352000000-N 840 FRAME W/GRATE 840.* STD 1 EA 175.00 175.00 210.00 210.00 395.00 395.00
(840.24)
0146  2354000000-N 840 FRAME W/GRATE 840.22 STD 5 EA 204.00 1020.00 110.00 550.00 445.00 2225.00
0147 2363000000-N 840 FRAME W/2GRTS 840.** STD 82 EA 370.75 30401.50 185.00 15170.00 445.00 36490.00
(840.20)
0148 2364000000-N 840 FRAME W/2GRTS 840.16 STD 25 EA 375.40 9385.00 180.00 4500.00 445.00 11125.00
0149  2365000000-N 840 FRAME W/2GRTS 840.22 STD 238 EA 368.45 87691.10 180.00 42840.00 445.00 105910.00
0150 2366000000-N 840 FRAME W/2GRTS 840.24 STD 23 EA 362.80 8344.40 175.00 4025.00 445.00 10235.00
0151 2367000000-N 840 FRAME W/2GRTS 840.29 STD 8 EA 372.30 2978.40 180.00 1440.00 445.00 3560.00
0152 2374000000-N 840 FRAME-GRT-HD 840.03 ** 8 EA 413.90 3311.20 210.00 1680.00 445.00 3560.00
(B
0153  2374000000-N 840 FRAME-GRT-HD 840.03 ** 32 EA 413.90 13244.80 210.00 6720.00 445.00 14240.00
(F)
0154  2374000000-N 840 FRAME-GRT-HD 840.03 ** 42 EA 411.73 17292.66 210.00 8820.00 445.00 18690.00
©)
0155 2396000000-N 840 FRAME W/COVER STD 840.54 20 EA 308.25 6165.00 110.00 2200.00 365.00 7300.00
0156  2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 3 EA 876.85 2630.55 575.00 1725.00 1365.00 4095.00
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0157 2500000000-M 842 CONC RETAINING WALLS 123 M3 474.30 58338.90 421.00 51783.00 735.00 90405.00
0158 2549000000-M 846 750MM CONC CURB & GUTTER 6,605 M 33.55 221597.75 35.00 231175.00 42.25 279061.25
0159  2556000000-M 846 SHLDR BERM GUTTER 350 M 40.70 14245.00 34.00 11900.00 52.50 18375.00
0160 2570000000-N SP  MODIFIED CONCRETE FLUME 2 EA 866.00 1732.00 1546.00 3092.00 2100.00 4200.00
0161 2577000000-M 846 CONC XPRESSWAY GUTTER 6,655 M 40.80 271524.00 55.10 366690.50 73.50 489142.50
0162 2591000000-M 848 100MM CONC SIDEWALK 3,550 M2 28.00 99400.00 28.00 99400.00 42.00 149100.00
0163  2598000000-M 848 CONC WHEELCHAIR RAMPS 187 M2 55.00 10285.00 28.00 5236.00 73.50 13744.50
0164 2619000000-M 850 100MM CONC PAVED DITCH 437 M2 48.80 21325.60 61.00 26657.00 61.00 26657.00
0165 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 700 M2 46.40 32480.00 27.00 18900.00 65.00 45500.00
0166 2703000000-M 854 CONC BARRIER TYPE *#rxsk 170 M 571.20 97104.00 107.00 18190.00 770.00 130900.00
(T2)
0167 2724000000-M 857 PC REINF BARRIER SNGL FC 2,430 M 183.60 446148.00 93.30 226719.00 180.00 437400.00
0168 2738000000-M SP  GENERIC PAVING ITEM (M2) 1,080 M2 26.25 28350.00 36.20 39096.00 42.00 45360.00
100MM CONCRETE COVER
0169 2738000000-M SP  GENERIC PAVING ITEM (M2) 10,500 M2 31.25 328125.00 39.55 415275.00 47.00 493500.00
150MM CONCRETE COVER
0170 2815000000-N 858 ADJ DROP INLETS 9 EA 300.90 2708.10 961.00 8649.00 685.00 6165.00
0171 2830000000-N 858 ADJ MANHOLES 11 EA 300.90 3309.90 961.00 10571.00 685.00 7535.00
0172 2845000000-N 858 ADJ METER OR VALVE BOXES 51 EA 279.50 14254.50 327.00 16677.00 580.00 29580.00
0173 3000000000-N SP  IMPACT ATTEN TYPE 350 3 EA 13770.00 41310.00 3750.00 11250.00 14200.00 42600.00
0174 3030000000-M 862 STL BM GRDRAIL 25,408.89 M 21.75 552643.36 29.70 754644.03 22.40 569159.14
0175 3105000000-N 862 SBGR TERM SECT 2 EA 20.40 40.80 28.00 56.00 21.00 42.00
0176 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 25.50 255.00 25.00 250.00 26.00 260.00
0177 3210000000-N 862 GR ANCHOR TYPE CAT-1 39 EA 306.00 11934.00 390.00 15210.00 315.00 12285.00
0178 3215000000-N 862 GR ANCHOR TYPE IlI 55 EA 510.00 28050.00 1050.00 57750.00 525.00 28875.00
0179 3270000000-N SP  GR ANCHOR TYPE 350 63 EA 1198.50 75505.50 1665.00 104895.00 1235.00 77805.00
0180 3285000000-N SP  GR ANCHOR TYPE M-350 4 EA 1020.00 4080.00 1400.00 5600.00 1200.00 4800.00
0181 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 32 EA 1020.00 32640.00 1160.00 37120.00 1050.00 33600.00
0182 3360000000-M 863 REMOVE GUARDRAIL 2,287.3 M 3.35 7662.46 3.30 7548.09 3.45 7891.19
0183 3380000000-M 862 TEMP STL BM GUARDRAIL 613.41 M 15.05 9231.82 16.95 10397.30 15.50 9507.86
0184 3387000000-N 862 GDRL ANCH UNITS ****+ TEMP 3 EA 153.00 459.00 240.00 720.00 158.00 474.00
(CAT-1)
0185 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 5 EA 510.00 2550.00 915.00 4575.00 525.00 2625.00
0186 3536000000-M 866 CL FENCE 1200MM FABRIC 17,216 M 8.35 143753.60 450 77472.00 11.50 197984.00
0187 3542000000-M 866 LINE POST FOR 1200MM CL F 4,721 EA 18.85 88990.85 18.50 87338.50 24.00 113304.00
0188 3548000000-M 866 TERM POST FOR 1200MM CL 236 EA 71.40 16850.40 70.00 16520.00 103.00 24308.00
0189  3551000000-M 866 M GATE POST **MM CL F 2 EA 71.40 142.80 70.00 140.00 105.00 210.00
(1200MM)
0190 3564000000-M 866 SGL GATE **HIGH, **WIDE, **OPEN 1 EA 408.00 408.00 100.00 100.00 420.00 420.00
(1200MM, 4500MM, 4500MM)
0191 3628000000-M 876 PLN RIP RAP CL | 2,135 MTN 33.65 71842.75 17.00 36295.00 32.00 68320.00
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0192 3635000000-M 876 PLN RIP RAP CL Il 195 MTN 37.75 7361.25 32.00 6240.00 36.00 7020.00

0193  3642000000-M 876 PLN RIP RAP, CLASS A 64 MTN 31.60 2022.40 195.00 12480.00 36.00 2304.00

0194  3649000000-M 876 PLN RIP RAP, CLASS B 5,370 MTN 31.60 169692.00 30.00 161100.00 32.00 171840.00

0195 3656000000-M 876 FILTER FABRIC FOR DRAINGE 24,160 M2 2.05 49528.00 1.25 30200.00 3.00 72480.00

0196 3980000000-M SP  GENERIC WALL ITEM (M3) 1,400 M3 36.70 51380.00 39.00 54600.00 45.00 63000.00
SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0197  3984000000-M SP  GENERIC WALL ITEM (M2) 5,000 M2 8.15 40750.00 4.10 20500.00 5.00 25000.00
FABRIC FOR TEMPORARY FABRIC WALL

0198  3984000000-M SP  GENERIC WALL ITEM (M2) 119 M2 926.75 110283.25 1150.00 136850.00 901.00 107219.00
PILE / PANEL RETAINING WALL

0199  4048000000-M 902 RC SIGN FOOTINGS 5 M3 612.00 3060.00 910.00 4550.00 895.00 4475.00

0200  4054000000-M 902 PLN CONC SIGN FOOTINGS 2 M3 663.00 1326.00 1236.00 2472.00 895.00 1790.00

0201 4060000000-M 903 SUPPORT, BRKWY STL BEAM 2,000 KG 4.25 8500.00 4.60 9200.00 5.80 11600.00

0202  4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,089 KG 3.30 3593.70 3.54 3855.06 3.95 4301.55

0203  4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 902.6 M 15.05 13584.13 22.35 20173.11 25.00 22565.00

0204  4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 81.60 163.20 155.00 310.00 65.00 130.00

0205 4102000000-N 904 SIGN ERECTION, TYPE E 145 EA 61.20 8874.00 51.60 7482.00 79.00 11455.00

0206 4108000000-N 904 SIGN ERECTION, TYPE F 5 EA 81.60 408.00 103.00 515.00 118.00 590.00

0207 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 5 EA 765.00 3825.00 619.00 3095.00 865.00 4325.00
A

0208  4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 3 EA 204.00 612.00 155.00 465.00 360.00 1080.00
(B

0209 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 16 EA 357.00 5712.00 310.00 4960.00 580.00 9280.00
(V]

0210 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 1 EA 357.00 357.00 206.00 206.00 300.00 300.00
(B)

0211 4138000000-N 907 DISPOSE SUPPORT, STL BM 12 EA 102.00 1224.00 515.00 6180.00 42.00 504.00

0212 4152000000-N 907 DISPOSE SIGN SYST STL BM 3 EA 306.00 918.00 516.00 1548.00 525.00 1575.00

0213  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 69 EA 10.20 703.80 52.00 3588.00 8.40 579.60

0214  4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 6 EA 316.20 1897.20 310.00 1860.00 235.00 1410.00

0215 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 4488.00 4488.00 4400.00 4400.00 4200.00 4200.00
DMS SYSTEM CLIENT COMPUTER

0216  4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 7140.00 7140.00 7000.00 7000.00 6300.00 6300.00
DMS SYSTEM CONTROL SOFTWARE

0217 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 3116.00 3116.00 3055.00 3055.00 2625.00 2625.00
DMS SYSTEM LAPTOP COMPUTER

0218  4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 4488.00 4488.00 4400.00 4400.00 4200.00 4200.00
DMS SYSTEM SERVER COMPUTER

0219  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 2105.00 2064.00 3150.00
DYNAMIC MESSAGE SIGN BENCH TEST UNIT

0220 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12304.00 12063.00 6825.00

DYNAMIC MESSAGE SIGN MAINTE- NANCE TRAINING
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0221 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 245.00 240.00 3150.00
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0222 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 9414.00 9230.00 6300.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0223 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 7813.00 7660.00 3675.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0224  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 143796.00 69077.00 178500.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"

0225 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 70458.00 69077.00 92400.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"

0226 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 7392.00 7248.00 6825.00
INTEGRATION INTO EXT DMS SYS- TEM

0227 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 23533.00 23072.00 24225.00
LIGHTING SYSTEM FOR PEDESTAL SIGN ASSEMBLY "L"

0228 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 24551.00 24077.00 25275.00
LIGHTING SYSTEM WITHOUT WALK- WAY FOR ASSEMBLY
"DMS-1", SIGN 15

0229 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 34160.00 19570.00 35165.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0230 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 36968.00 21600.00 38055.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0231 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 26227.00 13180.00 27000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0232  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 39805.00 20110.00 40980.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0233 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 35231.00 21315.00 37320.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0234 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 26935.00 13622.00 27730.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0235 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 39287.00 19192.00 40450.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0236 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 31606.00 11224.00 32535.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0237 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 33823.00 17827.00 34820.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0238 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 43182.00 21025.00 44450.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0239 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40889.00 19760.00 42100.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0240 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 21185.00 20770.00 21800.00

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"
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0241 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19931.00 19540.00 20520.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0242  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22190.00 21755.00 22850.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0243  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15060.00 14765.00 15500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

0244  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 24669.00 24185.00 25400.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

0245 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15504.00 15200.00 16000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

0246  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13316.00 13055.00 13700.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

0247 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 14152.00 13875.00 14570.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "T"

0248 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 147565.00 103980.00 162750.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0249 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 42949.00 42107.00 43050.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"

0250 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 112614.00 74611.00 135450.00
OVERHEAD SIGN ASSEMBLY "A"

0251 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 93529.00 54950.00 106050.00
OVERHEAD SIGN ASSEMBLY "B"

0252  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 49985.00 24250.00 60375.00
OVERHEAD SIGN ASSEMBLY "C"

0253 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 115398.00 62926.00 131775.00
OVERHEAD SIGN ASSEMBLY "D"

0254 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 78832.00 53597.00 89250.00
OVERHEAD SIGN ASSEMBLY "E"

0255 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 56426.00 31290.00 67725.00
OVERHEAD SIGN ASSEMBLY "F"

0256 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 91052.00 44967.00 97650.00
OVERHEAD SIGN ASSEMBLY "G"

0257 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 69199.00 24110.00 78750.00
OVERHEAD SIGN ASSEMBLY "H"

0258 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 91256.00 50532.00 103425.00
OVERHEAD SIGN ASSEMBLY "I"

0259 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 124970.00 63710.00 139125.00
OVERHEAD SIGN ASSEMBLY "J"

0260 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 87306.00 40875.00 93975.00
OVERHEAD SIGN ASSEMBLY "K"

0261 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25546.00 25045.00 29400.00
OVERHEAD SIGN ASSEMBLY "L"

0262 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 61324.00 60122.00 68250.00

OVERHEAD SIGN ASSEMBLY "M"
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0263 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40200.00 39412.00 42525.00
OVERHEAD SIGN ASSEMBLY "N"
0264 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 71963.00 70552.00 82425.00
OVERHEAD SIGN ASSEMBLY "O"
0265 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 34932.00 34247.00 42525.00
OVERHEAD SIGN ASSEMBLY "P"
0266 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 73544.00 72102.00 83475.00
OVERHEAD SIGN ASSEMBLY "Q"
0267 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 41080.00 40275.00 51450.00
OVERHEAD SIGN ASSEMBLY "R"
0268 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 37551.00 36815.00 46200.00
OVERHEAD SIGN ASSEMBLY "S"
0269 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 34982.00 34296.00 42000.00
OVERHEAD SIGN ASSEMBLY "T"
0270  4400000000-M 1110 WORK ZONE SIGNS (STAT) 172 M2 28.80 4953.60 28.24 4857.28 30.00 5160.00
0271  4405000000-M 1110 WORK ZONE SIGNS (PORT) 184 M2 36.65 6743.60 35.93 6611.12 105.00 19320.00
0272  4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 123 M2 36.65 4507.95 35.93 4419.39 90.00 11070.00
0273  4415000000-N 1115 FLASHING ARROW PNL TYPE C 10 EA 2140.00 21400.00 3513.00 35130.00 4600.00 46000.00
0274  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 6 EA 11965.00 71790.00 16469.00 98814.00 20500.00 123000.00
0275 4425000000-N 1125 WARNING FLAG SETS 39 EA 8.95 349.05 8.78 342.42 25.00 975.00
0276 4430000000-N 1130 DRUMS 2,312 EA 57.35 132593.20 29.98 69313.76 43.00 99416.00
0277  4435000000-N 1135 CONES 150 EA 48.45 7267.50 9.39 1408.50 15.00 2250.00
0278  4445000000-M 1145 BARRICADES (TYPE IIl) 488 M 29.10 14200.80 28.52 13917.76 40.00 19520.00
0279  4450000000-N 1150 FLAGGER 4,400 HR 15.15 66660.00 69.84 307296.00 19.00 83600.00
0280 4460000000-N 1155 WARNING LIGHTS (TYPE B) 12 EA 71.25 855.00 8884.00 106608.00 185.00 2220.00
0281 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 14 EA 7140.00 99960.00 3000.00 42000.00 12500.00 175000.00
0282  4470000000-N 1160 RESET CRASH CUSHION 7 EA 3060.00 21420.00 330.00 2310.00 2000.00 14000.00
0283  4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 2140.00 4280.00 8500.00 17000.00 17500.00 35000.00
0284 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 6 EA 8905.00 53430.00 10000.00 60000.00 17500.00 105000.00
0285  4485000000-M 1170 PORTABLE BARRIER 2,740 M 53.05 145357.00 46.00 126040.00 55.00 150700.00
0286 4495000000-M 1170 PORT BARRIER, DRAINAGE 1,340 M 55.10 73834.00 46.00 61640.00 56.00 75040.00
0287 4500000000-M 1170 RESET PORTABLE BARRIER 3,700 M 13.25 49025.00 12.00 44400.00 8.00 29600.00
0288 4520000000-N 1266 TUBULAR MARKERS (FIXED) 510 EA 26.80 13668.00 25.00 12750.00 28.00 14280.00
0289  4615000000-M 1205 REM TAPE LINES 100MM 2,162 M 4.00 8648.00 0.90 1945.80 4.15 8972.30
0290  4645000000-N 1205 REM TAPE PVT MKG SYMBOL 1 EA 153.00 153.00 50.00 50.00 157.50 157.50
0291  4650000000-N 1251 TEMP RAISED PVMT MRKS 1,421 EA 5.10 7247.10 450 6394.50 5.25 7460.25
0292  4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 48,788 M 1.46 71230.48 1.40 68303.20 1.50 73182.00
0293  4686000000-M 1205 100MM THERMO MKG, 3.1IMMTK 21,664 M 1.61 34879.04 1.50 32496.00 1.65 35745.60
0294  4695000000-M 1205 200MM THERMO MKG 2.3MM TK 4061 M 2.92 11858.12 2.50 10152.50 3.00 12183.00
0295  4697000000-M 1205 200MM THERMO MKG 3.1MM TK 510 M 3.35 1708.50 2.50 1275.00 3.50 1785.00
0296 4705000000-M 1205 400MM THERMO MKG 3.1MM TK 60 M 6.75 405.00 5.00 300.00 7.00 420.00
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0297 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 656 M 13.40 8790.40 11.00 7216.00 13.80 9052.80
0298 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 16 EA 71.40 1142.40 50.00 800.00 73.50 1176.00
0299 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 147 EA 91.80 13494.60 95.00 13965.00 94.50 13891.50
0300 4770000000-M 1205 COLD APP PLAS LINES 100MM 1,252 M 4.00 5008.00 5.00 6260.00 4.15 5195.80
0301 4780000000-M 1205 COLD APP PLAS LINES 200MM 4 M 8.05 32.20 8.00 32.00 8.30 33.20
0302 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 3 EA 153.00 459.00 150.00 450.00 157.50 472.50
0303 4810000000-M 1205 PAINT PVT MKG LINES 100MM 140,745 M 0.56 78817.20 0.50 70372.50 0.58 81632.10
0304 4815000000-M 1205 PAINT PVT MKG LINES 150MM 14,310 M 0.60 8586.00 0.62 8872.20 0.64 9158.40
0305 4820000000-M 1205 PAINT PVT MKG LINES 200MM 618 M 1.15 710.70 0.85 525.30 1.20 741.60
0306 4835000000-M 1205 PAINT PVT MKG LINES 600MM 648 M 6.70 4341.60 6.75 4374.00 6.90 4471.20
0307 4845000000-N 1205 PAINT PVT MKG SYMBOL 98 EA 35.70 3498.60 45.00 4410.00 37.00 3626.00
0308 4850000000-M 1205 REMVL OF 100MM LINES 5625 M 1.50 8437.50 2.00 11250.00 1.55 8718.75
0309 4870000000-M 1205 REMVL OF 600MM LINES 150 M 2.25 337.50 4.00 600.00 2.32 348.00
0310 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 21,473 M 4.35 93407.55 4.30 92333.90 4.50 96628.50
POLYUREA PAVEMENT MARKING LINES (150MM)
0311 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 1,270 M 8.35 10604.50 5.00 6350.00 8.60 10922.00
POLYUREA PAVEMENT MARKING LINES (200MM)
0312 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 9 EA 153.00 1377.00 150.00 1350.00 158.00 1422.00
POLYUREA PAVEMENT MARKING SYMBOL
0313 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,866 EA 4.35 8117.10 28.00 52248.00 4.50 8397.00
0314 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1,573 EA 28.55 44909.15 14.95 23516.35 30.00 47190.00
0315 4915000000-M 1264 2.1M U-CHANNEL POSTS 15 EA 15.25 228.75 21.70 325.50 15.70 235.50
0316 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 308 EA 22.15 6822.20 21.70 6683.60 22.80 7022.40
0317 4940000000-N 1267 FLEX DELINATR (YELLOW) 149 EA 22.15 3300.35 23.90 3561.10 22.80 3397.20
0318 4945000000-N 1267 FLEX DELINATR (CRY & RED) 10 EA 24.40 244.00 23.90 239.00 25.00 250.00
0319 4950000000-N 1267 FLEX DELINATR (YEL & RED) 10 EA 24.40 244.00 54.00 540.00 25.00 250.00
0320 4955000000-N 1264 OBJECT MARKERS (END OF RD 15 EA 55.45 831.75 52.00 780.00 57.00 855.00
0321 5010000000-M 1401 30.5M HIGH MOUNT STANDARD 20 EA 9679.80 193596.00 9490.00 189800.00 9970.00 199400.00
0322 5020000000-N 1401 PORTABLE DRIVE UNIT 2 EA 2749.90 5499.80 2696.00 5392.00 2830.00 5660.00
0323 5025000000-M 1402 HIGH MOUNT FOUNDATIONS 84 M3 682.40 57321.60 669.00 56196.00 700.00 58800.00
0324 5030000000-N 1403 HM LUMINAIRE ****¥iikkix 80 EA 550.80 44064.00 540.00 43200.00 570.00 45600.00
(1KW HPS)
0325 5050000000-N 1404 LIT STD MTLT ##kskbrsreex 132 EA 1404.00 185328.00 1376.50 181698.00 1450.00 191400.00
(13.7M SA 4.6M)
0326 5050000000-N 1404 LIT STD MTLT **kbbbrrrnex 169 EA 1864.00 315016.00 1827.50 308847.50 1900.00 321100.00
(13.7M TA 4.6M)
0327 5050000000-N 1404 LIT STD MTLT **kbbbrtrnex 12 EA 1934.00 23208.00 1896.00 22752.00 1990.00 23880.00
(13.7M TWIN ARM 4.6M ON BREAK-AWAY BASE)
0328 5070000000-N 1405 STD FOUNDAT #xxtkkkikrx 115 EA 474.30 54544.50 465.00 53475.00 490.00 56350.00
(TYPE R1)
0329 5070000000-N 1405 STD FOUNDAT #xxxkkkikrx 29 EA 485.50 14079.50 476.00 13804.00 500.00 14500.00

(TYPE R2)
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0330 5085000000-N 1406 LITE STD LUM RDW 250W HPS 7 EA 255.00 1785.00 250.00 1750.00 260.00 1820.00

0331 5090000000-N 1406 LITE STD LUM RDW 400W HPS 494 EA 255.00 125970.00 250.00 123500.00 260.00 128440.00

0332 5120000000-N 1407 SERVICE POLE *rtkrrsinss 20 EA 1050.60 21012.00 1030.00 20600.00 1080.00 21600.00
(9.1M CLASS 4)

0333 5125000000-M 1407 SERV LATERAL **kkkkrsiiis 456 M 32.40 14774.40 31.75 14478.00 33.00 15048.00
(3 #1/0 USE)

0334 5145000000-N 1408 LITE CNTRL RWkkrsirrrsir 2 EA 2886.60 5773.20 2830.00 5660.00 2970.00 5940.00
(120/240 VOLT)

0335 5145000000-N 1408 LITE CNTRL RWkkkrskrrrsis 20 EA 2848.85 56977.00 2793.00 55860.00 2930.00 58600.00
(240/480 VOLT)

0336 5155000000-M 1409 ELEC DUCT TYP BD SIZ *++* 316 M 19.20 6067.20 18.80 5940.80 20.00 6320.00
(TS2)

0337 5155000000-M 1409 ELEC DUCT TYP BD SIZ *++* 191 M 21.90 4182.90 21.45 4096.95 22.50 4297.50
(TS3)

0338 5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 194 M 70.30 13638.20 68.90 13366.60 72.30 14026.20
(TS2)

0339  5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 433 M 83.30 36068.90 81.65 35354.45 85.70 37108.10
(TS3)

0340 5160000000-M 1409 ELEC DUCT TYP JA SIZ #+** 20 M 125.45 2509.00 123.00 2460.00 129.00 2580.00
(TS4)

0341 5170000000-M 1410 **#8 W/G FEEDER CIRCUIT 98 M 6.30 617.40 6.20 607.60 6.50 637.00
@)

0342 5175000000-M 1410 **#6 W/G FEEDER CIRCUIT 1,335 M 3.90 5206.50 3.80 5073.00 4.00 5340.00
@)

0343  5180000000-M 1410 **#4 W/G FEEDER CIRCUIT 10,980 M 8.45 92781.00 8.30 91134.00 8.70 95526.00
@)

0344  5185000000-M 1410 *#2 W/G FEEDER CIRCUIT 1,289 M 10.40 13405.60 10.20 13147.80 10.70 13792.30
@)

0345  5205000000-M 1410 **#8 W/G FDR CIR * CNDUIT 1,645 M 23.45 38575.25 23.00 37835.00 24.15 39726.75
(2, TS1.5)

0346  5210000000-M 1410 **#6 W/G FDR CIR * CNDUIT 4992 M 24.50 122304.00 24.00 119808.00 25.20 125798.40
(2, TS1.5)

0347 5215000000-M 1410 **#4 W/G FDR CIR * CNDUIT 7,715 M 25.70 198275.50 25.20 194418.00 26.50 204447.50
(2, TS1.5)

0348  5220000000-M 1410 **#2 W/G FDR CIR *** CNDUIT 2,810 M 27.80 78118.00 27.25 76572.50 28.60 80366.00
(2,TS1.5)

0349  5240000000-N 1411 ELEC JB *¥kkrsirrsi 1 EA 1724.80 1724.80 1691.00 1691.00 1775.00 1775.00
(BR18)

0350 5240000000-N 1411 ELEC JB *wkkrskrrei 32 EA 413.10 13219.20 405.00 12960.00 425.00 13600.00
(PC18)

0351 5252000000-N 1412 UNDERPASS LUMINARIES **xs* 37 EA 280.50 10378.50 275.00 10175.00 290.00 10730.00
(TYPE WM 150W HPS)

0352 5253000000-N 1412 UNDERPASS CIRCUITRY *#kttrsssirer Lump Sum 1954.00 1916.00 2010.00

(STA 136+20)
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0353 5253000000-N 1412 UNDERPASS CIRCUITRY *#ktsirsirsns Lump Sum 1854.00 1818.00 1910.00
(STA 43+70 L)

0354 5253000000-N 1412 UNDERPASS CIRCUITRY **ktsirsirsr Lump Sum 2670.00 2618.00 2750.00
(STA 45+74 L)

0355 5253000000-N 1412 UNDERPASS CIRCUITRY **ktskrsirsis Lump Sum 6084.00 5965.00 6260.00
(STA 60+29 L)

0356  5255000000-N 1413 PORTABLE LIGHTING Lump Sum 128530.00 6010.00 6310.00

0357 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 10 EA 503.90 5039.00 494.00 4940.00 520.00 5200.00
FOUNDATION COVER

0358 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 7 EA 537.55 3762.85 527.00 3689.00 550.00 3850.00
REMOVE LIGHT STANDARD

0359 5300000000-M 1505 FND CONDIT MAT'L #rrsirs 1,039 MTN 19.35 20104.65 9.70 10078.30 37.00 38443.00
(v

0360 5318000000-M 1505 PVMT REP FOR UTILITY WORK 100 MTN 101.65 10165.00 205.00 20500.00 160.00 16000.00

0361 5324000000-M 1510 ***MM DI WP CL**kktrirsir 137 M 127.50 17467.50 45.00 6165.00 184.00 25208.00
(400MM, 53, 2.41MPA)

0362  5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 87 M 71.40 6211.80 53.00 4611.00 160.00 13920.00

0363 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 913 M 71.40 65188.20 59.00 53867.00 175.00 159775.00

0364 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 619 M 112.90 69885.10 74.00 45806.00 185.00 114515.00

0365 5384000000-M 1510 400MM DI H20 PIPE ***MPA 361 M 127.35 45973.35 94.00 33934.00 195.00 70395.00
(2.41MPA)

0366 5408000000-M 1510 **MM CU WATER PIPE TYPE K 80 M 51.00 4080.00 30.00 2400.00 75.00 6000.00
(50MM)

0367 5414000000-M 1510 20MM CU WATER PIPE TYPE K 91 M 38.75 3526.25 22.00 2002.00 52.50 4777.50

0368 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 6,995 KG 5.40 37773.00 4.80 33576.00 8.50 59457.50

0369 5510000000-M 1510 20MM CORPORATION STOP 1 EA 178.50 178.50 53.00 53.00 130.00 130.00

0370 5528000000-M 1510 50MM CORPORATION STOP 1 EA 178.50 178.50 37.90 37.90 210.00 210.00

0371 5534000000-M 1510 **MM GATE V & V BX 3 EA 2944.00 8832.00 1477.00 4431.00 4725.00 14175.00
(400MM, 1.38MPA)

0372  5534000000-M 1510 **MM GATE V & V BX 1 EA 3570.00 3570.00 1957.00 1957.00 7875.00 7875.00
(500MM, 1.38MPA)

0373 5540000000-M 1510 150MM GATE V & V BX 13 EA 1014.90 13193.70 371.00 4823.00 840.00 10920.00

0374 5546000000-M 1510 200MM GATE V & V BX **** MPA WP 4 EA 1071.00 4284.00 615.00 2460.00 1050.00 4200.00
(1.38MPA)

0375 5558000000-M 1510 300MM GATE V & V BX 5 EA 1691.00 8455.00 930.00 4650.00 1575.00 7875.00
(1.38MPA)

0376 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 5100.00 5100.00 1890.00 1890.00 2100.00 2100.00
(300MM X 150MM, 1.38MPA)

0377 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 5100.00 5100.00 1890.00 1890.00 2625.00 2625.00
(300MM X 200MM, 1.38MPA)

0378  5576000000-M 1510 *** X **MM TAPN SLV V BX 3 EA 6630.00 19890.00 1985.00 5955.00 3675.00 11025.00

(300MM X 300MM, 1.38MPA)
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0379 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 255.00 255.00 1680.00 1680.00 265.00 265.00
(300MM X 50MM)

0380 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 255.00 255.00 1280.00 1280.00 420.00 420.00
(400MM X 20MM)

0381 5648000000-N 1510 RELOCATE EXIST WAT METER 8 EA 2142.00 17136.00 400.00 3200.00 525.00 4200.00

0382 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 9 EA 2142.00 19278.00 1840.00 16560.00 2625.00 23625.00
(1.38MPA)

0383 5672000000-N 1510 RELOCATE EXIST FIRE HYD 5 EA 1632.00 8160.00 1530.00 7650.00 1365.00 6825.00

0384  5690000000-M 1520 **MM PVC SS PIPE SDR 35 85 M 57.70 4904.50 24.00 2040.00 70.00 5950.00
(100MM)

0385 5714000000-M 1520 **MM DI SS PIPE CL **** 186 M 105.82 19682.52 71.00 13206.00 120.00 22320.00
(200MM, 53)

0386 5714000000-M 1520 **MM DI SS PIPE CL **** 231 M 173.40 40055.40 97.00 22407.00 145.00 33495.00
(300MM, 53)

0387 5714000000-M 1520 ***MM DI SS PIPE CL **** 136 M 149.85 20379.60 116.00 15776.00 210.00 28560.00
(400MM, 53)

0388  5720000000-M 1520 ***MM DI SS PIPE PC **** 7% M 147.25 11191.00 131.00 9956.00 205.00 15580.00
(400MM, 2.41MPA)

0389 5726000000-M 1520 200MM DI SS PIPE PC 2.41 1,388 M 153.00 212364.00 70.00 97160.00 115.00 159620.00

0390 5738000000-M 1520 300MM DI SS PIPE PC 2.41 868 M 178.50 154938.00 95.00 82460.00 205.00 177940.00

0391 5750000000-M 1520 **MM DI FRC MN SS P *++* 896 M 193.80 173644.80 115.00 103040.00 166.00 148736.00
(300MM, 2.41MPA)

0392 5750000000-M 1520 **MM DI FRC MN SS P **+* 85 M 303.95 25835.75 214.00 18190.00 272.00 23120.00
(500MM, 2.41MPA)

0393 5756000000-M 1520 DI SS PIPE FITTINGS 2,548 KG 5.10 12994.80 5.85 14905.80 5.80 14778.40

0394 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 12 EA 341.25 4095.00 781.00 9372.00 265.00 3180.00

0395 5774000000-M 1525 STD ***MM DIA PC MH 0-1.8M 44 EA 2297.65 101096.60 1421.00 62524.00 2625.00 115500.00
(1200MM)

0396 5780000000-M 1525 STD PC MH WALL ***MM 1.8+ 105 M 257.70 27058.50 402.00 42210.00 1050.00 110250.00
(1200MM)

0397 5786000000-M 1525 SS MH OS DROP ASSEMBLY 2 M 561.00 1122.00 2883.00 5766.00 950.00 1900.00

0398 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 29 EA 763.05 22128.45 935.00 27115.00 1575.00 45675.00

0399 5822000000-N 1530 BREAK DOWN & REBUILD MH 2 EA 1530.00 3060.00 2700.00 5400.00 3150.00 6300.00

0400  5870000000-M SP  600MM STL NCAS PIPE**BJ 137 M 867.00 118779.00 615.00 84255.00 630.00 86310.00
(9.53MM)

0401 5882000000-N SP  GENERIC UTILITY ITEM (EA) 14 EA 153.00 2142.00 108.10 1513.40 53.00 742.00
150MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0402 5882000000-N SP  GENERIC UTILITY ITEM (EA) 20 EA 255.00 5100.00 128.05 2561.00 69.00 1380.00
200MM RESTRAINED RETAINER GLAND, 1.72MPA WP

0403 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 3060.00 3060.00 699.00 699.00 7900.00 7900.00
300MM LINE STOP ASSEMBLY

0404 5882000000-N SP  GENERIC UTILITY ITEM (EA) 50 EA 357.00 17850.00 204.00 10200.00 105.00 5250.00

300MM RESTRAINED RETAINER GLAND, 1.72MPA WP
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0405 5882000000-N SP  GENERIC UTILITY ITEM (EA) 30 EA 469.00 14070.00 367.00 11010.00 210.00 6300.00
400MM RESTRAINED RETAINER GLAND, 1.72MPA WP
0406 5888000000-M SP  GENERIC UTILITY ITEM (M) 85 M 25.50 2167.50 45.00 3825.00 105.00 8925.00
3.66M GRAVEL ACCESS ROAD
0407 5888000000-M SP  GENERIC UTILITY ITEM (M) 60 M 76.50 4590.00 15.00 900.00 37.00 2220.00
REMOVE EXISTING SEWER PIPE FROM CULVERT
0408 5900000000-M SP  GENERIC UTILITY ITEM (MTN) 1,039 MTN 21.15 21974.85 12.20 12675.80 32.00 33248.00
#67 BEDDING STONE
0409 6000000000-M 1605 TEMPORARY SILT FENCE 8,105 M 6.65 53898.25 4.50 36472.50 5.80 47009.00
0410 6006000000-M 1610 EROS CONTRL STONE CL A 3,610 MTN 29.60 106856.00 26.30 94943.00 16.00 57760.00
0411 6009000000-M 1610 EROS CONTRL STONE CL B 33,440 MTN 31.60 1056704.00 27.40 916256.00 13.50 451440.00
0412 6012000000-M 1610 SEDIMENT CONTROL STONE 18,250 MTN 27.55 502787.50 24.20 441650.00 11.00 200750.00
0413 6015000000-M 1615 TEMPORARY MULCHING 60.5 HA 728.30 44062.15 750.00 45375.00 790.00 47795.00
0414 6018000000-M 1620 SEED FOR TEMP SEEDING 6,500 KG 2.35 15275.00 2.20 14300.00 2.30 14950.00
0415 6021000000-M 1620 FERT FOR TEMP SEEDING 52.25 MTN 353.95 18493.89 330.00 17242.50 350.00 18287.50
0416 6024000000-M 1622 TEMPORARY SLOPE DRAINS 2,630 M 30.60 80478.00 45.10 118613.00 18.00 47340.00
0417 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 151 EA 153.00 23103.00 340.00 51340.00 300.00 45300.00
0418 6030000000-M 1630 SILT EXCAVATION 128,171 M3 1.00 128171.00 2.45 314018.95 0.25 32042.75
0419 6033000000-M 1631 SYNTHETIC ROVING 7,025 M2 1.30 9132.50 1.50 10537.50 1.60 11240.00
0420 6036000000-M 1631 MATTING FOR EROS CONTROL 4,125 M2 1.30 5362.50 1.50 6187.50 1.60 6600.00
0421 6038000000-M SP  PERM SOIL REINF MAT 520 M2 5.10 2652.00 5.00 2600.00 5.25 2730.00
0422  6042000000-M 1632 6.4MM HARDWARE CLOTH 3,800 M 6.10 23729.00 5.15 20033.50 10.50 40845.00
0423  6045000000-M SP  ***MM TEMPORARY PIPE 130 M 25.50 3315.00 123.00 15990.00 29.00 3770.00
(450MM)
0424  6057000000-M 1637 *** X *x+ X ¥+ PERF TEE 1 EA 2550.00 2550.00 622.00 622.00 2250.00 2250.00
(80OMM X 800MM X 800MM)
0425 6069000000-M 1638 STILLING BASINS 1,180 M3 15.30 18054.00 20.45 24131.00 17.50 20650.00
0426 6084000000-M 1660 SEEDING & MULCHING 182.5 HA 2227.70 406555.25 2250.00 410625.00 2365.00 431612.50
0427 6087000000-M 1660 MOWING 28 HA 80.60 2256.80 62.50 1750.00 66.00 1848.00
0428 6090000000-M 1661 SEED FOR REPAIR SEEDING 600 KG 11.20 6720.00 9.60 5760.00 10.00 6000.00
0429 6093000000-M 1661 FERT FOR REPAIR SEEDING 2 MTN 1071.00 2142.00 760.00 1520.00 800.00 1600.00
0430 6096000000-M 1662 SEED FOR SUPP SEEDING 4,325 KG 2.35 10163.75 2.20 9515.00 2.30 9947.50
0431 6108000000-M 1665 FERTILIZER TOPDRESSING 259.75 MTN 268.25 69677.94 240.00 62340.00 250.00 64937.50
0432 6109000000-M SP  SPECIAL SEED UND GR FESCUE/BLGRS 3.3 HA 16575.00 54697.50 10000.00 33000.00 10500.00 34650.00
0433 6111000000-M SP  IMPERVIOUS DIKE 200 M 20.40 4080.00 656.90 131380.00 23.00 4600.00
0434 6114000000-N SP  SPECIALIZED HAND MOWING 177 HR 26.50 4690.50 25.00 4425.00 26.00 4602.00
0435 6117000000-N 1675 RESPONSE FOR EROS CONTROL 60 EA 2.00 120.00 1.00 60.00 1.05 63.00
0436 6120000000-M SP  CULVERT DIVERSION CHANNEL 2,120 M3 15.30 32436.00 5.95 12614.00 6.00 12720.00
0437 6123000000-M 1670 REFORESTATION 6 HA 1193.40 7160.40 1500.00 9000.00 1600.00 9600.00
0438 6126000000-M SP  STREAMBANK REFORESTATION 2 HA 2152.20 4304.40 3000.00 6000.00 3150.00 6300.00
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THOMPSON ARTHUR
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ARCHER WESTERN

CONTRACTORS, LTD.

VECELLIO & GROGAN, INC.

GREENSBORO, NC ATLANTA, GA BECKLEY, WV

0439 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 80 EA 51.00 4080.00 25.00 2000.00 53.00 4240.00
ROOTWADS

0440 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 1,650 M2 3.90 6435.00 5.00 8250.00 5.25 8662.50
COIR FIBER MATTING

0441 6147000000-M SP GENERIC EROSION CONTROL ITEM (M) 200 M 10.20 2040.00 5.56 1112.00 10.50 2100.00
TREE PROTECTION FENCE

0442 7060000000-M 1705 SIGNAL CABLE 1,560 M 5.00 7800.00 4.90 7644.00 5.15 8034.00

0443 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 42 EA 690.55 29003.10 677.00 28434.00 710.00 29820.00

0444  7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 5 EA 1127.10 5635.50 1105.00 5525.00 1160.00 5800.00

0445 7204000000-N SP  LOUVER 8 EA 148.90 1191.20 146.00 1168.00 155.00 1240.00

0446  7240000000-M 1710 MESSENGER CABLE (*****MM) 215 M 6.70 1440.50 6.55 1408.25 6.90 1483.50
(6MM)

0447 7264000000-M 1710 MESSENGER CABLE (9.52MM) 595 M 8.30 4938.50 8.15 4849.25 8.55 5087.25

0448 7279000000-M 1715 TRACER WIRE 7,500 M 1.70 12750.00 1.68 12600.00 1.75 13125.00

0449 7288000000-M 1715 TRENCHING (PAVED) 1,445 M 63.65 91974.25 62.40 90168.00 65.50 94647.50

0450 7300000000-M 1715 TRENCHING (UNPAVED) 910 M 17.75 16152.50 17.40 15834.00 18.30 16653.00

0451 7303000000-M SP  DIR DRILL OUT-DUCT CONDUIT, 125MM 950 M 70.60 67070.00 69.20 65740.00 72.70 69065.00

0452  7306000000-M SP  TRENCH MULTI-DUCT, 31.75MM ** COND 23,500 M 15.10 354850.00 0.01 235.00 15.60 366600.00
@

0453 7307000000-M SP  MULTI-DUCT, 31.75MM OUT-DUCT ** COND 3,800 M 14.95 56810.00 14.64 55632.00 15.40 58520.00
@

0454 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 27 EA 230.50 6223.50 226.00 6102.00 238.00 6426.00

0455  7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 63 EA 472.70 29780.10 463.42 29195.46 487.00 30681.00

0456  7360000000-N 1720 WOOD POLE 29 EA 710.65 20608.85 696.72 20204.88 732.00 21228.00

0457 7372000000-N 1721 GUY ASSEMBLY 44 EA 292.10 12852.40 286.36 12599.84 300.00 13200.00

0458 7384000000-M 1722 *****MM RISER WITH ***xkktkrik 6 EA 417.20 2503.20 409.00 2454.00 430.00 2580.00
(2", HEAT SHRINK TUBING)

0459  7420000000-M 1722 50MM RISER W/ WEATHERHEAD 20 EA 362.10 7242.00 355.00 7100.00 373.00 7460.00

0460 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 2,029 M 14.90 30232.10 14.60 29623.40 15.30 31043.70

0461 7456000000-M 1726 LEAD-IN CABLE 6,530 M 3.45 22528.50 3.40 22202.00 3.60 23508.00

0462 7504000000-M SP COMMUN CABLE ** TWST PR 150 M 8.05 1207.50 7.90 1185.00 8.30 1245.00
®

0463 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 3,900 M 4.80 18720.00 4.73 18447.00 5.00 19500.00
(14)

0464 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 3,500 M 13.95 48825.00 13.70 47950.00 14.40 50400.00
(144)

0465 7528000000-M 1730 DROP CABLE 1,240 M 3.30 4092.00 3.25 4030.00 3.40 4216.00

0466 7540000000-N 1731 AERIAL SPLICE ENCLOSURE 8 EA 1598.85 12790.80 1567.50 12540.00 1645.00 13160.00

0467 7552000000-N 1731 INTERCONNECT CENTER 5 EA 11062.90 55314.50 10846.00 54230.00 11390.00 56950.00

0468 7566000000-N 1733 DELINEATOR MARKER 93 EA 95.90 8918.70 94.00 8742.00 99.00 9207.00

0469 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1321.10 1321.10 1295.20 1295.20 1360.00 1360.00

0470 7570000000-N SP  FURN FIB-OPT POWER METER 1 EA 1402.50 1402.50 1375.00 1375.00 1445.00 1445.00
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0471 7572000000-N SP  FURN OPTIC LIGHT GENERATOR 1 EA 3621.00 3621.00 3550.00 3550.00 3730.00 3730.00

0472  7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1275.00 1275.00 1250.00 1250.00 1310.00 1310.00

0473 7636000000-N 1745 SIGN FOR SIGNALS 5 EA 350.90 1754.50 344.00 1720.00 360.00 1800.00

0474 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 1771.75 5315.25 1737.00 5211.00 1825.00 5475.00

0475 7792000000-N SP  CONTRLR W/ CBNT, NEMA TS-1 BASE MTD 3 EA 12287.95 36863.85 12047.00 36141.00 12650.00 37950.00

0476 7816000000-N SP  DETECTOR CHANNEL (NEMA TS-1) 50 EA 103.55 5177.50 101.52 5076.00 106.50 5325.00

0477 7936000000-N SP  CENTRAL COMPUTER 2 EA 8761.80 17523.60 8590.00 17180.00 9000.00 18000.00

0478 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 4790.00 4790.00 4696.00 4696.00 4930.00 4930.00

0479  7942000000-N SP  PRINTER 1 EA 4817.00 4817.00 4723.00 4723.00 4960.00 4960.00

0480 7948000000-N SP  TRAFFIC SIGNAL REMOVAL 2 EA 2105.00 4210.00 2064.00 4128.00 2170.00 4340.00

0481 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 5131.00 46179.00 5030.00 45270.00 5280.00 47520.00
BASE MOUNT CCTV CABINET

0482 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 7219.00 28876.00 7077.50 28310.00 7430.00 29720.00
BASE MOUNT SPLICE CABINET

0483 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 7453.00 67077.00 7306.67 65760.03 7670.00 69030.00
CCTV ASSEMBLY

0484  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 4035.00 8070.00 3955.47 7910.94 4155.00 8310.00
CCTV JOYSTICK

0485 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 7248.80 65239.20 7106.67 63960.03 7460.00 67140.00
CCTV METAL POLE

0486 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1210.00 1210.00 1186.00 1186.00 1250.00 1250.00
CCTV TEST MONITOR

0487  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 2080.80 18727.20 2040.00 18360.00 2150.00 19350.00
COLOR VIDEO MONITOR

0488 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 13 EA 1020.00 13260.00 1000.00 13000.00 1050.00 13650.00
EQUIPMENT CABINET FOUNDATION

0489 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 746.30 2238.90 731.67 2195.01 770.00 2310.00
FIBER OPTIC DATA TRANSCEIVER (IN CABINET)

0490 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 715.55 1431.10 701.50 1403.00 740.00 1480.00
FIBER OPTIC DATA TRANSCEIVER (IN RACK)

0491 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 1279.75 11517.75 1254.67 11292.03 1320.00 11880.00
FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)

0492  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 1157.35 10416.15 1134.67 10212.03 1190.00 10710.00
FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)

0493  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2366.40 7099.20 2320.00 6960.00 2440.00 7320.00
RCU TERMINATION PANEL

0494  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2154.25 6462.75 2112.00 6336.00 2220.00 6660.00
RCU UNIT

0495  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 35190.00 34500.00 36250.00
CCTV CENTRAL SOFTWARE

0496 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 5461.75 5354.65 5700.00

TRAINING
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0497  7990000000-M SP  GENERIC SIGNAL ITEM (M) 2,500 M 19.40 48500.00 19.03 47575.00 20.00 50000.00
MULTI-DUCT (31.75MM)

0498 8035000000-N 402 REMV EXIST STR #kssrrees Lump Sum 5590.00 32490.00 11400.00
(9+83.00-Y2-)

0596  2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 1 EA 6120.00 6120.00 3010.00 3010.00 5700.00 5700.00
CONCRETE FLASHBOARD RISER
CULVERT ITEMS

0499  8126000000-N 414 CULV EXCAV @ **+rsrrsris Lump Sum 31548.00 100000.00 45000.00
(102+16.500 -L-)

0500 8126000000-N 414 CULV EXCAV @ **wkrrssiiin Lump Sum 29335.00 50000.00 42000.00
(18+27.000-RP CA-)

0501 8126000000-N 414 CULV EXCAV @ **wkrrrsiier Lump Sum 27997.00 75000.00 40000.00
(25+07.000-RMP CA-)

0502  8126000000-N 414 CULV EXCAV @ **wkrrrsnes Lump Sum 62158.00 100000.00 115000.00
(54+14.714-L-)

0503  8126000000-N 414 CULV EXCAV @ *+*rrirsnes Lump Sum 28208.00 50000.00 42300.00
(59+78.290-L-)

0504  8126000000-N 414 CULV EXCAV @ *+*rsrrsnnes Lump Sum 18258.00 6000.00 26300.00
(73+42.563-L-)

0505  8126000000-N 414 CULV EXCAV @ *++rsrrsnirs Lump Sum 41468.00 40000.00 58400.00
(85+89.214 -140 EX-)

0506  8133000000-M 414 FND COND MATL BOX CULV 2,926.7 MTN 24.55 71850.49 16.80 49168.56 28.50 83410.95

0507  8196000000-M 420 CL A CONC, CULVERT 5904.4 M3 199.90 1180289.56 350.00 2066540.00 229.00 1352107.60

0508  8245000000-M 425 REINF STL CULV 449,862 KG 0.96 431867.52 0.80 359889.60 1.15 517341.30

0509 8818000000-M SP  GENERIC CULVERT ITEM (MTN) 99.3 MTN 35.90 3564.87 35.00 3475.50 40.00 3972.00
CLASS | RIP RAP

0510 8821000000-M SP  GENERIC CULVERT ITEM (M2) 101.3 M2 10.20 1033.26 1.10 111.43 11.50 1164.95
FILTER FABRIC
WALL ITEMS

0511 8800000000-N SP MSE RET WALL STA ##rccx Lump Sum 1590180.00 889000.00 1000000.00
(0+05.622 -RPD-)

0512  8800000000-N SP MSE RET WALL STA ##rces Lump Sum 109140.00 27000.00 69800.00
(107+98.00 -L2LT-)

0513  8800000000-N SP MSE RET WALL STA *tttsseek Lump Sum 306000.00 84000.00 223000.00
(118+64.684 -L-)

0514  8800000000-N SP MSE RET WALL STA *tttsssex Lump Sum 145061.00 135000.00 160000.00
(13+03.000 -RAMPC-)

0515  8800000000-N SP MSE RET WALL STA *stiiex Lump Sum 872100.00 402000.00 658000.00
(132+62.302 -L-)

0516  8800000000-N SP MSE RET WALL STA *#ikix Lump Sum 912900.00 430000.00 720000.00

(132+96.639 -L-)
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0517  8800000000-N SP MSE RET WALL STA ##rcex Lump Sum 982260.00 309000.00 500000.00
(136+30.660 -L-LT)

0518  8800000000-N SP MSE RET WALL STA ##rccs Lump Sum 749700.00 476200.00 790000.00
(136+30.660 -L-RT)

0519  8800000000-N SP MSE RET WALL STA *tttsseek Lump Sum 191760.00 25000.00 69200.00
(14+40.00 -RPAC-)

0520  8800000000-N SP MSE RET WALL STA *tttsssix Lump Sum 199920.00 30000.00 75000.00
(15+10.00 -RPAC-)

0521  8800000000-N SP MSE RET WALL STA *#kiscx Lump Sum 138736.00 85000.00 143000.00
(17+00 -RPCA-)

0522 8800000000-N SP MSE RET WALL STA *#kix Lump Sum 136058.00 91000.00 135000.00
(17+00 -RPD-)

0523  8800000000-N SP MSE RET WALL STA ##kix Lump Sum 365152.00 223300.00 343500.00
(19+00 -RPD-)

0524  8800000000-N SP MSE RET WALL STA ##kx Lump Sum 251940.00 73000.00 155000.00
(4+90.960 -Y28-)

0525 8800000000-N SP MSE RET WALL STA ##rcex Lump Sum 226440.00 52000.00 110000.00
(5+00.810 -Y28-)

0526  8800000000-N SP MSE RET WALL STA ##rccs Lump Sum 81600.00 57900.00 97300.00
(83+67.500 -140WB-)
STRUCTURE ITEMS

0527  8014000000-N SP TEMP RR SHORING *** *txkx Lump Sum 51000.00 49000.00 72000.00
(1,120+49.924 -L-LT)

0528  8014000000-N SP  TEMP RR SHORING *** *ksx Lump Sum 51000.00 49000.00 72000.00
(1,120+49.924 -L-RT)

0529 8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 10200.00 54000.00 2900.00
(1,110+26.064 -L NB-)

0530 8091000000-N 410 FND EXCAV B** STA #wikrx Lump Sum 10200.00 12000.00 4700.00
(1,120+49.924 -L-LT)

0531 8091000000-N 410 FND EXCAV B** STA *wikrcx Lump Sum 10200.00 9000.00 3650.00
(1,120+49.924 -L-RT)

0532  8091000000-N 410 FND EXCAV B** STA *rwrer Lump Sum 12198.00 10000.00 2200.00
(1,16+02.423 -RPBD-)

0533 8091000000-N 410 FND EXCAV B** STA *rwres Lump Sum 10200.00 9000.00 2600.00
(1,18+08.293 -RP AC-)

0534  8091000000-N 410 FND EXCAV B** STA *rerex Lump Sum 10200.00 7000.00 5500.00
(1,18+86.874 -L SB-)

0535 8091000000-N 410 FND EXCAV B** STA *rekrex Lump Sum 12198.00 6000.00 2400.00
(1,19+61.051 -RPCA-)

0536  8091000000-N 410 FND EXCAV B** STA *rekex Lump Sum 12198.00 12000.00 4350.00
(1,19+85.137 -RPBD-)

0537 8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 12198.00 9000.00 2950.00

(1,22+94.604 -RPCA-)
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0538  8091000000-N 410 FND EXCAV B** STA *rwrer Lump Sum 7854.00 18000.00 6600.00
(1,67+72.110 -L-)

0539  8091000000-N 410 FND EXCAV B** STA *reres Lump Sum 7650.00 6000.00 2300.00
(1,73+34.540 -L- RT)

0540  8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 7650.00 8000.00 1750.00
(1,73+48.544 -L- LT)

0541 8091000000-N 410 FND EXCAV B** STA #roeees Lump Sum 10200.00 17000.00 2750.00
(2,110+26.064 -L NB-)

0542 8091000000-N 410 FND EXCAV B** STA *roeeex Lump Sum 10200.00 11000.00 3400.00
(2,18+08.293 -RP AC-)

0543  8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 10200.00 12000.00 2500.00
(2,18+86.874 -L SB-)

0544  8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 12198.00 16000.00 3400.00
(2,19+61.051 -RPCA-)

0545  8091000000-N 410 FND EXCAV B** STA *wikrcx Lump Sum 12198.00 13000.00 2900.00
(2,19+85.137 -RPBD-)

0546  8091000000-N 410 FND EXCAV B** STA *rwrer Lump Sum 12198.00 6000.00 6300.00
(2,22+94.604 -RPCA-)

0547  8091000000-N 410 FND EXCAV B** STA *reres Lump Sum 7854.00 14000.00 3400.00
(2,67+72.110 -L-)

0548  8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 7650.00 8000.00 1800.00
(2,73+34.540 -L- RT)

0549  8091000000-N 410 FND EXCAV B** STA #roeees Lump Sum 7650.00 9000.00 1800.00
(2,73+48.544 -L- LT)

0550 8091000000-N 410 FND EXCAV B** STA *roeeex Lump Sum 10200.00 7000.00 1500.00
(3,18+86.874 -L SB-)

0551 8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 12198.00 18000.00 7400.00
(3,22+94.604 -RPCA-)

0552  8091000000-N 410 FND EXCAV B** STA #wikrx Lump Sum 8160.00 10000.00 3300.00
(3,67+72.110 -L-)

0553  8091000000-N 410 FND EXCAV B** STA *wikrcx Lump Sum 7854.00 10000.00 3300.00
(4,67+72.110 -L-)

0554  8105500000-M SP  **MM DRILLD PIER IN SOIL 182 M 3672.00 66830.40 1210.00 22022.00 970.00 17654.00
(1372MM)

0555  8105600000-M SP  **MM DRILLD PIER NO SOIL 148 M 3672.00 54345.60 5180.00 76664.00 4925.00 72890.00
(1372MM)

0556  8147000000-M 420 REINF CONC DECK SLAB 36,209.9 M2 166.19 6017723.28 127.00 4598657.30 177.00 6409152.30

0557  8161000000-M 420 GROOVING BRIDGE FLOORS 33,622.7 M2 2.30 77332.21 2.60 87419.02 2.50 84056.75

0558  8182000000-M 420 CL A CONC, BRIDGE 5,688.5 M3 581.03 3305189.16 399.40 2271986.90 570.00 3242445.00

0559  8210000000-N 422 BRG APPR SLAB *wksrnes Lump Sum 31110.00 33735.00 33200.00
(109+17.439 -L NB-)

0560 8210000000-N 422 BRG APPR SLAB *#kkkrtiiix Lump Sum 20910.00 45503.00 28500.00

(11+74.251 -RP AC-)
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0561 8210000000-N 422 BRG APPR SLAB *rkkirtnes Lump Sum 37434.00 40020.00 32100.00
(110+26.064 -L NB-)

0562  8210000000-N 422 BRG APPR SLAB *rrixtries Lump Sum 34884.00 38450.00 34500.00
(115+44.291 -L NB-)

0563  8210000000-N 422 BRG APPR SLAB **rksrtries Lump Sum 33660.00 37660.00 33500.00
(120+49.924 -L-LT)

0564  8210000000-N 422 BRG APPR SLAB **kksrtris Lump Sum 32844.00 35305.00 33000.00
(120+49.924 -L-RT)

0565 8210000000-N 422 BRG APPR SLAB **kssrtsis Lump Sum 26826.00 29030.00 30500.00
(135+86.839 -L-LT)

0566 8210000000-N 422 BRG APPR SLAB *#kkkxtiix Lump Sum 31926.00 34520.00 33000.00
(135+86.839 -L-RT)

0567 8210000000-N 422 BRG APPR SLAB *#kkkrtiiex Lump Sum 31102.00 25105.00 28500.00
(16+02.423 -RPBD-)

0568  8210000000-N 422 BRG APPR SLAB **kkkxties Lump Sum 26826.00 27500.00 30500.00
(18+08.293 -RP AC-)

0569 8210000000-N 422 BRG APPR SLAB **kkirtries Lump Sum 27642.00 29100.00 30500.00
(18+86.874 -L SB-)

0570  8210000000-N 422 BRG APPR SLAB #rksxtries Lump Sum 31102.00 25200.00 28500.00
(19+61.051 -RPCA-)

0571 8210000000-N 422 BRG APPR SLAB **ksrtrirs Lump Sum 31102.00 25200.00 28500.00
(19+85.137 -RPBD-)

0572  8210000000-N 422 BRG APPR SLAB **kkrrtris Lump Sum 28560.00 29900.00 30500.00
(20+39.866 -L SB-)

0573  8210000000-N 422 BRG APPR SLAB **kksrtsiss Lump Sum 21726.00 45510.00 28500.00
(22+36.639 -L SB-)

0574  8210000000-N 422 BRG APPR SLAB *#kkkxtiix Lump Sum 31102.00 25110.00 28500.00
(22+94.604 -RPCA-)

0575 8210000000-N 422 BRG APPR SLAB *#kkkrtiiex Lump Sum 26010.00 27500.00 30900.00
(25+57.061 -L SB-)

0576  8210000000-N 422 BRG APPR SLAB **kkkxtiies Lump Sum 45594.00 48700.00 40000.00
(39+65.118 -140 EB-)

0577  8210000000-N 422 BRG APPR SLAB **kkkrtnies Lump Sum 36387.00 30600.00 30900.00
(55+23.974 -L- LT)

0578  8210000000-N 422 BRG APPR SLAB *rssxtries Lump Sum 36387.00 36900.00 33200.00
(55+23.974 -L- RT)

0579  8210000000-N 422 BRG APPR SLAB **ksrtris Lump Sum 34017.00 43149.00 33200.00
(67+72.110 -L-)

0580 8210000000-N 422 BRG APPR SLAB **kkrrtris Lump Sum 23766.00 21970.00 27500.00
(73+34.540 -L- RT)

0581 8210000000-N 422 BRG APPR SLAB **kssrtsis Lump Sum 23766.00 21970.00 27500.00
(73+48.544 -L- LT)

0582  8217000000-M 425 REINF STEEL (BRIDGE) 541,159 KG 1.11 600686.49 0.80 432927.20 1.15 622332.85

0583  8238000000-M 425 SPIRAL COL REINF STL STR 15,863 KG 2.51 39816.13 1.30 20621.90 2.25 35691.75
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THOMPSON ARTHUR

DIVISION-APAC-ATLANTIC, INC.

ARCHER WESTERN

CONTRACTORS, LTD.

VECELLIO & GROGAN, INC.

GREENSBORO, NC ATLANTA, GA BECKLEY, WV
0584 8280000000-M 440 STRUCTURAL STEEL Lump Sum 13855555.00 13500000.00 12845000.00
0585 8364000000-M 450 HP310X79 STL PILE 19,170.7 M 73.40 1407129.38 60.00 1150242.00 80.00 1533656.00
0586 8384000000-M 450 HP360X108 STL PILE 2,094 M 107.15 224372.10 73.00 152862.00 97.00 203118.00
0587 8391000000-N 450 STEEL PILE POINTS 42 EA 167.85 7049.70 105.00 4410.00 110.00 4620.00
0588 8482000000-M 460 THREE BAR METAL RAIL 159.645 M 405.45 64728.07 324.00 51724.98 365.00 58270.43
0589 8503000000-M 460 CONC BARRIER RAIL 4,049.742 M 146.60 593692.18 95.00 384725.49 126.00 510267.49
0590 8531000000-M 462 100MM SLOPE PROTECTION 18,137.4 M2 54.25 983953.95 42.00 761770.80 70.00 1269618.00
0591 8650000000-N SP  POT BEARINGS Lump Sum 483862.00 750000.00 475000.00
0592  8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 48320.00 300000.00 80700.00
0593 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 284270.00 200000.00 406000.00
0594 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 138515.00 50000.00 149000.00
0595 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 256262.00 275000.00 210000.00
CONTRACT TOTAL TOTAL 101558741.04 TOTAL 104943483.16 TOTAL 106502093.73
ROADWAY ITEMS SUB-TOTAL 62804194.69 SUB-TOTAL 72396227.48 SUB-TOTAL 69751674.36
CULVERT ITEMS SUB-TOTAL 1927577.70 SUB-TOTAL 2900185.09 SUB-TOTAL 2326996.80
WALL ITEMS SUB-TOTAL 7258947.00 SUB-TOTAL 3389400.00 SUB-TOTAL 5248800.00
STRUCTURE ITEMS SUB-TOTAL 29568021.65 SUB-TOTAL 26257670.59 SUB-TOTAL 29174622.57
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UNITED CONTRACTORS, INC. TIDEWATER SKANSKA, INC. AMEC CIVIL, LLC
CHESTER, SC NORFOLK, VA FT. MYERS, FL

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 5000000.00 5620000.00 5640000.00

0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 832000.00 1250000.00 1010000.00

0003  0001000000-M 200 CLEARING & GRUBBING Lump Sum 4350000.00 2500000.00 3760000.00

0004  0008000000-M 200 SUPP CLEARING & GRUBBING 2.8 HA 12500.00 35000.00 10300.00 28840.00 22000.00 61600.00

0005  0015000000-N 205 SEALING ABANDONED WELLS 4 EA 1100.00 4400.00 1030.00 4120.00 3500.00 14000.00

0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 2,042,000 M3 3.80 7759600.00 3.40 6942800.00 3.90 7963800.00

0007  0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 27000.00 40170.00 10300.00
(109+13.980 -LNB-)

0008  0029000000-N SP  REINF BRG APPR *kkkssirrs Lump Sum 24000.00 27810.00 8030.00
(11+73.750 -RPAC-)

0009  0029000000-N SP  REINF BRG APPR *ktsirrs Lump Sum 19500.00 36050.00 11150.00
(110+65.100 -LNB-)

0010 0029000000-N SP  REINF BRG APPR *#¥tsirrs Lump Sum 29200.00 36050.00 11550.00
(115+44.630 -LNB-)

0011 0029000000-N SP  REINF BRG APPR ##itsirrs Lump Sum 26700.00 39140.00 9500.00
(120+42.070 -L- SB)

0012  0029000000-N SP  REINF BRG APPR *#strirss Lump Sum 28500.00 39140.00 11600.00
(120+48.520 -L- NB)

0013 0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 18600.00 30900.00 6150.00
(13+33 -Y5-)

0014 0029000000-N SP  REINF BRG APPR **stsirsx Lump Sum 46800.00 65920.00 18900.00
(135+87.160 -L- NB)

0015 0029000000-N SP  REINF BRG APPR *#stsirsx Lump Sum 53400.00 67980.00 19350.00
(135+87.160 -L- SB)

0016 0029000000-N SP  REINF BRG APPR *kksssirrs Lump Sum 21700.00 30900.00 8600.00
(16+03 -RPBD-)

0017 0029000000-N SP  REINF BRG APPR *ktsirrs Lump Sum 23700.00 28840.00 8300.00
(18+45.710 -RPAC-)

0018 0029000000-N SP  REINF BRG APPR *#tsirrs Lump Sum 24800.00 33990.00 8800.00
(18+65.880 -LSB-)

0019 0029000000-N SP  REINF BRG APPR ##itsirrs Lump Sum 24400.00 31930.00 9500.00
(19+60 -RPBD-)

0020 0029000000-N SP  REINF BRG APPR ##strires Lump Sum 19000.00 23690.00 6650.00
(19+83 -RPCA-)

0021  0029000000-N SP  REINF BRG APPR **rstsirss Lump Sum 43000.00 49440.00 17900.00
(20+45.630 -LSB-)

0022 0029000000-N SP  REINF BRG APPR **stsirsx Lump Sum 24000.00 30900.00 9700.00
(22+41.650 -LSB-)

0023 0029000000-N SP  REINF BRG APPR **stsirsx Lump Sum 18300.00 30900.00 6700.00
(22+91 -RPCA-)

0024  0029000000-N SP  REINF BRG APPR *kkkssirrs Lump Sum 24000.00 33990.00 9500.00
(23+92 -Y6-/-Y7- LEFT)

0025 0029000000-N SP  REINF BRG APPR *kstsirrs Lump Sum 24000.00 33990.00 8500.00

(23+92 -Y6-/-Y7- RIGHT)
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UNITED CONTRACTORS, INC.

TIDEWATER SKANSKA, INC.

AMEC CIVIL, LLC

CHESTER, SC NORFOLK, VA FT. MYERS, FL
0026  0029000000-N SP  REINF BRG APPR ##itrirrs Lump Sum 27800.00 39140.00 10800.00
(25+57.240 -LSB-)
0027  0029000000-N SP  REINF BRG APPR *#stsirss Lump Sum 28200.00 39140.00 10100.00
(39+59.890 -140EB-)
0028  0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 36900.00 51500.00 12700.00
(55+18 -L- LEFT)
0029 0029000000-N SP  REINF BRG APPR *#rsiitir Lump Sum 36200.00 41200.00 10800.00
(55+30 -L- RIGHT)
0030 0036000000-M 225 UNDERCUT EXCAVATION 45500 M3 4.80 218400.00 7.73 351715.00 2.90 131950.00
0031  0080000000-M SP  CLASS IV SUBGRD STABILIZATION 1,600 MTN 17.25 27600.00 19.57 31312.00 33.50 53600.00
0032  0106000000-M 230 BORROW EXCAVATION 2,159,400 M3 6.75 14575950.00 6.44 13906536.00 5.10 11012940.00
0033 0127000000-N SP  EMBMT SETTLEMENT GAUGE 4 EA 1000.00 4000.00 1339.00 5356.00 1500.00 6000.00
0034  0134000000-M 240 DRAINAGE DITCH EXCAVATION 62,637 M3 5.10 319448.70 7.00 438459.00 3.70 231756.90
0035 0141000000-M 240 BERM DITCH CONSTRUCTION 850 M 7.00 5950.00 7.98 6783.00 8.20 6970.00
0036  0156000000-M 250 REMOVAL OF EXT ASPHALT PYM'T 28,000 M2 3.30 92400.00 3.09 86520.00 4.40 123200.00
0037  0163000000-M 250 REMOVAL OF EXT CONC PVM'T 1,300 M2 11.00 14300.00 9.27 12051.00 15.00 19500.00
0038  0177000000-M 250 BREAKING OF EXT ASPH PVMT 250 M2 11.00 2750.00 3.09 772.50 2.00 500.00
0039  0192000000-N 260 PROOF ROLLING 82 HR 175.00 14350.00 206.00 16892.00 82.00 6724.00
0040  0195000000-M 265 SELECT GRANULAR MATERIAL 19,450 M3 28.00 544600.00 18.54 360603.00 28.00 544600.00
0041  0196000000-M 270 SOIL STABILIZATION FABRIC 11,810 M2 1.30 15353.00 1.80 21258.00 5.50 64955.00
0042  0199000000-M SP TEMPORARY SHORING 2,835 M2 200.00 567000.00 250.00 708750.00 220.00 623700.00
0043  0206000000-M SP  TEMP SHORING - BARR SUPPORTED 75 M2 350.00 26250.00 250.00 18750.00 1020.00 76500.00
0044  0234000000-M SP  GENERIC GRADING ITEM (M3) 815 M3 25.00 20375.00 41.20 33578.00 250.00 203750.00
CONTAMINATED SOILS EXCAVATION
0045  0241000000-M SP  GENERIC GRADING ITEM (M2) 3,886 M2 42.00 163212.00 56.65 220141.90 60.00 233160.00
ROCK PLATING
0046  0300000000-M 300 SELECT MATERIAL Ii 16,800 MTN 16.00 268800.00 15.97 268296.00 5.50 92400.00
0047  0306000000-M 300 SELECT MATERAIL III 8,850 MTN 17.00 150450.00 18.03 159565.50 5.90 52215.00
0048  0312000000-M 300 SELECT MATERIAL IV 2,600 MTN 16.50 42900.00 19.57 50882.00 13.00 33800.00
0049  0318000000-M 300 FND CONDIT MAT'L MIN STR 5,930 MTN 23.50 139355.00 20.60 122158.00 21.00 124530.00
0050  0343000000-M 310 375MM SIDE DRAIN PIPE 280.8 M 35.00 9828.00 59.74 16774.99 26.00 7300.80
0051  0344000000-M 310 450MM SIDE DRAIN PIPE 432 M 45.00 1944.00 66.95 2892.24 36.00 1555.20
0052  0345000000-M 310 600MM SIDE DRAIN PIPE 24 M 63.00 1512.00 81.37 1952.88 46.00 1104.00
0053  0360000000-M 310 300MM RCP CULV CLASS liI 204 M 55.00 11220.00 56.65 11556.60 145.00 29580.00
0054  0366000000-M 310 375MM RCP CULV CLASS I 6,333.2 M 55.00 348326.00 57.68 365298.98 119.00 753650.80
0055  0372000000-M 310 450MM RCP CULV CLASS I 2,1384 M 59.00 126165.60 61.80 132153.12 120.00 256608.00
0056  0378000000-M 310 600MM RCP CULV CLASS I 2,778 M 78.00 216684.00 82.40 228907.20 150.00 416700.00
0057  0384000000-M 310 750MM RCP CULV CLASS liI 914.4 M 105.00 96012.00 109.18 99834.19 198.00 181051.20
0058  0390000000-M 310 900MM RCP CULV CLASS I 8292 M 125.00 103650.00 135.96 112738.03 255.00 211446.00
0059  0396000000-M 310 1050MM RCP CULV CLASS I 687.6 M 170.00 116892.00 190.55 131022.18 330.00 226908.00
0060 0402000000-M 310 1200MM RCP CULV CLASS I 536.4 M 206.00 110498.40 210.12 112708.37 360.00 193104.00



JUL 17, 2003 10:15 AM GUILFORD
TIP NO 1-2201G, U-2524BA, U-2524BB 34154.3.14, 34820.3.17, 34820.3.18 10:00AM 25/ 66 003

8.T491607, 8.U492108, 8.U492110

FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) 6.921 KM JUL 15 2003 C200734
WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM 1-40 TO NORTH OF BRYAN BOULEVARD.

UNITED CONTRACTORS, INC. TIDEWATER SKANSKA, INC. AMEC CIVIL, LLC
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0061 0408000000-M 310 1350MM RCP CULV CLASS lII 106.8 M 265.00 28302.00 265.74 28381.03 395.00 42186.00

0062  0414000000-M 310 1500MM RCP CULV CLASS I 290.4 M 327.00 94960.80 301.79 87639.82 410.00 119064.00

0063  0448000000-M 310 **MM RCP CULV CLASS IV 4944 M 194.00 95913.60 201.88 99809.47 360.00 177984.00
(1050MM)

0064  0448000000-M 310 **MM RCP CULV CLASS IV 106.8 M 239.00 25525.20 243.08 25960.94 395.00 42186.00
(1200MM)

0065  0448000000-M 310 **MM RCP CULV CLASS IV 80.4 M 294.00 23637.60 291.49 23435.80 435.00 34974.00
(1350MM)

0066  0448000000-M 310 **MM RCP CULV CLASS IV 2052 M 366.00 75103.20 357.41 73340.53 455.00 93366.00
(1500MM)

0067  0448000000-M 310 **MM RCP CULV CLASS IV 1212 M 460.00 55752.00 457.32 55427.18 475.00 57570.00
(1650MM)

0068  0448000000-M 310 **MM RCP CULV CLASS IV 100.8 M 74.00 7459.20 72.10 7267.68 125.00 12600.00
(450MM)

0069  0448000000-M 310 **MM RCP CULV CLASS IV 86.4 M 93.00 8035.20 93.73 8098.27 160.00 13824.00
(600MM)

0070  0448000000-M 310 **MM RCP CULV CLASS IV 2304 M 122.00 28108.80 118.45 27290.88 225.00 51840.00
(750MM)

0071  0448000000-M 310 **MM RCP CULV CLASS IV 1176 M 155.00 18228.00 166.86 19622.74 290.00 34104.00
(900MM)

0072  0453000000-M 310 **MM PIPE END SECTION 6 EA 663.00 3978.00 197.76 1186.56 1120.00 6720.00
(375MM)

0073  0576000000-M 310 **MM CS PIPE CULV ***MM 52.8 M 49.00 2587.20 57.68 3045.50 115.00 6072.00
(300MM, 1.63MM)

0074  0582000000-M 310 400MM CS PIPE CULV 1.63MM 252 M 54.00 1360.80 60.77 1531.40 115.00 2898.00

0075 0588000000-M 310 450MM CS PIPE CULV 1.63MM 86.4 M 53.00 4579.20 63.86 5517.50 120.00 10368.00

0076  0636000000-M 310 **MM CSP ELB ***MM 2 EA 163.00 326.00 154.50 309.00 815.00 1630.00
(300MM, 1.63MM)

0077  0636000000-M 310 **MM CSP ELB ***MM 2 EA 204.00 408.00 178.19 356.38 860.00 1720.00
(450MM, 1.63MM)

0078 0708000000-M 310 400MM BCCSP B 1.63 15156 M 60.00 90936.00 64.89 98347.28 125.00 189450.00

0079  0714000000-M 310 450MM BCCSP B 1.63 2856 M 64.00 18278.40 69.01 19709.26 145.00 41412.00

0080  0720000000-M 310 600MM BCCSP B 1.63 120 M 79.00 9480.00 87.55 10506.00 190.00 22800.00

0081 0726000000-M 310 800MM BCCSP B 2.01 93.6 M 98.00 9172.80 106.09 9930.02 275.00 25740.00

0082 0732000000-M 310 900MM BCCSP B 2.01 8.4 M 130.00 1092.00 117.42 986.33 360.00 3024.00

0083  0738000000-M 310 1000MM BCCSP B 2.77 132 M 185.00 2442.00 184.37 243368 430.00 5676.00

0084  0804000000-M 310 **MM BCCSP ELB B **** 1 EA 163.00 163.00 167.89 167.89 420.00 420.00
(300MM, 1.63MM)

0085 0806000000-M 310 400MM BCCSP ELB B 1.63 131 EA 173.00 22663.00 173.04 22668.24 505.00 66155.00

0086 0807000000-M 310 450MM BCCSP ELB B 1.63 22 EA 185.00 4070.00 184.37 4056.14 535.00 11770.00

0087  0808000000-M 310 600MM BCCSP ELB B 1.63 7 EA 245.00 1715.00 269.86 1889.02 550.00 3850.00

0088 0809000000-M 310 800MM BCCSP ELB B 2.01 4 EA 317.00 1268.00 339.90 1359.60 605.00 2420.00
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0089  0980000000-M SP  ***MM WS PIPE **** B, B&J 228 M 3460.00 78888.00 3366.04 76745.71 6100.00 139080.00
(1650MM, 22MM)
0090  0980000000-M SP  ***MM WS PIPE **** B, B&J 456 M 765.00 34884.00 782.80 35695.68 3400.00 155040.00
(600MM, 12.7MM)
0091 0986000000-M SP  GENERIC PIPE ITEM (M) 93 M 43.00 3999.00 89.61 8333.73 120.00 11160.00
300MM POLYMER DRAIN LINE
0092 0995000000-M 340 PIPE REMOVAL 49258 M 31.00 152699.80 31.93 157280.79 38.00 187180.40
0093 1000000000-M 462 150MM SLOPE PROTECTION 5,737 M2 46.00 263902.00 36.05 206818.85 40.00 229480.00
0094 1011000000-N 500 FINE GRADING Lump Sum 750000.00 993950.00 717700.00
0095  1044000000-M 501 LIME TRTD SOIL (SLURRY) 179,405 M2 1.80 322929.00 2.02 362398.10 2.00 358810.00
0096 1066000000-M 501 LIME FOR LIME TRTD SOIL 1,978 MTN 190.00 375820.00 154.14 304888.92 135.00 267030.00
0097  1110000000-M 510 STABILIZER AGGREGATE 500 MTN 20.00 10000.00 20.60 10300.00 14.75 7375.00
0098 1121000000-M 520 AGGREGATE BASE COURSE 96,765 MTN 17.47 1690484.55 14.99 1450507.35 13.00 1257945.00
0099 1176000000-M 542 **MM SOIL CEMENT BASE 119,637 M2 1.85 221328.45 1.86 222524.82 1.75 209364.75
(180MM)
0100 1187000000-M 542 PC FOR SOIL CEMENT BASE 3,593 MTN 100.00 359300.00 109.49 393397.57 94.00 337742.00
0101 1198000000-M SP  AGGREGATE FOR SOIL CEM B 1,018 MTN 20.00 20360.00 20.60 20970.80 14.50 14761.00
0102 1209000000-M 543 ASPHALT CURING SEAL 111,700 L 0.34 37978.00 0.35 39095.00 0.35 39095.00
0103 1220000000-M 545 INCIDENTAL STONE BASE 1,000 MTN 30.00 30000.00 30.90 30900.00 30.00 30000.00
0104 1275000000-M 600 PRIME COAT 7,700 L 0.40 3080.00 0.41 3157.00 0.48 3696.00
0105 1297000000-M 607 MILL ASP PVMT ***MM DTH 1,950 M2 6.00 11700.00 1.83 3568.50 2.00 3900.00
(30MM)
0106  1489000000-M 610 ASP CONC BASE CRS B25.0B 34,829 MTN 26.00 905554.00 26.78 932720.62 34.00 1184186.00
0107 1491000000-M 610 ASP CONC BASE CRS B25.0C 42,679 MTN 26.40 1126725.60 27.19 1160442.01 32.75 1397737.25
0108 1498000000-M 610 ASP CONC INTR CRS 119.0B 35,641 MTN 26.80 955178.80 27.60 983691.60 30.00 1069230.00
0109 1503000000-M 610 ASP CONC INTR CRS 119.0C 20,678 MTN 27.20 562441.60 28.02 579397.56 32.00 661696.00
0110 1508000000-M 610 ASP CONC INTR CRS 119.0D 9,300 MTN 27.40 254820.00 28.22 262446.00 32.00 297600.00
0111 1514000000-M 610 ASP CONC SURF CRS S9.5A 1,320 MTN 27.70 36564.00 28.53 37659.60 35.00 46200.00
0112 1519000000-M 610 ASP CONC SURF CRS S9.5B 36,811 MTN 27.65 1017824.15 28.48 1048377.28 27.00 993897.00
0113 1523000000-M 610 ASP CONC SURF CRS S9.5C 5,726 MTN 29.90 171207.40 30.80 176360.80 31.65 181227.90
0114 1539000000-M 610 ASP CONC SURF CRS S12.5C 23,037 MTN 29.60 681895.20 30.49 702398.13 28.00 645036.00
0115 1550000000-M 610 ASP CONC SURF CRS S12.5D 5,900 MTN 30.10 177590.00 31.00 182900.00 38.00 224200.00
0116 1560000000-M 620 ASP FOR PLANT MIX PG64-22 8,931 MTN 279.60 2497107.60 287.99 2572038.69 210.00 1875510.00
0117 1565000000-M 620 ASP FOR PLANT MIX PG70-22 2,078 MTN 296.45 616023.10 305.34 634496.52 220.00 457160.00
0118 1570000000-M 620 ASP FOR PLANT MIX, PG 76-22 325 MTN 439.00 142675.00 452.17 146955.25 380.00 123500.00
0119 1671000000-M 652 ASPH DRAINAGE CO, P-78M 15,725 MTN 27.00 424575.00 27.81 437312.25 34.00 534650.00
0120 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 825 MTN 100.00 82500.00 154.50 127462.50 125.00 103125.00
0121 1847000000-M 710 **MM PCC PVMT THRU LNS 39,344 M2 32.00 1259008.00 33.00 1298352.00 34.70 1365236.80
(270MM)
0122 1847000000-M 710 **MM PCC PVMT THRU LNS 82,500 M2 33.50 2763750.00 34.50 2846250.00 34.70 2862750.00

(280MM)
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0123 1847000000-M 710 **MM PCC PVMT THRU LNS 7,850 M2 43.50 341475.00 44.80 351680.00 34.70 272395.00
(360MM)
0124 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 12000.00 12360.00 30000.00
0125 1913000000-M 720 CONC SHDRS ADJ **MM PVM 450 M2 60.00 27000.00 61.80 27810.00 35.70 16065.00
(280MM)
0126 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 25000.00 20600.00 25000.00
0127 2022000000-M 815 SUBDRAIN EXCAVATION 2,506 M3 10.00 25060.00 11.50 28819.00 10.00 25060.00
0128  2033000000-M 815 SUBDR FINE AGGREGATE 1,253 M3 46.00 57638.00 36.60 45859.80 32.00 40096.00
0129 2044000000-M 815 150MM PERF SUBDR PIPE 3,000 M 15.00 45000.00 14.64 43920.00 23.00 69000.00
0130 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 234 EA 5.00 1170.00 18.82 4403.88 12.50 2925.00
0131 2066000000-N 815 CONC PAD SUBDRN OUTLET 21 EA 155.00 3255.00 470.56 9881.76 160.00 3360.00
0132  2077000000-M 815 150MM OUTLET PIPE (SD) 2 M 15.00 630.00 36.60 1537.20 22.00 924.00
0133 2099000000-M 816 SHLDR DRAINS 9,343 M 9.50 88758.50 12.55 117254.65 8.50 79415.50
0134 2110000000-M 816 100MM SHLDR DRAINS PIPE 9,343 M 4.25 39707.75 5.75 53722.25 3.50 32700.50
0135 2121000000-M 816 100MM OUTLET PIPE (SH DRN 309 M 20.00 6180.00 3451 10663.59 17.50 5407.50
0136 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 38 EA 135.00 5130.00 470.56 17881.28 130.00 4940.00
0137 2143000000-M 818 BLOTTING SAND 60 MTN 50.00 3000.00 59.74 3584.40 30.00 1800.00
0138  2209000000-M 838 ENDWALLS 57.4 M3 950.00 54530.00 747.78 4292257 550.00 31570.00
0139  2220000000-M 838 REINFORCED ENDWALLS 24.8 M3 1150.00 28520.00 864.17 21431.42 700.00 17360.00
0140 2253000000-M 840 PIPE COLLARS 10.7 M3 900.00 9630.00 915.67 9797.67 570.00 6099.00
0141 2264000000-M 840 PIPE PLUGS 2.15 M3 1850.00 3977.50 915.67 1968.69 600.00 1290.00
0142 2286000000-N 840 MASNRY DRAINAGE STRUCT 525 EA 1140.00 598500.00 2156.00 1131900.00 2100.00 1102500.00
0143  2297000000-M 840 MASONRY DRAINAGE STRS 30.2 M3 1000.00 30200.00 737.48 22271.90 800.00 24160.00
0144  2308000000-M 840 MASONRY DRAINAGE STRS 7276 M 850.00 61846.00 660.23 48038.33 750.00 54570.00
0145 2352000000-N 840 FRAME W/GRATE 840.* STD 1 EA 300.00 300.00 216.30 216.30 200.00 200.00
(840.24)
0146  2354000000-N 840 FRAME W/GRATE 840.22 STD 5 EA 300.00 1500.00 220.42 1102.10 350.00 1750.00
0147 2363000000-N 840 FRAME W/2GRTS 840.** STD 82 EA 330.00 27060.00 304.88 25000.16 350.00 28700.00
(840.20)
0148 2364000000-N 840 FRAME W/2GRTS 840.16 STD 25 EA 330.00 8250.00 299.73 7493.25 400.00 10000.00
0149  2365000000-N 840 FRAME W/2GRTS 840.22 STD 238 EA 330.00 78540.00 284.28 67658.64 350.00 83300.00
0150 2366000000-N 840 FRAME W/2GRTS 840.24 STD 23 EA 330.00 7590.00 298.70 6870.10 350.00 8050.00
0151 2367000000-N 840 FRAME W/2GRTS 840.29 STD 8 EA 330.00 2640.00 307.97 2463.76 350.00 2800.00
0152 2374000000-N 840 FRAME-GRT-HD 840.03 ** 8 EA 360.00 2880.00 364.62 2916.96 400.00 3200.00
(B
0153  2374000000-N 840 FRAME-GRT-HD 840.03 ** 32 EA 360.00 11520.00 364.62 11667.84 400.00 12800.00
(F)
0154  2374000000-N 840 FRAME-GRT-HD 840.03 ** 42 EA 330.00 13860.00 364.62 15314.04 400.00 16800.00
©)
0155 2396000000-N 840 FRAME W/COVER STD 840.54 20 EA 250.00 5000.00 213.21 4264.20 300.00 6000.00

0156 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 3 EA 900.00 2700.00 870.35 2611.05 850.00 2550.00
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0157  2500000000-M 842 CONC RETAINING WALLS 123 M3 525.00 64575.00 515.00 63345.00 700.00 86100.00
0158  2549000000-M 846 750MM CONC CURB & GUTTER 6,605 M 41.00 270805.00 41.00 270805.00 35.00 231175.00
0159  2556000000-M 846 SHLDR BERM GUTTER 350 M 51.00 17850.00 32.96 11536.00 35.00 12250.00
0160 2570000000-N SP  MODIFIED CONCRETE FLUME 2 EA 1040.00 2080.00 669.50 1339.00 950.00 1900.00
0161 2577000000-M 846 CONC XPRESSWAY GUTTER 6,655 M 72.00 479160.00 70.00 465850.00 80.00 532400.00
0162 2591000000-M 848 100MM CONC SIDEWALK 3,550 M2 41.00 145550.00 38.00 134900.00 44.00 156200.00
0163 2598000000-M 848 CONC WHEELCHAIR RAMPS 187 M2 72.00 13464.00 61.80 11556.60 48.00 8976.00
0164 2619000000-M 850 100MM CONC PAVED DITCH 437 M2 60.00 26220.00 72.10 31507.70 45.00 19665.00
0165 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 700 M2 63.00 44100.00 51.50 36050.00 48.00 33600.00
0166  2703000000-M 854 CONC BARRIER TYPE **t+kx 170 M 650.00 110500.00 92.70 15759.00 550.00 93500.00
(T2)
0167  2724000000-M 857 PC REINF BARRIER SNGL FC 2,430 M 145.00 352350.00 195.70 475551.00 62.00 150660.00
0168  2738000000-M SP  GENERIC PAVING ITEM (M2) 1,080 M2 31.00 33480.00 30.90 33372.00 42.00 45360.00
100MM CONCRETE COVER
0169 2738000000-M SP  GENERIC PAVING ITEM (M2) 10,500 M2 41.00 430500.00 31.93 335265.00 47.00 493500.00
150MM CONCRETE COVER
0170 2815000000-N 858 ADJ DROP INLETS 9 EA 560.00 5040.00 427.45 3847.05 600.00 5400.00
0171 2830000000-N 858 ADJ MANHOLES 11 EA 800.00 8800.00 427.45 4701.95 700.00 7700.00
0172  2845000000-N 858 ADJ METER OR VALVE BOXES 51 EA 300.00 15300.00 360.50 18385.50 350.00 17850.00
0173 3000000000-N SP  IMPACT ATTEN TYPE 350 3 EA 13500.00 40500.00 13905.00 41715.00 15000.00 45000.00
0174 3030000000-M 862 STL BM GRDRAIL 25,408.89 M 21.33 541971.62 21.97 558233.31 22.00 558995.58
0175 3105000000-N 862 SBGR TERM SECT 2 EA 20.00 40.00 20.60 41.20 22.00 44.00
0176  3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 25.00 250.00 25.75 257.50 25.00 250.00
0177 3210000000-N 862 GR ANCHOR TYPE CAT-1 39 EA 300.00 11700.00 309.00 12051.00 300.00 11700.00
0178 3215000000-N 862 GR ANCHOR TYPE IIl 55 EA 500.00 27500.00 515.00 28325.00 500.00 27500.00
0179 3270000000-N SP  GR ANCHOR TYPE 350 63 EA 1175.00 74025.00 1210.25 76245.75 1200.00 75600.00
0180 3285000000-N SP  GR ANCHOR TYPE M-350 4 EA 1000.00 4000.00 1030.00 4120.00 1000.00 4000.00
0181 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 32 EA 1000.00 32000.00 1030.00 32960.00 1000.00 32000.00
0182 3360000000-M 863 REMOVE GUARDRAIL 2,287.3 M 3.28 7502.34 3.38 7731.07 3.30 7548.09
0183 3380000000-M 862 TEMP STL BM GUARDRAIL 61341 M 14.76 9053.93 15.20 9323.83 15.00 9201.15
0184 3387000000-N 862 GDRL ANCH UNITS ***** TEMP 3 EA 150.00 450.00 154.50 463.50 150.00 450.00
(CAT-1)
0185 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 5 EA 500.00 2500.00 515.00 2575.00 500.00 2500.00
0186  3536000000-M 866 CL FENCE 1200MM FABRIC 17,216 M 9.67 166478.72 10.11 174053.76 9.75 167856.00
0187 3542000000-M 866 LINE POST FOR 1200MM CL F 4721 EA 28.83 136106.43 30.15 142338.15 32.00 151072.00
0188  3548000000-M 866 TERM POST FOR 1200MM CL 236 EA 98.05 23139.80 102.53 24197.08 100.00 23600.00
0189  3551000000-M 866 M GATE POST ***MM CL F 2 EA 100.00 200.00 104.57 209.14 130.00 260.00
(1200MM)
0190 3564000000-M 866 SGL GATE **HIGH, *WIDE, **OPEN 1 EA 175.00 175.00 183.00 183.00 400.00 400.00

(1200MM, 4500MM, 4500MM)
0191 3628000000-M 876 PLN RIP RAP CL | 2,135 MTN 34.00 72590.00 36.05 76966.75 49.00 104615.00
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0192 3635000000-M 876 PLN RIP RAP CL Il 195 MTN 41.00 7995.00 36.05 7029.75 58.00 11310.00
0193  3642000000-M 876 PLN RIP RAP, CLASS A 64 MTN 35.00 2240.00 36.05 2307.20 60.00 3840.00
0194  3649000000-M 876 PLN RIP RAP, CLASS B 5,370 MTN 36.50 196005.00 36.05 193588.50 33.00 177210.00
0195 3656000000-M 876 FILTER FABRIC FOR DRAINGE 24,160 M2 1.30 31408.00 1.80 43488.00 8.00 193280.00
0196 3980000000-M SP  GENERIC WALL ITEM (M3) 1,400 M3 31.00 43400.00 30.90 43260.00 33.00 46200.00
SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL
0197  3984000000-M SP  GENERIC WALL ITEM (M2) 5,000 M2 15.00 75000.00 10.30 51500.00 6.70 33500.00
FABRIC FOR TEMPORARY FABRIC WALL
0198  3984000000-M SP  GENERIC WALL ITEM (M2) 119 M2 1200.00 142800.00 2068.66 246170.54 850.00 101150.00
PILE / PANEL RETAINING WALL
0199  4048000000-M 902 RC SIGN FOOTINGS 5 M3 850.00 4250.00 937.30 4686.50 1000.00 5000.00
0200  4054000000-M 902 PLN CONC SIGN FOOTINGS 2 M3 850.00 1700.00 1273.08 2546.16 1300.00 2600.00
0201 4060000000-M 903 SUPPORT, BRKWY STL BEAM 2,000 KG 5.50 11000.00 4.74 9480.00 5.00 10000.00
0202  4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,089 KG 3.75 4083.75 3.65 3974.85 3.50 3811.50
0203  4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 902.6 M 24.00 21662.40 23.02 20777.85 22.50 20308.50
0204  4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 62.00 124.00 159.65 319.30 150.00 300.00
0205 4102000000-N 904 SIGN ERECTION, TYPE E 145 EA 75.00 10875.00 53.15 7706.75 52.00 7540.00
0206 4108000000-N 904 SIGN ERECTION, TYPE F 5 EA 112.00 560.00 106.09 530.45 104.00 520.00
0207 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 5 EA 825.00 4125.00 637.57 3187.85 620.00 3100.00
A
0208  4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 3 EA 340.00 1020.00 159.65 478.95 160.00 480.00
(B
0209 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 16 EA 550.00 8800.00 319.30 5108.80 310.00 4960.00
(V]
0210 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 1 EA 285.00 285.00 212.18 212.18 210.00 210.00
(B)
0211 4138000000-N 907 DISPOSE SUPPORT, STL BM 12 EA 40.00 480.00 530.45 6365.40 515.00 6180.00
0212 4152000000-N 907 DISPOSE SIGN SYST STL BM 3 EA 500.00 1500.00 531.48 1594.44 520.00 1560.00
0213  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 69 EA 8.00 552.00 53.56 3695.64 52.00 3588.00
0214  4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 6 EA 225.00 1350.00 319.30 1915.80 310.00 1860.00
0215 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 4000.00 4000.00 4532.00 4532.00 4400.00 4400.00
DMS SYSTEM CLIENT COMPUTER
0216  4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 6000.00 6000.00 7210.00 7210.00 7000.00 7000.00
DMS SYSTEM CONTROL SOFTWARE
0217 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 2500.00 2500.00 3146.65 3146.65 3100.00 3100.00
DMS SYSTEM LAPTOP COMPUTER
0218  4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 4000.00 4000.00 4532.00 4532.00 4500.00 4500.00
DMS SYSTEM SERVER COMPUTER
0219  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 3000.00 2125.92 2100.00
DYNAMIC MESSAGE SIGN BENCH TEST UNIT
0220 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 6500.00 12424.89 12100.00

DYNAMIC MESSAGE SIGN MAINTE- NANCE TRAINING
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0221 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 3000.00 247.20 250.00
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0222 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 6000.00 9506.90 9300.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0223 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 3500.00 7889.80 7700.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0224  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 170000.00 145206.31 150000.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"

0225 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 88000.00 71149.31 70000.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"

0226 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 6500.00 7465.44 7300.00
INTEGRATION INTO EXT DMS SYS- TEM

0227 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 10000.00 23764.16 24000.00
LIGHTING SYSTEM FOR PEDESTAL SIGN ASSEMBLY "L"

0228 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25700.00 24792.10 25000.00
LIGHTING SYSTEM WITHOUT WALK- WAY FOR ASSEMBLY
"DMS-1", SIGN 15

0229 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 38900.00 34495.73 39000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0230 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 42200.00 37330.29 36000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0231 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 29500.00 26484.39 27000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0232  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 46900.00 40195.75 39000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0233 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40000.00 35576.20 35000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0234 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 30300.00 27199.21 26000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0235 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 44900.00 39672.51 40000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0236 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 36000.00 31915.58 32000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0237 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 38500.00 34154.80 33000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0238 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 49500.00 43605.05 43000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0239 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 46500.00 41289.61 40000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0240 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 23400.00 21393.10 21000.00

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"
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0241 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22000.00 20126.20 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0242  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 24700.00 22407.65 22000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0243  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 16500.00 15207.95 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

0244  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 27400.00 24910.55 25000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

0245 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 16800.00 15656.00 15200.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

0246  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 14300.00 13446.65 14000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

0247 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15300.00 14291.25 14000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "T"

0248 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 155000.00 149012.16 150000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0249 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 41000.00 43370.21 42000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"

0250 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 129000.00 113718.18 110000.00
OVERHEAD SIGN ASSEMBLY "A"

0251 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 101000.00 94445.85 90000.00
OVERHEAD SIGN ASSEMBLY "B"

0252  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 57500.00 50475.15 49000.00
OVERHEAD SIGN ASSEMBLY "C"

0253 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 125500.00 116530.08 114000.00
OVERHEAD SIGN ASSEMBLY "D"

0254 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 85000.00 79605.61 78000.00
OVERHEAD SIGN ASSEMBLY "E"

0255 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 64500.00 56979.60 56000.00
OVERHEAD SIGN ASSEMBLY "F"

0256 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 93000.00 91945.01 89000.00
OVERHEAD SIGN ASSEMBLY "G"

0257 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 75000.00 69844.30 68000.00
OVERHEAD SIGN ASSEMBLY "H"

0258 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 98500.00 92151.01 89000.00
OVERHEAD SIGN ASSEMBLY "I"

0259 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 132500.00 126195.60 117000.00
OVERHEAD SIGN ASSEMBLY "J"

0260 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 89500.00 88162.85 85000.00
OVERHEAD SIGN ASSEMBLY "K"

0261 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 28000.00 25796.35 25000.00
OVERHEAD SIGN ASSEMBLY "L"

0262 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 65000.00 61925.66 61000.00

OVERHEAD SIGN ASSEMBLY "M"
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0263 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40500.00 40594.36 40000.00
OVERHEAD SIGN ASSEMBLY "N"
0264 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 78500.00 72668.56 71000.00
OVERHEAD SIGN ASSEMBLY "O"
0265 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40500.00 35274.41 35000.00
OVERHEAD SIGN ASSEMBLY "P"
0266 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 79500.00 74265.06 73000.00
OVERHEAD SIGN ASSEMBLY "Q"
0267 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 49000.00 41483.25 40000.00
OVERHEAD SIGN ASSEMBLY "R"
0268 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 44000.00 37919.45 37000.00
OVERHEAD SIGN ASSEMBLY "S"
0269 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40000.00 35324.88 35000.00
OVERHEAD SIGN ASSEMBLY "T"
0270  4400000000-M 1110 WORK ZONE SIGNS (STAT) 172 M2 110.00 18920.00 444,23 76407.56 130.00 22360.00
0271  4405000000-M 1110 WORK ZONE SIGNS (PORT) 184 M2 137.00 25208.00 331.06 60915.04 130.00 23920.00
0272 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 123 M2 110.00 13530.00 432.32 53175.36 92.00 11316.00
0273 4415000000-N 1115 FLASHING ARROW PNL TYPE C 10 EA 4400.00 44000.00 13357.87 133578.70 3500.00 35000.00
0274 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 6 EA 20000.00 120000.00 35455.32 212731.92 17000.00 102000.00
0275 4425000000-N 1125 WARNING FLAG SETS 39 EA 55.00 2145.00 75.47 2943.33 40.00 1560.00
0276  4430000000-N 1130 DRUMS 2,312 EA 60.00 138720.00 148.13 342476.56 90.00 208080.00
0277  4435000000-N 1135 CONES 150 EA 33.00 4950.00 729.49 109423.50 18.50 2775.00
0278  4445000000-M 1145 BARRICADES (TYPE lil) 488 M 72.00 35136.00 184.61 90089.68 79.00 38552.00
0279 4450000000-N 1150 FLAGGER 4,400 HR 20.00 88000.00 77.39 340516.00 28.00 123200.00
0280  4460000000-N 1155 WARNING LIGHTS (TYPE B) 12 EA 550.00 6600.00 101.85 1222.20 200.00 2400.00
0281 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 14 EA 13200.00 184800.00 11031.02 154434.28 7200.00 100800.00
0282  4470000000-N 1160 RESET CRASH CUSHION 7 EA 3300.00 23100.00 2409.62 16867.34 2000.00 14000.00
0283  4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 22000.00 44000.00 67296.95 134593.90 20000.00 40000.00
0284  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 6 EA 22000.00 132000.00 42232.32 253393.92 22000.00 132000.00
0285 4485000000-M 1170 PORTABLE BARRIER 2,740 M 71.50 195910.00 135.77 372009.80 60.00 164400.00
0286 4495000000-M 1170 PORT BARRIER, DRAINAGE 1,340 M 82.50 110550.00 114.25 153095.00 41.00 54940.00
0287  4500000000-M 1170 RESET PORTABLE BARRIER 3,700 M 16.50 61050.00 71.10 263070.00 23.00 85100.00
0288  4520000000-N 1266 TUBULAR MARKERS (FIXED) 510 EA 30.00 15300.00 73.20 37332.00 64.00 32640.00
0289  4615000000-M 1205 REM TAPE LINES 100MM 2,162 M 3.94 8518.28 3.76 8129.12 4.00 8648.00
0290 4645000000-N 1205 REM TAPE PVT MKG SYMBOL 1 EA 150.00 150.00 156.85 156.85 150.00 150.00
0291  4650000000-N 1251 TEMP RAISED PVMT MRKS 1,421 EA 5.00 7105.00 4.18 5939.78 5.00 7105.00
0292  4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 48,788 M 1.43 69766.84 1.25 60985.00 1.40 68303.20
0293 4686000000-M 1205 100MM THERMO MKG, 3.1IMMTK 21,664 M 1.58 34229.12 1.46 31629.44 1.60 34662.40
0294  4695000000-M 1205 200MM THERMO MKG 2.3MM TK 4,061 M 2.86 11614.46 2.61 10599.21 2.90 11776.90
0295  4697000000-M 1205 200MM THERMO MKG 3.1MM TK 510 M 3.30 1683.00 3.14 1601.40 3.30 1683.00
0296 4705000000-M 1205 400MM THERMO MKG 3.1MM TK 60 M 6.60 396.00 12.55 753.00 6.50 390.00
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0297 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 656 M 13.12 8606.72 16.73 10974.88 13.20 8659.20
0298 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 16 EA 70.00 1120.00 78.43 1254.88 70.00 1120.00
0299 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 147 EA 90.00 13230.00 78.43 11529.21 90.00 13230.00
0300 4770000000-M 1205 COLD APP PLAS LINES 100MM 1,252 M 3.94 4932.88 3.76 4707.52 4.00 5008.00
0301 4780000000-M 1205 COLD APP PLAS LINES 200MM 4 M 7.88 31.52 7.32 29.28 7.90 31.60
0302 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 3 EA 150.00 450.00 156.85 470.55 150.00 450.00
0303 4810000000-M 1205 PAINT PVT MKG LINES 100MM 140,745 M 0.55 77409.75 0.63 88669.35 0.55 77409.75
0304 4815000000-M 1205 PAINT PVT MKG LINES 150MM 14,310 M 0.61 8729.10 0.68 9730.80 0.60 8586.00
0305 4820000000-M 1205 PAINT PVT MKG LINES 200MM 618 M 1.14 704.52 0.78 482.04 1.15 710.70
0306 4835000000-M 1205 PAINT PVT MKG LINES 600MM 648 M 6.56 4250.88 6.27 4062.96 6.60 4276.80
0307 4845000000-N 1205 PAINT PVT MKG SYMBOL 98 EA 35.00 3430.00 52.28 5123.44 35.00 3430.00
0308 4850000000-M 1205 REMVL OF 100MM LINES 5625 M 1.48 8325.00 2.61 14681.25 1.45 8156.25
0309 4870000000-M 1205 REMVL OF 600MM LINES 150 M 2.21 331.50 5.23 784.50 2.20 330.00
0310 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 21,473 M 4.26 91474.98 4.45 95554.85 4.30 92333.90
POLYUREA PAVEMENT MARKING LINES (150MM)
0311 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 1,270 M 8.20 10414.00 8.57 10883.90 8.25 10477.50
POLYUREA PAVEMENT MARKING LINES (200MM)
0312 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 9 EA 150.00 1350.00 156.85 1411.65 150.00 1350.00
POLYUREA PAVEMENT MARKING SYMBOL
0313 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,866 EA 4.27 7967.82 4.18 7799.88 4.25 7930.50
0314 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1,573 EA 28.00 44044.00 29.28 46057.44 28.00 44044.00
0315 4915000000-M 1264 2.1M U-CHANNEL POSTS 15 EA 16.00 240.00 61.80 927.00 22.50 337.50
0316 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 308 EA 23.00 7084.00 45.32 13958.56 28.00 8624.00
0317 4940000000-N 1267 FLEX DELINATR (YELLOW) 149 EA 23.00 3427.00 45.32 6752.68 28.00 4172.00
0318 4945000000-N 1267 FLEX DELINATR (CRY & RED) 10 EA 27.00 270.00 299.73 2997.30 28.00 280.00
0319 4950000000-N 1267 FLEX DELINATR (YEL & RED) 10 EA 27.00 270.00 45.32 453.20 28.00 280.00
0320 4955000000-N 1264 OBJECT MARKERS (END OF RD 15 EA 60.00 900.00 113.30 1699.50 50.00 750.00
0321 5010000000-M 1401 30.5M HIGH MOUNT STANDARD 20 EA 12000.00 240000.00 9774.70 195494.00 10000.00 200000.00
0322 5020000000-N 1401 PORTABLE DRIVE UNIT 2 EA 3000.00 6000.00 2776.88 5553.76 2800.00 5600.00
0323 5025000000-M 1402 HIGH MOUNT FOUNDATIONS 84 M3 750.00 63000.00 689.07 57881.88 700.00 58800.00
0324 5030000000-N 1403 HM LUMINAIRE ****¥iikkix 80 EA 1100.00 88000.00 556.20 44496.00 600.00 48000.00
(1KW HPS)
0325 5050000000-N 1404 LIT STD MTLT ##kskbrsreex 132 EA 1700.00 224400.00 1417.80 187149.60 1400.00 184800.00
(13.7M SA 4.6M)
0326 5050000000-N 1404 LIT STD MTLT **kbbbrrrnex 169 EA 1800.00 304200.00 1882.33 318113.77 1800.00 304200.00
(13.7M TA 4.6M)
0327 5050000000-N 1404 LIT STD MTLT **kbbbrtrnex 12 EA 2000.00 24000.00 1952.88 23434.56 1900.00 22800.00
(13.7M TWIN ARM 4.6M ON BREAK-AWAY BASE)
0328 5070000000-N 1405 STD FOUNDAT #xxtkkkikrx 115 EA 1000.00 115000.00 478.95 55079.25 500.00 57500.00
(TYPE R1)
0329 5070000000-N 1405 STD FOUNDAT #xxxkkkikrx 29 EA 1050.00 30450.00 490.28 14218.12 500.00 14500.00

(TYPE R2)
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0330 5085000000-N 1406 LITE STD LUM RDW 250W HPS 7 EA 315.00 2205.00 257.50 1802.50 300.00 2100.00
0331 5090000000-N 1406 LITE STD LUM RDW 400W HPS 494 EA 310.00 153140.00 257.50 127205.00 300.00 148200.00
0332 5120000000-N 1407 SERVICE POLE *rtkrrsinss 20 EA 725.00 14500.00 1060.90 21218.00 1000.00 20000.00
(9.1M CLASS 4)
0333 5125000000-M 1407 SERV LATERAL **kkkkrsiiis 456 M 65.00 29640.00 32.70 14911.20 32.00 14592.00
(3 #1/0 USE)
0334 5145000000-N 1408 LITE CNTRL RWkkrsirrrsir 2 EA 8500.00 17000.00 2914.90 5829.80 3000.00 6000.00
(120/240 VOLT)
0335 5145000000-N 1408 LITE CNTRL RWkkkrskrrrsis 20 EA 8500.00 170000.00 2876.79 57535.80 3000.00 60000.00
(240/480 VOLT)
0336 5155000000-M 1409 ELEC DUCT TYP BD SIZ *++* 316 M 21.00 6636.00 19.36 6117.76 19.00 6004.00
(TS2)
0337 5155000000-M 1409 ELEC DUCT TYP BD SIZ *++* 191 M 25.00 4775.00 22.09 4219.19 22.00 4202.00
(TS3)
0338 5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 194 M 50.00 9700.00 70.97 13768.18 65.00 12610.00
(TS2)
0339 5160000000-M 1409 ELEC DUCT TYP JA SIZ #++* 433 M 80.00 34640.00 84.10 36415.30 82.00 35506.00
(TS3)
0340 5160000000-M 1409 ELEC DUCT TYP JA SIZ #+** 20 M 120.00 2400.00 126.69 2533.80 120.00 2400.00
(TS4)
0341 5170000000-M 1410 **#8 W/G FEEDER CIRCUIT 98 M 5.75 563.50 6.39 626.22 6.00 588.00
@)
0342 5175000000-M 1410 **#6 W/G FEEDER CIRCUIT 1,335 M 6.50 8677.50 3.91 5219.85 6.00 8010.00
@)
0343  5180000000-M 1410 **#4 W/G FEEDER CIRCUIT 10,980 M 7.50 82350.00 8.55 93879.00 8.00 87840.00
@)
0344  5185000000-M 1410 *#2 W/G FEEDER CIRCUIT 1,289 M 11.00 14179.00 10.51 13547.39 11.00 14179.00
@)
0345  5205000000-M 1410 **#8 W/G FDR CIR * CNDUIT 1,645 M 25.00 41125.00 23.69 38970.05 24.00 39480.00
(2, TS1.5)
0346  5210000000-M 1410 **#6 W/G FDR CIR * CNDUIT 4992 M 28.00 139776.00 24.72 123402.24 25.00 124800.00
(2, TS1.5)
0347 5215000000-M 1410 **#4 W/G FDR CIR * CNDUIT 7,715 M 31.00 239165.00 25.96 200281.40 27.00 208305.00
(2, TS1.5)
0348  5220000000-M 1410 **#2 W/G FDR CIR *** CNDUIT 2,810 M 32.00 89920.00 28.07 78876.70 28.00 78680.00
(2,TS1.5)
0349  5240000000-N 1411 ELEC JB *¥kkrsirrsi 1 EA 1550.00 1550.00 1741.73 1741.73 1600.00 1600.00
(BR18)
0350 5240000000-N 1411 ELEC JB *wkkrskrrei 32 EA 725.00 23200.00 417.15 13348.80 450.00 14400.00
(PC18)
0351 5252000000-N 1412 UNDERPASS LUMINARIES **xs* 37 EA 400.00 14800.00 283.25 10480.25 300.00 11100.00
(TYPE WM 150W HPS)
0352 5253000000-N 1412 UNDERPASS CIRCUITRY *#kttrsssirer Lump Sum 4300.00 1973.48 2000.00

(STA 136+20)
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0353 5253000000-N 1412 UNDERPASS CIRCUITRY *#kttsssires Lump Sum 7300.00 1872.54 2000.00
(STA 43+70 L)

0354 5253000000-N 1412 UNDERPASS CIRCUITRY *#sttrstsires Lump Sum 7300.00 2696.54 3000.00
(STA 45+74 L)

0355 5253000000-N 1412 UNDERPASS CIRCUITRY *#stsirtsirss Lump Sum 11400.00 6143.95 6000.00
(STA 60+29 L)

0356 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 25000.00 6190.30 150000.00

0357 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 10 EA 175.00 1750.00 508.82 5088.20 500.00 5000.00
FOUNDATION COVER

0358 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 7 EA 300.00 2100.00 542.81 3799.67 500.00 3500.00
REMOVE LIGHT STANDARD

0359  5300000000-M 1505 FND CONDIT MAT'L *#kres 1,039 MTN 35.00 36365.00 21.63 2247357 18.40 19117.60
(v

0360 5318000000-M 1505 PVMT REP FOR UTILITY WORK 100 MTN 150.00 15000.00 127.72 12772.00 110.00 11000.00

0361 5324000000-M 1510 ***MM DI WP CL*#*rstrirrs 137 M 175.00 23975.00 210.12 28786.44 150.00 20550.00
(400MM, 53, 2.41MPA)

0362 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 87 M 150.00 13050.00 72.10 6272.70 180.00 15660.00

0363 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 913 M 165.00 150645.00 85.49 78052.37 110.00 100430.00

0364 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 619 M 175.00 108325.00 113.30 70132.70 118.00 73042.00

0365 5384000000-M 1510 400MM DI H20 PIPE ***MPA 361 M 185.00 66785.00 192,61 69532.21 145.00 52345.00
(2.41MPA)

0366 5408000000-M 1510 **MM CU WATER PIPE TYPE K 80 M 70.00 5600.00 65.92 5273.60 66.00 5280.00
(50MM)

0367 5414000000-M 1510 20MM CU WATER PIPE TYPE K 91 M 50.00 4550.00 55.62 5061.42 45.00 4095.00

0368 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 6,995 KG 8.00 55960.00 11.33 79253.35 11.00 76945.00

0369 5510000000-M 1510 20MM CORPORATION STOP 1 EA 125.00 125.00 101.97 101.97 150.00 150.00

0370  5528000000-M 1510 50MM CORPORATION STOP 1 EA 200.00 200.00 207.03 207.03 300.00 300.00

0371 5534000000-M 1510 **MM GATE V & V BX 3 EA 4500.00 13500.00 5142.79 15428.37 5300.00 15900.00
(400MM, 1.38MPA)

0372 5534000000-M 1510 **MM GATE V & V BX 1 EA 7500.00 7500.00 9628.44 9628.44 8500.00 8500.00
(500MM, 1.38MPA)

0373 5540000000-M 1510 150MM GATE V & V BX 13 EA 800.00 10400.00 635.51 8261.63 650.00 8450.00

0374  5546000000-M 1510 200MM GATE V & V BX *** MPA WP 4 EA 1000.00 4000.00 838.42 3353.68 850.00 3400.00
(1.38MPA)

0375 5558000000-M 1510 300MM GATE V & V BX 5 EA 1500.00 7500.00 1400.80 7004.00 2000.00 10000.00
(1.38MPA)

0376  5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 2000.00 2000.00 3112.66 3112.66 1900.00 1900.00
(300MM X 150MM, 1.38MPA)

0377 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 2500.00 2500.00 3480.37 3480.37 2100.00 2100.00
(300MM X 200MM, 1.38MPA)

0378 5576000000-M 1510 *** X **MM TAPN SLV V BX 3 EA 3500.00 10500.00 6231.50 18694.50 4500.00 13500.00

(300MM X 300MM, 1.38MPA)
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0379 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 250.00 250.00 709.67 709.67 250.00 250.00
(300MM X 50MM)
0380 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 400.00 400.00 636.54 636.54 400.00 400.00
(400MM X 20MM)
0381 5648000000-N 1510 RELOCATE EXIST WAT METER 8 EA 500.00 4000.00 280.16 2241.28 600.00 4800.00
0382 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 9 EA 2500.00 22500.00 1576.93 14192.37 2000.00 18000.00
(1.38MPA)
0383 5672000000-N 1510 RELOCATE EXIST FIRE HYD 5 EA 1300.00 6500.00 706.58 3532.90 1500.00 7500.00
0384  5690000000-M 1520 **MM PVC SS PIPE SDR 35 85 M 65.00 5525.00 55.62 4727.70 86.00 7310.00
(100MM)
0385 5714000000-M 1520 **MM DI SS PIPE CL **** 186 M 115.00 21390.00 29458 54791.88 133.00 24738.00
(200MM, 53)
0386 5714000000-M 1520 **MM DI SS PIPE CL **** 231 M 136.00 31416.00 906.40 209378.40 300.00 69300.00
(300MM, 53)
0387 5714000000-M 1520 ***MM DI SS PIPE CL **** 136 M 200.00 27200.00 306.94 41743.84 170.00 23120.00
(400MM, 53)
0388  5720000000-M 1520 ***MM DI SS PIPE PC **** 7% M 195.00 14820.00 277.07 21057.32 139.00 10564.00
(400MM, 2.41MPA)
0389 5726000000-M 1520 200MM DI SS PIPE PC 2.41 1,388 M 110.00 152680.00 287.37 398869.56 170.00 235960.00
0390 5738000000-M 1520 300MM DI SS PIPE PC 2.41 868 M 194.00 168392.00 438.78 380861.04 265.00 230020.00
0391 5750000000-M 1520 **MM DI FRC MN SS P *++* 896 M 158.00 141568.00 166.86 149506.56 133.00 119168.00
(300MM, 2.41MPA)
0392 5750000000-M 1520 **MM DI FRC MN SS P **+* 85 M 259.00 22015.00 753.96 64086.60 300.00 25500.00
(500MM, 2.41MPA)
0393 5756000000-M 1520 DI SS PIPE FITTINGS 2,548 KG 5.50 14014.00 9.27 23619.96 11.00 28028.00
0394 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 12 EA 250.00 3000.00 412.00 4944.00 250.00 3000.00
0395 5774000000-M 1525 STD ***MM DIA PC MH 0-1.8M 44 EA 2500.00 110000.00 1786.02 78584.88 2800.00 123200.00
(1200MM)
0396 5780000000-M 1525 STD PC MH WALL ***MM 1.8+ 105 M 1000.00 105000.00 631.39 66295.95 1100.00 115500.00
(1200MM)
0397 5786000000-M 1525 SS MH OS DROP ASSEMBLY 2 M 900.00 1800.00 2528.65 5057.30 550.00 1100.00
0398 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 29 EA 1500.00 43500.00 1060.90 30766.10 1050.00 30450.00
0399 5822000000-N 1530 BREAK DOWN & REBUILD MH 2 EA 3000.00 6000.00 3960.35 7920.70 2500.00 5000.00
0400  5870000000-M SP  600MM STL NCAS PIPE**BJ 137 M 600.00 82200.00 1313.25 179915.25 830.00 113710.00
(9.53MM)
0401 5882000000-N SP  GENERIC UTILITY ITEM (EA) 14 EA 50.00 700.00 109.18 1528.52 150.00 2100.00
150MM RESTRAINED RETAINER GLAND, 1.72MPA WP
0402 5882000000-N SP  GENERIC UTILITY ITEM (EA) 20 EA 65.00 1300.00 119.48 2389.60 165.00 3300.00
200MM RESTRAINED RETAINER GLAND, 1.72MPA WP
0403 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 7500.00 7500.00 8738.52 8738.52 8800.00 8800.00
300MM LINE STOP ASSEMBLY
0404 5882000000-N SP  GENERIC UTILITY ITEM (EA) 50 EA 100.00 5000.00 184.37 9218.50 280.00 14000.00

300MM RESTRAINED RETAINER GLAND, 1.72MPA WP
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0405 5882000000-N SP  GENERIC UTILITY ITEM (EA) 30 EA 200.00 6000.00 468.65 14059.50 330.00 9900.00
400MM RESTRAINED RETAINER GLAND, 1.72MPA WP
0406 5888000000-M SP  GENERIC UTILITY ITEM (M) 85 M 100.00 8500.00 67.98 5778.30 310.00 26350.00
3.66M GRAVEL ACCESS ROAD
0407 5888000000-M SP  GENERIC UTILITY ITEM (M) 60 M 35.00 2100.00 164.80 9888.00 130.00 7800.00
REMOVE EXISTING SEWER PIPE FROM CULVERT
0408 5900000000-M SP  GENERIC UTILITY ITEM (MTN) 1,039 MTN 30.00 31170.00 21.63 22473.57 33.00 34287.00
#67 BEDDING STONE
0409 6000000000-M 1605 TEMPORARY SILT FENCE 8,105 M 5.50 44577.50 10.00 81050.00 5.00 40525.00
0410 6006000000-M 1610 EROS CONTRL STONE CL A 3,610 MTN 33.00 119130.00 36.05 130140.50 33.00 119130.00
0411 6009000000-M 1610 EROS CONTRL STONE CL B 33,440 MTN 35.00 1170400.00 36.05 1205512.00 35.00 1170400.00
0412 6012000000-M 1610 SEDIMENT CONTROL STONE 18,250 MTN 30.00 547500.00 36.05 657912.50 33.00 602250.00
0413 6015000000-M 1615 TEMPORARY MULCHING 60.5 HA 882.00 53361.00 889.92 53840.16 870.00 52635.00
0414 6018000000-M 1620 SEED FOR TEMP SEEDING 6,500 KG 2.25 14625.00 2.28 14820.00 2.25 14625.00
0415 6021000000-M 1620 FERT FOR TEMP SEEDING 52.25 MTN 620.00 32395.00 624.18 32613.41 610.00 31872.50
0416 6024000000-M 1622 TEMPORARY SLOPE DRAINS 2,630 M 44.00 115720.00 25.75 67722.50 109.00 286670.00
0417 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 151 EA 204.00 30804.00 123.60 18663.60 1090.00 164590.00
0418 6030000000-M 1630 SILT EXCAVATION 128,171 M3 3.80 487049.80 2.50 320427.50 5.70 730574.70
0419 6033000000-M 1631 SYNTHETIC ROVING 7,025 M2 1.65 11591.25 1.67 11731.75 2.00 14050.00
0420 6036000000-M 1631 MATTING FOR EROS CONTROL 4,125 M2 1.65 6806.25 1.67 6888.75 2.00 8250.00
0421 6038000000-M SP  PERM SOIL REINF MAT 520 M2 10.00 5200.00 9.86 5127.20 10.00 5200.00
0422  6042000000-M 1632 6.4MM HARDWARE CLOTH 3,800 M 5.25 20422.50 10.30 40067.00 25.00 97250.00
0423  6045000000-M SP  ***MM TEMPORARY PIPE 130 M 61.20 7956.00 51.50 6695.00 256.00 33280.00
(450MM)
0424  6057000000-M 1637 *** X *x+ X ¥+ PERF TEE 1 EA 2150.00 2150.00 2884.00 2884.00 1605.00 1605.00
(80OMM X 800MM X 800MM)
0425 6069000000-M 1638 STILLING BASINS 1,180 M3 7.80 9204.00 18.62 21971.60 15.50 18290.00
0426 6084000000-M 1660 SEEDING & MULCHING 182.5 HA 2300.00 419750.00 2327.80 424823.50 2300.00 419750.00
0427 6087000000-M 1660 MOWING 28 HA 96.00 2688.00 96.82 2710.96 150.00 4200.00
0428 6090000000-M 1661 SEED FOR REPAIR SEEDING 600 KG 13.00 7800.00 13.39 8034.00 13.00 7800.00
0429 6093000000-M 1661 FERT FOR REPAIR SEEDING 2 MTN 845.00 1690.00 852.84 1705.68 830.00 1660.00
0430 6096000000-M 1662 SEED FOR SUPP SEEDING 4,325 KG 3.00 12975.00 3.07 13277.75 3.00 12975.00
0431 6108000000-M 1665 FERTILIZER TOPDRESSING 259.75 MTN 314.00 81561.50 317.24 82403.09 310.00 80522.50
0432 6109000000-M SP  SPECIAL SEED UND GR FESCUE/BLGRS 3.3 HA 15800.00 52140.00 15918.65 52531.55 15500.00 51150.00
0433 6111000000-M SP  IMPERVIOUS DIKE 200 M 150.00 30000.00 24.82 4964.00 115.00 23000.00
0434 6114000000-N SP  SPECIALIZED HAND MOWING 177 HR 39.00 6903.00 39.14 6927.78 38.00 6726.00
0435 6117000000-N 1675 RESPONSE FOR EROS CONTROL 60 EA 20.00 1200.00 1.03 61.80 200.00 12000.00
0436 6120000000-M SP  CULVERT DIVERSION CHANNEL 2,120 M3 5.10 10812.00 18.62 39474.40 27.00 57240.00
0437 6123000000-M 1670 REFORESTATION 6 HA 1122.00 6732.00 1527.49 9164.94 1500.00 9000.00

0438 6126000000-M SP  STREAMBANK REFORESTATION 2 HA 3500.00 7000.00 5253.00 10506.00 5100.00 10200.00
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0439 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 80 EA 122.00 9760.00 257.50 20600.00 25.00 2000.00
ROOTWADS

0440 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 1,650 M2 4.00 6600.00 7.40 12210.00 8.00 13200.00
COIR FIBER MATTING

0441 6147000000-M SP  GENERIC EROSION CONTROL ITEM (M) 200 M 6.00 1200.00 5.15 1030.00 16.00 3200.00
TREE PROTECTION FENCE

0442 7060000000-M 1705 SIGNAL CABLE 1,560 M 5.00 7800.00 5.05 7878.00 5.00 7800.00

0443  7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 42 EA 680.00 28560.00 697.31 29287.02 700.00 29400.00

0444  7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 5 EA 1110.00 5550.00 1138.15 5690.75 1150.00 5750.00

0445  7204000000-N SP  LOUVER 8 EA 150.00 1200.00 150.38 1203.04 150.00 1200.00

0446  7240000000-M 1710 MESSENGER CABLE (****MM) 215 M 6.60 1419.00 6.75 1451.25 6.60 1419.00
(6MM)

0447 7264000000-M 1710 MESSENGER CABLE (9.52MM) 595 M 8.20 4879.00 8.39 4992.05 8.20 4879.00

0448  7279000000-M 1715 TRACER WIRE 7,500 M 1.70 12750.00 1.73 12975.00 1.70 12750.00

0449  7288000000-M 1715 TRENCHING (PAVED) 1,445 M 62.50 90312.50 64.27 92870.15 56.00 80920.00

0450 7300000000-M 1715 TRENCHING (UNPAVED) 910 M 17.50 15925.00 17.92 16307.20 15.00 13650.00

0451 7303000000-M SP  DIR DRILL OUT-DUCT CONDUIT, 125MM 950 M 69.20 65740.00 71.28 67716.00 70.00 66500.00

0452  7306000000-M SP  TRENCH MULTI-DUCT, 31.75MM ** COND 23,500 M 14.90 350150.00 15.25 358375.00 15.00 352500.00
4)

0453 7307000000-M SP  MULTI-DUCT, 31.75MM OUT-DUCT ** COND 3,800 M 14.70 55860.00 15.08 57304.00 15.00 57000.00
4)

0454  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 27 EA 226.00 6102.00 232.78 6285.06 230.00 6210.00

0455  7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 63 EA 464.00 29232.00 477.33 30071.79 465.00 29295.00

0456  7360000000-N 1720 WOOD POLE 29 EA 700.00 20300.00 717.62 20810.98 700.00 20300.00

0457  7372000000-N 1721 GUY ASSEMBLY 44 EA 290.00 12760.00 294.95 12977.80 290.00 12760.00

0458 7384000000-M 1722 *****MM RISER WITH #x#xkkkiiex 6 EA 410.00 2460.00 421.27 2527.62 400.00 2400.00
(2", HEAT SHRINK TUBING)

0459  7420000000-M 1722 50MM RISER W/ WEATHERHEAD 20 EA 255.00 5100.00 365.65 7313.00 360.00 7200.00

0460 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 2,029 M 14.60 29623.40 15.04 30516.16 15.00 30435.00

0461 7456000000-M 1726 LEAD-IN CABLE 6,530 M 3.40 22202.00 3.50 22855.00 3.40 22202.00

0462 7504000000-M SP  COMMUN CABLE ** TWST PR 150 M 7.90 1185.00 8.14 1221.00 8.00 1200.00
©)}

0463 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 3,900 M 4.80 18720.00 4.87 18993.00 5.00 19500.00
(14

0464 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 3,500 M 13.70 47950.00 14.11 49385.00 14.00 49000.00
(144)

0465 7528000000-M 1730 DROP CABLE 1,240 M 3.25 4030.00 3.35 4154.00 3.50 4340.00

0466 7540000000-N 1731 AERIAL SPLICE ENCLOSURE 8 EA 1570.00 12560.00 1614.53 12916.24 1600.00 12800.00

0467 7552000000-N 1731 INTERCONNECT CENTER 5 EA 10900.00 54500.00 11171.38 55856.90 11000.00 55000.00

0468 7566000000-N 1733 DELINEATOR MARKER 93 EA 94.00 8742.00 96.82 9004.26 95.00 8835.00

0469 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1296.00 1296.00 1334.06 1334.06 1300.00 1300.00

0470 7570000000-N SP  FURN FIB-OPT POWER METER 1 EA 1375.00 1375.00 1416.25 1416.25 1400.00 1400.00
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0471 7572000000-N SP  FURN OPTIC LIGHT GENERATOR 1 EA 3550.00 3550.00 3656.50 3656.50 3600.00 3600.00

0472  7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1250.00 1250.00 1287.50 1287.50 1300.00 1300.00

0473 7636000000-N 1745 SIGN FOR SIGNALS 5 EA 344.00 1720.00 354.32 1771.60 345.00 1725.00

0474 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 1740.00 5220.00 1789.11 5367.33 1800.00 5400.00

0475 7792000000-N SP  CONTRLR W/ CBNT, NEMA TS-1 BASE MTD 3 EA 12050.00 36150.00 12408.41 37225.23 12100.00 36300.00

0476 7816000000-N SP  DETECTOR CHANNEL (NEMA TS-1) 50 EA 102.00 5100.00 104.57 5228.50 102.00 5100.00

0477 7936000000-N SP  CENTRAL COMPUTER 2 EA 8590.00 17180.00 8847.70 17695.40 8600.00 17200.00

0478 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 4700.00 4700.00 4836.88 4836.88 4700.00 4700.00

0479  7942000000-N SP  PRINTER 1 EA 4750.00 4750.00 4864.69 4864.69 4800.00 4800.00

0480 7948000000-N SP  TRAFFIC SIGNAL REMOVAL 2 EA 2070.00 4140.00 2125.92 4251.84 2100.00 4200.00

0481 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 5050.00 45450.00 5180.90 46628.10 5100.00 45900.00
BASE MOUNT CCTV CABINET

0482 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 7078.00 28312.00 7289.83 29159.32 7100.00 28400.00
BASE MOUNT SPLICE CABINET

0483 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 7310.00 65790.00 7525.87 67732.83 7400.00 66600.00
CCTV ASSEMBLY

0484  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 3960.00 7920.00 4074.14 8148.28 4000.00 8000.00
CCTV JOYSTICK

0485 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 7107.00 63963.00 7319.87 65878.83 7200.00 64800.00
CCTV METAL POLE

0486 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1186.00 1186.00 1221.58 1221.58 1200.00 1200.00
CCTV TEST MONITOR

0487  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 2040.00 18360.00 2101.20 18910.80 2100.00 18900.00
COLOR VIDEO MONITOR

0488 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 13 EA 1000.00 13000.00 1030.00 13390.00 1000.00 13000.00
EQUIPMENT CABINET FOUNDATION

0489 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 732.00 2196.00 753.62 2260.86 750.00 2250.00
FIBER OPTIC DATA TRANSCEIVER (IN CABINET)

0490 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 702.00 1404.00 722.55 1445.10 710.00 1420.00
FIBER OPTIC DATA TRANSCEIVER (IN RACK)

0491 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 1260.00 11340.00 129231 11630.79 1300.00 11700.00
FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)

0492  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 1140.00 10260.00 1168.71 10518.39 1200.00 10800.00
FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)

0493  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2320.00 6960.00 2389.60 7168.80 2300.00 6900.00
RCU TERMINATION PANEL

0494  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2112.00 6336.00 2175.36 6526.08 2200.00 6600.00
RCU UNIT

0495  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 34500.00 35535.00 35000.00
CCTV CENTRAL SOFTWARE

0496 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 5360.00 55615.29 5400.00

TRAINING
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0497  7990000000-M SP  GENERIC SIGNAL ITEM (M) 2,500 M 20.00 50000.00 19.60 49000.00 19.00 47500.00
MULTI-DUCT (31.75MM)

0498 8035000000-N 402 REMV EXIST STR #kssrrees Lump Sum 5000.00 20600.00 10000.00
(9+83.00-Y2-)

0596  2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 1 EA 2000.00 2000.00 2456.55 2456.55 2500.00 2500.00
CONCRETE FLASHBOARD RISER
CULVERT ITEMS

0499  8126000000-N 414 CULV EXCAV @ **wwmrsiinek Lump Sum 30930.00 38384.64 103700.00
(102+16.500 -L-)

0500 8126000000-N 414 CULV EXCAV @ **wkrrssiiin Lump Sum 28760.00 35691.63 116700.00
(18+27.000-RP CA-)

0501 8126000000-N 414 CULV EXCAV @ **wkrrrsiier Lump Sum 27448.00 34063.42 79300.00
(25+07.000-RMP CA-)

0502  8126000000-N 414 CULV EXCAV @ **wkrrrsnes Lump Sum 60940.00 75627.54 148400.00
(54+14.714-L-)

0503  8126000000-N 414 CULV EXCAV @ *+*rrirsnes Lump Sum 27655.00 34320.31 58300.00
(59+78.290-L-)

0504  8126000000-N 414 CULV EXCAV @ *+*rsrrsnnes Lump Sum 17900.00 22214.20 7700.00
(73+42.563-L-)

0505  8126000000-N 414 CULV EXCAV @ *++rsrrsnirs Lump Sum 40655.00 50453.53 91300.00
(85+89.214 -140 EX-)

0506  8133000000-M 414 FND COND MATL BOX CULV 2,926.7 MTN 24.08 70474.94 29.88 87449.80 17.00 49753.90

0507  8196000000-M 420 CL A CONC, CULVERT 5904.4 M3 195.98 1157144.31 260.00 1535144.00 908.00 5361195.20

0508  8245000000-M 425 REINF STL CULV 449,862 KG 0.94 422870.28 1.17 526338.54 0.87 391379.94

0509 8818000000-M SP  GENERIC CULVERT ITEM (MTN) 99.3 MTN 35.18 3493.37 43.66 4335.44 55.00 5461.50
CLASS | RIP RAP

0510 8821000000-M SP  GENERIC CULVERT ITEM (M2) 101.3 M2 10.00 1013.00 12.41 1257.13 6.50 658.45
FILTER FABRIC
WALL ITEMS

0511 8800000000-N SP MSE RET WALL STA ##rccx Lump Sum 905000.00 885919.33 625000.00
(0+05.622 -RPD-)

0512  8800000000-N SP MSE RET WALL STA ##rces Lump Sum 35000.00 36941.88 30960.00
(107+98.00 -L2LT-)

0513  8800000000-N SP MSE RET WALL STA *tttsseek Lump Sum 160000.00 140169.71 133700.00
(118+64.684 -L-)

0514  8800000000-N SP MSE RET WALL STA *tttsssex Lump Sum 140000.00 143472.74 109700.00
(13+03.000 -RAMPC-)

0515  8800000000-N SP MSE RET WALL STA *stiiex Lump Sum 520000.00 491049.60 390200.00
(132+62.302 -L-)

0516  8800000000-N SP MSE RET WALL STA *#ikix Lump Sum 600000.00 524953.05 420000.00

(132+96.639 -L-)
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0517  8800000000-N SP MSE RET WALL STA ##rcex Lump Sum 650000.00 586989.16 450700.00
(136+30.660 -L-LT)

0518  8800000000-N SP MSE RET WALL STA ##rccs Lump Sum 385000.00 386188.07 284000.00
(136+30.660 -L-RT)

0519  8800000000-N SP MSE RET WALL STA *tttsseek Lump Sum 205000.00 334288.83 30500.00
(14+40.00 -RPAC-)

0520  8800000000-N SP MSE RET WALL STA *tttsssix Lump Sum 42000.00 40445.63 34200.00
(15+10.00 -RPAC-)

0521  8800000000-N SP MSE RET WALL STA *#kiscx Lump Sum 130000.00 112414.49 102500.00
(17+00 -RPCA-)

0522 8800000000-N SP MSE RET WALL STA *#kix Lump Sum 130000.00 101605.40 114400.00
(17+00 -RPD-)

0523  8800000000-N SP MSE RET WALL STA ##kix Lump Sum 345000.00 241384.21 283000.00
(19+00 -RPD-)

0524  8800000000-N SP MSE RET WALL STA ##kx Lump Sum 95000.00 91896.88 70400.00
(4+90.960 -Y28-)

0525 8800000000-N SP MSE RET WALL STA ##rcex Lump Sum 64000.00 65208.26 48600.00
(5+00.810 -Y28-)

0526  8800000000-N SP MSE RET WALL STA ##rccs Lump Sum 59000.00 54202.65 50300.00
(83+67.500 -140WB-)
STRUCTURE ITEMS

0527  8014000000-N SP TEMP RR SHORING *** *txkx Lump Sum 150000.00 150000.00 108000.00
(1,120+49.924 -L-LT)

0528  8014000000-N SP  TEMP RR SHORING *** *ksx Lump Sum 150000.00 120000.00 110000.00
(1,120+49.924 -L-RT)

0529 8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 6000.00 25000.00 6800.00
(1,110+26.064 -L NB-)

0530 8091000000-N 410 FND EXCAV B** STA #wikrx Lump Sum 12000.00 15000.00 4500.00
(1,120+49.924 -L-LT)

0531 8091000000-N 410 FND EXCAV B** STA *wikrcx Lump Sum 11000.00 12000.00 4500.00
(1,120+49.924 -L-RT)

0532  8091000000-N 410 FND EXCAV B** STA *rwrer Lump Sum 6000.00 12000.00 43000.00
(1,16+02.423 -RPBD-)

0533 8091000000-N 410 FND EXCAV B** STA *rwres Lump Sum 5000.00 8000.00 2100.00
(1,18+08.293 -RP AC-)

0534  8091000000-N 410 FND EXCAV B** STA *rerex Lump Sum 4000.00 6000.00 2600.00
(1,18+86.874 -L SB-)

0535 8091000000-N 410 FND EXCAV B** STA *rekrex Lump Sum 4000.00 8000.00 42900.00
(1,19+61.051 -RPCA-)

0536  8091000000-N 410 FND EXCAV B** STA *rekex Lump Sum 5000.00 10000.00 2500.00
(1,19+85.137 -RPBD-)

0537 8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 4000.00 10000.00 2500.00

(1,22+94.604 -RPCA-)



JUL 17, 2003 10:15 AM GUILFORD

TIP NO 1-2201G, U-2524BA, U-2524BB 34154.3.14, 34820.3.17, 34820.3.18

8.T491607, 8.U492108, 8.U492110

FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) 6.921 KM
WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM 1-40 TO NORTH OF BRYAN BOULEVARD.

10:00AM 42/ 66 003

JUL 15 2003 C200734

UNITED CONTRACTORS, INC.

TIDEWATER SKANSKA, INC.

AMEC CIVIL, LLC

CHESTER, SC NORFOLK, VA FT. MYERS, FL

0538  8091000000-N 410 FND EXCAV B** STA *rwrer Lump Sum 4000.00 3500.00 14600.00
(1,67+72.110 -L-)

0539  8091000000-N 410 FND EXCAV B** STA *reres Lump Sum 4000.00 4500.00 2100.00
(1,73+34.540 -L- RT)

0540  8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 4000.00 9000.00 2200.00
(1,73+48.544 -L- LT)

0541 8091000000-N 410 FND EXCAV B** STA #roeees Lump Sum 6000.00 13000.00 9300.00
(2,110+26.064 -L NB-)

0542 8091000000-N 410 FND EXCAV B** STA *roeeex Lump Sum 5000.00 8000.00 2000.00
(2,18+08.293 -RP AC-)

0543  8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 4000.00 9000.00 2500.00
(2,18+86.874 -L SB-)

0544  8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 4000.00 11000.00 2200.00
(2,19+61.051 -RPCA-)

0545  8091000000-N 410 FND EXCAV B** STA *wikrcx Lump Sum 5000.00 9000.00 2400.00
(2,19+85.137 -RPBD-)

0546  8091000000-N 410 FND EXCAV B** STA *rwrer Lump Sum 4000.00 7000.00 2500.00
(2,22+94.604 -RPCA-)

0547  8091000000-N 410 FND EXCAV B** STA *reres Lump Sum 4000.00 4000.00 10700.00
(2,67+72.110 -L-)

0548  8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 4000.00 3500.00 2100.00
(2,73+34.540 -L- RT)

0549  8091000000-N 410 FND EXCAV B** STA #roeees Lump Sum 4000.00 15000.00 2100.00
(2,73+48.544 -L- LT)

0550 8091000000-N 410 FND EXCAV B** STA *roeeex Lump Sum 4000.00 6000.00 2570.00
(3,18+86.874 -L SB-)

0551 8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 4000.00 12000.00 2400.00
(3,22+94.604 -RPCA-)

0552  8091000000-N 410 FND EXCAV B** STA #wikrx Lump Sum 4000.00 5500.00 10100.00
(3,67+72.110 -L-)

0553  8091000000-N 410 FND EXCAV B** STA *wikrcx Lump Sum 4000.00 5000.00 10100.00
(4,67+72.110 -L-)

0554  8105500000-M SP  **MM DRILLD PIER IN SOIL 182 M 1000.00 18200.00 1553.37 28271.33 5400.00 98280.00
(1372MM)

0555  8105600000-M SP  **MM DRILLD PIER NO SOIL 148 M 8000.00 118400.00 7096.57 105029.24 7000.00 103600.00
(1372MM)

0556  8147000000-M 420 REINF CONC DECK SLAB 36,209.9 M2 170.00 6155683.00 150.00 5431485.00 211.00 7640288.90

0557  8161000000-M 420 GROOVING BRIDGE FLOORS 33,622.7 M2 3.00 100868.10 3.17 106583.96 2.70 90781.29

0558  8182000000-M 420 CL A CONC, BRIDGE 5,688.5 M3 700.00 3981950.00 800.00 4550800.00 900.00 5119650.00

0559  8210000000-N 422 BRG APPR SLAB *wksrnes Lump Sum 40000.00 25000.00 19500.00
(109+17.439 -L NB-)

0560 8210000000-N 422 BRG APPR SLAB *#kkkrtiiix Lump Sum 48000.00 20000.00 16500.00

(11+74.251 -RP AC-)



JUL 17, 2003 10:15 AM GUILFORD
TIP NO 1-2201G, U-2524BA, U-2524BB 34154.3.14, 34820.3.17, 34820.3.18 10:00AM 43/ 66 003

8.T491607, 8.U492108, 8.U492110

FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) 6.921 KM JUL 15 2003 C200734
WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM 1-40 TO NORTH OF BRYAN BOULEVARD.

UNITED CONTRACTORS, INC. TIDEWATER SKANSKA, INC. AMEC CIVIL, LLC
CHESTER, SC NORFOLK, VA FT. MYERS, FL

0561 8210000000-N 422 BRG APPR SLAB *rkkirtnes Lump Sum 42000.00 30000.00 26700.00
(110+26.064 -L NB-)

0562  8210000000-N 422 BRG APPR SLAB *rrixtries Lump Sum 52000.00 30000.00 22600.00
(115+44.291 -L NB-)

0563  8210000000-N 422 BRG APPR SLAB **rksrtries Lump Sum 34000.00 30000.00 24100.00
(120+49.924 -L-LT)

0564  8210000000-N 422 BRG APPR SLAB **kksrtris Lump Sum 40000.00 25000.00 20500.00
(120+49.924 -L-RT)

0565 8210000000-N 422 BRG APPR SLAB **kssrtsis Lump Sum 54000.00 25000.00 13500.00
(135+86.839 -L-LT)

0566 8210000000-N 422 BRG APPR SLAB *#kkkxtiix Lump Sum 44000.00 30000.00 20900.00
(135+86.839 -L-RT)

0567 8210000000-N 422 BRG APPR SLAB *#kkkrtiiex Lump Sum 48000.00 20000.00 16800.00
(16+02.423 -RPBD-)

0568  8210000000-N 422 BRG APPR SLAB **kkkxties Lump Sum 40000.00 25000.00 20400.00
(18+08.293 -RP AC-)

0569 8210000000-N 422 BRG APPR SLAB **kkirtries Lump Sum 48000.00 25000.00 18960.00
(18+86.874 -L SB-)

0570  8210000000-N 422 BRG APPR SLAB #rksxtries Lump Sum 56000.00 20000.00 16830.00
(19+61.051 -RPCA-)

0571 8210000000-N 422 BRG APPR SLAB **ksrtrirs Lump Sum 34000.00 20000.00 16900.00
(19+85.137 -RPBD-)

0572  8210000000-N 422 BRG APPR SLAB **kkrrtris Lump Sum 34000.00 25000.00 19000.00
(20+39.866 -L SB-)

0573  8210000000-N 422 BRG APPR SLAB **kksrtsiss Lump Sum 40000.00 20000.00 22800.00
(22+36.639 -L SB-)

0574  8210000000-N 422 BRG APPR SLAB *#kkkxtiix Lump Sum 50000.00 20000.00 16850.00
(22+94.604 -RPCA-)

0575 8210000000-N 422 BRG APPR SLAB *#kkkrtiiex Lump Sum 44000.00 25000.00 18920.00
(25+57.061 -L SB-)

0576  8210000000-N 422 BRG APPR SLAB **kkkxtiies Lump Sum 36000.00 35000.00 31300.00
(39+65.118 -140 EB-)

0577  8210000000-N 422 BRG APPR SLAB **kkkrtnies Lump Sum 34000.00 15000.00 21600.00
(55+23.974 -L- LT)

0578  8210000000-N 422 BRG APPR SLAB *rssxtries Lump Sum 34000.00 20000.00 19350.00
(55+23.974 -L- RT)

0579  8210000000-N 422 BRG APPR SLAB **ksrtris Lump Sum 36000.00 25000.00 24230.00
(67+72.110 -L-)

0580 8210000000-N 422 BRG APPR SLAB **kkrrtris Lump Sum 36000.00 20000.00 16350.00
(73+34.540 -L- RT)

0581 8210000000-N 422 BRG APPR SLAB **kssrtsis Lump Sum 36000.00 20000.00 16200.00
(73+48.544 -L- LT)

0582  8217000000-M 425 REINF STEEL (BRIDGE) 541,159 KG 1.00 541159.00 1.15 622332.85 0.78 422104.02

0583 8238000000-M 425 SPIRAL COL REINF STL STR 15,863 KG 1.60 25380.80 1.80 28553.40 0.90 14276.70



JUL 17, 2003 10:15 AM GUILFORD
TIP NO 1-2201G, U-2524BA, U-2524BB 34154.3.14, 34820.3.17, 34820.3.18 10:00AM 44/ 66 003

8.T491607, 8.U492108, 8.U492110

FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) 6.921 KM JUL 15 2003 C200734
WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM 1-40 TO NORTH OF BRYAN BOULEVARD.

UNITED CONTRACTORS, INC. TIDEWATER SKANSKA, INC. AMEC CIVIL, LLC

CHESTER, SC NORFOLK, VA FT. MYERS, FL
0584 8280000000-M 440 STRUCTURAL STEEL Lump Sum 14596000.00 13332062.00 11849561.10
0585 8364000000-M 450 HP310X79 STL PILE 19,170.7 M 80.00 1533656.00 65.00 1246095.50 90.00 1725363.00
0586 8384000000-M 450 HP360X108 STL PILE 2,094 M 95.00 198930.00 120.00 251280.00 170.00 355980.00
0587 8391000000-N 450 STEEL PILE POINTS 42 EA 125.00 5250.00 71.07 2984.94 250.00 10500.00
0588 8482000000-M 460 THREE BAR METAL RAIL 159.645 M 450.00 71840.25 350.00 55875.75 300.00 47893.50
0589 8503000000-M 460 CONC BARRIER RAIL 4,049.742 M 125.00 506217.75 100.00 404974.20 125.00 506217.75
0590 8531000000-M 462 100MM SLOPE PROTECTION 18,137.4 M2 60.00 1088244.00 60.00 1088244.00 45.00 816183.00
0591 8650000000-N SP  POT BEARINGS Lump Sum 596200.00 659146.17 555000.00
0592  8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 50000.00 98579.88 65000.00
0593 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 210000.00 899820.66 107000.00
0594 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 120000.00 424188.62 103000.00
0595 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 220000.00 454538.80 170000.00
CONTRACT TOTAL TOTAL 111822516.56 TOTAL 112418295.28 TOTAL 112989000.07
ROADWAY ITEMS SUB-TOTAL 73945253.76 SUB-TOTAL 74894038.91 SUB-TOTAL 72726251.82
CULVERT ITEMS SUB-TOTAL 1889283.90 SUB-TOTAL 2445280.18 SUB-TOTAL 6413848.99
WALL ITEMS SUB-TOTAL 4465000.00 SUB-TOTAL 4237129.89 SUB-TOTAL 3178160.00

STRUCTURE ITEMS SUB-TOTAL 31522978.90 SUB-TOTAL 30841846.30 SUB-TOTAL 30670739.26



JUL 17, 2003 10:15 AM GUILFORD

TIP NO 1-2201G, U-2524BA, U-2524BB 34154.3.14, 34820.3.17, 34820.3.18
8.T491607, 8.U492108, 8.U492110
FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) 6.921 KM

WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM 1-40 TO NORTH OF BRYAN BOULEVARD.

10:00AM 45/ 66 003

JUL 15 2003 C200734

BLYTHE CONSTRUCTION, INC.

GRANITE CONSTRUCTION

FRU-CON CONSTRUCTION

COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 5700000.00 6000000.00 6300000.00

0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 1375000.00 2500000.00 1500000.00

0003  0001000000-M 200 CLEARING & GRUBBING Lump Sum 8878542.00 7000000.00 2300000.00

0004  0008000000-M 200 SUPP CLEARING & GRUBBING 2.8 HA 16250.00 45500.00 32100.00 89880.00 20000.00 56000.00

0005  0015000000-N 205 SEALING ABANDONED WELLS 4 EA 1500.00 6000.00 3000.00 12000.00 1100.00 4400.00

0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 2,042,000 M3 435 8882700.00 7.00 14294000.00 4.60 9393200.00

0007  0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 29000.00 38800.00 30000.00
(109+13.980 -LNB-)

0008  0029000000-N SP  REINF BRG APPR *kkkssirrs Lump Sum 24000.00 25600.00 30000.00
(11+73.750 -RPAC-)

0009  0029000000-N SP  REINF BRG APPR *ktsirrs Lump Sum 37000.00 36300.00 30000.00
(110+65.100 -LNB-)

0010 0029000000-N SP  REINF BRG APPR *#¥tsirrs Lump Sum 32000.00 35900.00 30000.00
(115+44.630 -LNB-)

0011 0029000000-N SP  REINF BRG APPR ##itsirrs Lump Sum 41000.00 45700.00 30000.00
(120+42.070 -L- SB)

0012  0029000000-N SP  REINF BRG APPR *#strirss Lump Sum 38000.00 46000.00 30000.00
(120+48.520 -L- NB)

0013 0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 18000.00 24400.00 30000.00
(13+33 -Y5-)

0014 0029000000-N SP  REINF BRG APPR **stsirsx Lump Sum 67000.00 79100.00 30000.00
(135+87.160 -L- NB)

0015 0029000000-N SP  REINF BRG APPR *#stsirsx Lump Sum 81000.00 98300.00 30000.00
(135+87.160 -L- SB)

0016 0029000000-N SP  REINF BRG APPR *kksssirrs Lump Sum 20000.00 25100.00 30000.00
(16+03 -RPBD-)

0017 0029000000-N SP  REINF BRG APPR *ktsirrs Lump Sum 24000.00 26800.00 30000.00
(18+45.710 -RPAC-)

0018 0029000000-N SP  REINF BRG APPR *#tsirrs Lump Sum 23000.00 22800.00 30000.00
(18+65.880 -LSB-)

0019 0029000000-N SP  REINF BRG APPR ##itsirrs Lump Sum 18000.00 30400.00 30000.00
(19+60 -RPBD-)

0020 0029000000-N SP  REINF BRG APPR ##strires Lump Sum 14000.00 19000.00 30000.00
(19+83 -RPCA-)

0021  0029000000-N SP  REINF BRG APPR **rstsirss Lump Sum 50000.00 54300.00 30000.00
(20+45.630 -LSB-)

0022 0029000000-N SP  REINF BRG APPR **stsirsx Lump Sum 29000.00 30800.00 30000.00
(22+41.650 -LSB-)

0023 0029000000-N SP  REINF BRG APPR **stsirsx Lump Sum 13000.00 18400.00 30000.00
(22+91 -RPCA-)

0024  0029000000-N SP  REINF BRG APPR *kkkssirrs Lump Sum 20000.00 23300.00 30000.00
(23+92 -Y6-/-Y7- LEFT)

0025 0029000000-N SP  REINF BRG APPR *kstsirrs Lump Sum 20000.00 23700.00 30000.00

(23+92 -Y6-/-Y7- RIGHT)



JUL 17, 2003 10:15 AM GUILFORD
TIP NO 1-2201G, U-2524BA, U-2524BB 34154.3.14, 34820.3.17, 34820.3.18 10:00AM 46/ 66 003

8.T491607, 8.U492108, 8.U492110

FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) 6.921 KM JUL 15 2003 C200734
WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM 1-40 TO NORTH OF BRYAN BOULEVARD.

BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION FRU-CON CONSTRUCTION
COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO
0026  0029000000-N SP  REINF BRG APPR ##itrirrs Lump Sum 31000.00 37900.00 30000.00
(25+57.240 -LSB-)
0027  0029000000-N SP  REINF BRG APPR *#stsirss Lump Sum 35000.00 35900.00 30000.00
(39+59.890 -140EB-)
0028  0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 37000.00 43700.00 30000.00
(55+18 -L- LEFT)
0029 0029000000-N SP  REINF BRG APPR *#rsiitir Lump Sum 35000.00 59200.00 30000.00
(55+30 -L- RIGHT)
0030 0036000000-M 225 UNDERCUT EXCAVATION 45500 M3 6.25 284375.00 6.73 306215.00 4.00 182000.00
0031  0080000000-M SP  CLASS IV SUBGRD STABILIZATION 1,600 MTN 16.00 25600.00 16.00 25600.00 12.00 19200.00
0032  0106000000-M 230 BORROW EXCAVATION 2,159,400 M3 5.00 10797000.00 5.00 10797000.00 7.50 16195500.00
0033 0127000000-N SP  EMBMT SETTLEMENT GAUGE 4 EA 1200.00 4800.00 1200.00 4800.00 600.00 2400.00
0034  0134000000-M 240 DRAINAGE DITCH EXCAVATION 62,637 M3 6.75 422799.75 9.75 610710.75 6.00 375822.00
0035 0141000000-M 240 BERM DITCH CONSTRUCTION 850 M 10.00 8500.00 28.90 24565.00 4.00 3400.00
0036  0156000000-M 250 REMOVAL OF EXT ASPHALT PYM'T 28,000 M2 2.10 58800.00 2.45 68600.00 3.00 84000.00
0037  0163000000-M 250 REMOVAL OF EXT CONC PVM'T 1,300 M2 6.25 8125.00 8.09 10517.00 13.00 16900.00
0038  0177000000-M 250 BREAKING OF EXT ASPH PVMT 250 M2 2.00 500.00 0.51 127.50 6.00 1500.00
0039  0192000000-N 260 PROOF ROLLING 82 HR 250.00 20500.00 141.00 11562.00 55.00 4510.00
0040  0195000000-M 265 SELECT GRANULAR MATERIAL 19,450 M3 32.00 622400.00 28.00 544600.00 14.20 276190.00
0041  0196000000-M 270 SOIL STABILIZATION FABRIC 11,810 M2 1.50 17715.00 3.00 35430.00 1.50 17715.00
0042  0199000000-M SP TEMPORARY SHORING 2,835 M2 300.00 850500.00 256.00 725760.00 2.00 5670.00
0043  0206000000-M SP  TEMP SHORING - BARR SUPPORTED 75 M2 300.00 22500.00 256.00 19200.00 130.00 9750.00
0044  0234000000-M SP  GENERIC GRADING ITEM (M3) 815 M3 15.00 12225.00 13.60 11084.00 25.00 20375.00
CONTAMINATED SOILS EXCAVATION
0045  0241000000-M SP  GENERIC GRADING ITEM (M2) 3,886 M2 25.60 99481.60 65.00 252590.00 36.00 139896.00
ROCK PLATING
0046  0300000000-M 300 SELECT MATERIAL Ii 16,800 MTN 18.50 310800.00 16.90 283920.00 14.00 235200.00
0047  0306000000-M 300 SELECT MATERAIL III 8,850 MTN 19.00 168150.00 19.00 168150.00 13.00 115050.00
0048  0312000000-M 300 SELECT MATERIAL IV 2,600 MTN 18.50 48100.00 20.00 52000.00 12.00 31200.00
0049  0318000000-M 300 FND CONDIT MAT'L MIN STR 5,930 MTN 22.75 134907.50 26.00 154180.00 25.00 148250.00
0050  0343000000-M 310 375MM SIDE DRAIN PIPE 280.8 M 60.00 16848.00 127.00 35661.60 58.00 16286.40
0051  0344000000-M 310 450MM SIDE DRAIN PIPE 432 M 70.00 3024.00 134.00 5788.80 56.00 2419.20
0052  0345000000-M 310 600MM SIDE DRAIN PIPE 24 M 85.00 2040.00 150.00 3600.00 50.00 1200.00
0053  0360000000-M 310 300MM RCP CULV CLASS liI 204 M 55.00 11220.00 121.00 24684.00 215.00 43860.00
0054  0366000000-M 310 375MM RCP CULV CLASS I 6,333.2 M 60.00 379992.00 127.00 804316.40 100.00 633320.00
0055  0372000000-M 310 450MM RCP CULV CLASS I 2,1384 M 70.00 149688.00 132.00 282268.80 105.00 224532.00
0056  0378000000-M 310 600MM RCP CULV CLASS I 2,778 M 85.00 236130.00 147.00 408366.00 90.00 250020.00
0057  0384000000-M 310 750MM RCP CULV CLASS liI 914.4 M 115.00 105156.00 163.00 149047.20 105.00 96012.00
0058  0390000000-M 310 900MM RCP CULV CLASS I 8292 M 150.00 124380.00 186.00 154231.20 240.00 199008.00
0059  0396000000-M 310 1050MM RCP CULV CLASS I 687.6 M 175.00 120330.00 190.00 130644.00 270.00 185652.00
0060 0402000000-M 310 1200MM RCP CULV CLASS I 536.4 M 200.00 107280.00 212.00 113716.80 380.00 203832.00
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8.T491607, 8.U492108, 8.U492110

FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) 6.921 KM JUL 15 2003 C200734
WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM 1-40 TO NORTH OF BRYAN BOULEVARD.

BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION FRU-CON CONSTRUCTION
COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO
0061 0408000000-M 310 1350MM RCP CULV CLASS lII 106.8 M 250.00 26700.00 244.00 26059.20 540.00 57672.00
0062  0414000000-M 310 1500MM RCP CULV CLASS I 290.4 M 350.00 101640.00 275.00 79860.00 540.00 156816.00
0063  0448000000-M 310 **MM RCP CULV CLASS IV 4944 M 250.00 123600.00 209.00 103329.60 380.00 187872.00
(1050MM)
0064  0448000000-M 310 **MM RCP CULV CLASS IV 106.8 M 325.00 34710.00 228.00 24350.40 540.00 57672.00
(1200MM)
0065  0448000000-M 310 **MM RCP CULV CLASS IV 80.4 M 350.00 28140.00 264.00 21225.60 600.00 48240.00
(1350MM)
0066  0448000000-M 310 **MM RCP CULV CLASS IV 2052 M 400.00 82080.00 293.00 60123.60 770.00 158004.00
(1500MM)
0067  0448000000-M 310 **MM RCP CULV CLASS IV 1212 M 550.00 66660.00 334.00 40480.80 950.00 115140.00
(1650MM)
0068  0448000000-M 310 **MM RCP CULV CLASS IV 100.8 M 85.00 8568.00 137.00 13809.60 120.00 12096.00
(450MM)
0069  0448000000-M 310 **MM RCP CULV CLASS IV 86.4 M 100.00 8640.00 154.00 13305.60 190.00 16416.00
(600MM)
0070  0448000000-M 310 **MM RCP CULV CLASS IV 2304 M 150.00 34560.00 169.00 38937.60 210.00 48384.00
(750MM)
0071  0448000000-M 310 **MM RCP CULV CLASS IV 1176 M 200.00 23520.00 202.00 23755.20 80.00 9408.00
(900MM)
0072  0453000000-M 310 **MM PIPE END SECTION 6 EA 800.00 4800.00 720.00 4320.00 680.00 4080.00
(375MM)
0073  0576000000-M 310 **MM CS PIPE CULV ***MM 52.8 M 50.00 2640.00 173.00 9134.40 75.00 3960.00
(300MM, 1.63MM)
0074  0582000000-M 310 400MM CS PIPE CULV 1.63MM 252 M 55.00 1386.00 176.00 4435.20 80.00 2016.00
0075 0588000000-M 310 450MM CS PIPE CULV 1.63MM 86.4 M 60.00 5184.00 179.00 15465.60 90.00 7776.00
0076  0636000000-M 310 **MM CSP ELB ***MM 2 EA 175.00 350.00 60.00 120.00 140.00 280.00
(300MM, 1.63MM)
0077  0636000000-M 310 **MM CSP ELB ***MM 2 EA 200.00 400.00 75.00 150.00 180.00 360.00
(450MM, 1.63MM)
0078 0708000000-M 310 400MM BCCSP B 1.63 15156 M 60.00 90936.00 134.00 203090.40 72.00 109123.20
0079  0714000000-M 310 450MM BCCSP B 1.63 2856 M 65.00 18564.00 137.00 39127.20 80.00 22848.00
0080  0720000000-M 310 600MM BCCSP B 1.63 120 M 80.00 9600.00 142.00 17040.00 90.00 10800.00
0081 0726000000-M 310 800MM BCCSP B 2.01 93.6 M 105.00 9828.00 165.00 15444.00 100.00 9360.00
0082 0732000000-M 310 900MM BCCSP B 2.01 8.4 M 150.00 1260.00 202.00 1696.80 132.00 1108.80
0083  0738000000-M 310 1000MM BCCSP B 2.77 132 M 225.00 2970.00 200.00 2640.00 160.00 2112.00
0084  0804000000-M 310 **MM BCCSP ELB B **** 1 EA 200.00 200.00 125.00 125.00 140.00 140.00
(300MM, 1.63MM)
0085 0806000000-M 310 400MM BCCSP ELB B 1.63 131 EA 200.00 26200.00 175.00 22925.00 170.00 22270.00
0086 0807000000-M 310 450MM BCCSP ELB B 1.63 22 EA 275.00 6050.00 200.00 4400.00 190.00 4180.00
0087  0808000000-M 310 600MM BCCSP ELB B 1.63 7 EA 550.00 3850.00 240.00 1680.00 340.00 2380.00

0088 0809000000-M 310 800MM BCCSP ELB B 2.01 4 EA 400.00 1600.00 300.00 1200.00 440.00 1760.00
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WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
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BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION FRU-CON CONSTRUCTION
COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO
0089  0980000000-M SP  ***MM WS PIPE **** B, B&J 228 M 1875.00 42750.00 2400.00 54720.00 2200.00 50160.00
(1650MM, 22MM)
0090  0980000000-M SP  ***MM WS PIPE **** B, B&J 456 M 725.00 33060.00 525.00 23940.00 650.00 29640.00
(600MM, 12.7MM)
0091 0986000000-M SP  GENERIC PIPE ITEM (M) 93 M 600.00 55800.00 298.00 27714.00 230.00 21390.00
300MM POLYMER DRAIN LINE
0092 0995000000-M 340 PIPE REMOVAL 49258 M 32.00 157625.60 50.00 246290.00 40.00 197032.00
0093 1000000000-M 462 150MM SLOPE PROTECTION 5,737 M2 1.00 5737.00 18.40 105560.80 75.00 430275.00
0094 1011000000-N 500 FINE GRADING Lump Sum 750000.00 401600.00 200000.00
0095  1044000000-M 501 LIME TRTD SOIL (SLURRY) 179,405 M2 2.00 358810.00 3.43 615359.15 1.75 313958.75
0096 1066000000-M 501 LIME FOR LIME TRTD SOIL 1,978 MTN 145.00 286810.00 110.00 217580.00 171.00 338238.00
0097  1110000000-M 510 STABILIZER AGGREGATE 500 MTN 14.14 7070.00 13.80 6900.00 15.00 7500.00
0098 1121000000-M 520 AGGREGATE BASE COURSE 96,765 MTN 15.00 1451475.00 14.00 1354710.00 15.00 1451475.00
0099 1176000000-M 542 **MM SOIL CEMENT BASE 119,637 M2 1.85 221328.45 1.93 230899.41 2.00 239274.00
(180MM)
0100 1187000000-M 542 PC FOR SOIL CEMENT BASE 3,593 MTN 103.00 370079.00 90.00 323370.00 116.00 416788.00
0101 1198000000-M SP  AGGREGATE FOR SOIL CEM B 1,018 MTN 15.00 15270.00 10.40 10587.20 15.00 15270.00
0102 1209000000-M 543 ASPHALT CURING SEAL 111,700 L 0.50 55850.00 0.42 46914.00 0.40 44680.00
0103 1220000000-M 545 INCIDENTAL STONE BASE 1,000 MTN 50.00 50000.00 50.00 50000.00 21.38 21380.00
0104 1275000000-M 600 PRIME COAT 7,700 L 0.50 3850.00 0.40 3080.00 0.50 3850.00
0105 1297000000-M 607 MILL ASP PVMT ***MM DTH 1,950 M2 2.80 5460.00 2.00 3900.00 1.75 3412.50
(30MM)
0106  1489000000-M 610 ASP CONC BASE CRS B25.0B 34,829 MTN 30.52 1062981.08 25.00 870725.00 34.00 1184186.00
0107 1491000000-M 610 ASP CONC BASE CRS B25.0C 42,679 MTN 31.00 1323049.00 27.00 1152333.00 34.00 1451086.00
0108 1498000000-M 610 ASP CONC INTR CRS 119.0B 35,641 MTN 32.44 1156194.04 27.00 962307.00 34.00 1211794.00
0109 1503000000-M 610 ASP CONC INTR CRS 119.0C 20,678 MTN 32.39 669760.42 28.00 578984.00 34.00 703052.00
0110 1508000000-M 610 ASP CONC INTR CRS 119.0D 9,300 MTN 32.00 297600.00 28.00 260400.00 34.00 316200.00
0111 1514000000-M 610 ASP CONC SURF CRS S9.5A 1,320 MTN 31.00 40920.00 28.00 36960.00 36.00 47520.00
0112 1519000000-M 610 ASP CONC SURF CRS S9.5B 36,811 MTN 31.49 1159178.39 28.00 1030708.00 34.00 1251574.00
0113 1523000000-M 610 ASP CONC SURF CRS S9.5C 5,726 MTN 31.56 180712.56 30.00 171780.00 35.00 200410.00
0114 1539000000-M 610 ASP CONC SURF CRS S12.5C 23,037 MTN 32.00 737184.00 30.00 691110.00 34.00 783258.00
0115 1550000000-M 610 ASP CONC SURF CRS S12.5D 5,900 MTN 30.00 177000.00 31.00 182900.00 34.00 200600.00
0116 1560000000-M 620 ASP FOR PLANT MIX PG64-22 8,931 MTN 263.45 2352871.95 280.00 2500680.00 280.00 2500680.00
0117 1565000000-M 620 ASP FOR PLANT MIX PG70-22 2,078 MTN 295.00 613010.00 297.00 617166.00 300.00 623400.00
0118 1570000000-M 620 ASP FOR PLANT MIX, PG 76-22 325 MTN 400.00 130000.00 440.00 143000.00 400.00 130000.00
0119 1671000000-M 652 ASPH DRAINAGE CO, P-78M 15,725 MTN 34.50 542512.50 27.50 432437.50 36.00 566100.00
0120 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 825 MTN 85.00 70125.00 121.00 99825.00 100.00 82500.00
0121 1847000000-M 710 **MM PCC PVMT THRU LNS 39,344 M2 36.36 1430547.84 33.00 1298352.00 36.00 1416384.00
(270MM)
0122 1847000000-M 710 **MM PCC PVMT THRU LNS 82,500 M2 37.57 3099525.00 34.50 2846250.00 40.00 3300000.00

(280MM)
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BLYTHE CONSTRUCTION, INC.

GRANITE CONSTRUCTION

FRU-CON CONSTRUCTION

COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO
0123 1847000000-M 710 **MM PCC PVMT THRU LNS 7,850 M2 52.64 413224.00 44.50 349325.00 46.00 361100.00
(360MM)
0124 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 12000.00 12500.00 14000.00
0125 1913000000-M 720 CONC SHDRS ADJ **MM PVM 450 M2 78.84 35478.00 65.00 29250.00 43.00 19350.00
(280MM)
0126 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 20000.00 20000.00 24500.00
0127 2022000000-M 815 SUBDRAIN EXCAVATION 2,506 M3 6.25 15662.50 23.10 57888.60 13.00 32578.00
0128  2033000000-M 815 SUBDR FINE AGGREGATE 1,253 M3 33.00 41349.00 52.80 66158.40 12.00 15036.00
0129 2044000000-M 815 150MM PERF SUBDR PIPE 3,000 M 5.75 17250.00 14.70 44100.00 2.00 6000.00
0130 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 234 EA 9.50 2223.00 20.50 4797.00 6.00 1404.00
0131 2066000000-N 815 CONC PAD SUBDRN OUTLET 21 EA 135.00 2835.00 139.00 2919.00 230.00 4830.00
0132  2077000000-M 815 150MM OUTLET PIPE (SD) 2 M 14.00 588.00 50.90 2137.80 1.00 42.00
0133 2099000000-M 816 SHLDR DRAINS 9,343 M 9.00 84087.00 10.40 97167.20 8.00 74744.00
0134 2110000000-M 816 100MM SHLDR DRAINS PIPE 9,343 M 4.00 37372.00 3.97 37091.71 4.00 37372.00
0135 2121000000-M 816 100MM OUTLET PIPE (SH DRN 309 M 19.00 5871.00 55.10 17025.90 14.00 4326.00
0136 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 38 EA 125.00 4750.00 139.00 5282.00 230.00 8740.00
0137 2143000000-M 818 BLOTTING SAND 60 MTN 18.00 1080.00 82.50 4950.00 32.00 1920.00
0138  2209000000-M 838 ENDWALLS 57.4 M3 600.00 34440.00 534.00 30651.60 500.00 28700.00
0139  2220000000-M 838 REINFORCED ENDWALLS 24.8 M3 750.00 18600.00 508.00 12598.40 650.00 16120.00
0140 2253000000-M 840 PIPE COLLARS 10.7 M3 500.00 5350.00 1000.00 10700.00 480.00 5136.00
0141 2264000000-M 840 PIPE PLUGS 2.15 M3 500.00 1075.00 1410.00 3031.50 630.00 1354.50
0142 2286000000-N 840 MASNRY DRAINAGE STRUCT 525 EA 1350.00 708750.00 1420.00 745500.00 900.00 472500.00
0143  2297000000-M 840 MASONRY DRAINAGE STRS 30.2 M3 1200.00 36240.00 1040.00 31408.00 700.00 21140.00
0144  2308000000-M 840 MASONRY DRAINAGE STRS 7276 M 385.00 28012.60 866.00 63010.16 200.00 14552.00
0145 2352000000-N 840 FRAME W/GRATE 840.* STD 1 EA 155.00 155.00 540.00 540.00 155.00 155.00
(840.24)
0146  2354000000-N 840 FRAME W/GRATE 840.22 STD 5 EA 204.00 1020.00 540.00 2700.00 200.00 1000.00
0147 2363000000-N 840 FRAME W/2GRTS 840.** STD 82 EA 240.00 19680.00 586.00 48052.00 200.00 16400.00
(840.20)
0148 2364000000-N 840 FRAME W/2GRTS 840.16 STD 25 EA 204.00 5100.00 631.00 15775.00 240.00 6000.00
0149  2365000000-N 840 FRAME W/2GRTS 840.22 STD 238 EA 204.00 48552.00 586.00 139468.00 200.00 47600.00
0150 2366000000-N 840 FRAME W/2GRTS 840.24 STD 23 EA 204.00 4692.00 586.00 13478.00 200.00 4600.00
0151 2367000000-N 840 FRAME W/2GRTS 840.29 STD 8 EA 260.00 2080.00 586.00 4688.00 200.00 1600.00
0152 2374000000-N 840 FRAME-GRT-HD 840.03 ** 8 EA 260.00 2080.00 654.00 5232.00 260.00 2080.00
(B
0153  2374000000-N 840 FRAME-GRT-HD 840.03 ** 32 EA 260.00 8320.00 654.00 20928.00 260.00 8320.00
(F)
0154  2374000000-N 840 FRAME-GRT-HD 840.03 ** 42 EA 260.00 10920.00 654.00 27468.00 260.00 10920.00
©)
0155 2396000000-N 840 FRAME W/COVER STD 840.54 20 EA 175.00 3500.00 567.00 11340.00 175.00 3500.00

0156 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 3 EA 645.00 1935.00 631.00 1893.00 640.00 1920.00
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WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
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BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION FRU-CON CONSTRUCTION
COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO
0157  2500000000-M 842 CONC RETAINING WALLS 123 M3 300.00 36900.00 600.00 73800.00 500.00 61500.00
0158  2549000000-M 846 750MM CONC CURB & GUTTER 6,605 M 31.25 206406.25 32.00 211360.00 40.00 264200.00
0159  2556000000-M 846 SHLDR BERM GUTTER 350 M 4271 14948.50 33.00 11550.00 50.00 17500.00
0160 2570000000-N SP  MODIFIED CONCRETE FLUME 2 EA 500.00 1000.00 525.00 1050.00 2000.00 4000.00
0161 2577000000-M 846 CONC XPRESSWAY GUTTER 6,655 M 44.30 294816.50 45.00 299475.00 70.00 465850.00
0162 2591000000-M 848 100MM CONC SIDEWALK 3,550 M2 27.50 97625.00 28.00 99400.00 53.00 188150.00
0163 2598000000-M 848 CONC WHEELCHAIR RAMPS 187 M2 54.00 10098.00 55.00 10285.00 92.00 17204.00
0164 2619000000-M 850 100MM CONC PAVED DITCH 437 M2 47.85 20910.45 48.00 20976.00 58.00 25346.00
0165 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 700 M2 4550 31850.00 46.00 32200.00 62.00 43400.00
0166  2703000000-M 854 CONC BARRIER TYPE **t+kx 170 M 625.00 106250.00 613.00 104210.00 860.00 146200.00
(T2)
0167  2724000000-M 857 PC REINF BARRIER SNGL FC 2,430 M 135.00 328050.00 140.00 340200.00 255.00 619650.00
0168  2738000000-M SP  GENERIC PAVING ITEM (M2) 1,080 M2 27.50 29700.00 28.00 30240.00 35.00 37800.00
100MM CONCRETE COVER
0169 2738000000-M SP  GENERIC PAVING ITEM (M2) 10,500 M2 27.50 288750.00 48.00 504000.00 37.00 388500.00
150MM CONCRETE COVER
0170 2815000000-N 858 ADJ DROP INLETS 9 EA 450.00 4050.00 1510.00 13590.00 1000.00 9000.00
0171 2830000000-N 858 ADJ MANHOLES 11 EA 475.00 5225.00 1290.00 14190.00 800.00 8800.00
0172  2845000000-N 858 ADJ METER OR VALVE BOXES 51 EA 400.00 20400.00 300.00 15300.00 300.00 15300.00
0173 3000000000-N SP  IMPACT ATTEN TYPE 350 3 EA 12500.00 37500.00 15000.00 45000.00 13500.00 40500.00
0174 3030000000-M 862 STL BM GRDRAIL 25,408.89 M 29.55 750832.70 21.50 546291.14 22.00 558995.58
0175 3105000000-N 862 SBGR TERM SECT 2 EA 50.00 100.00 20.00 40.00 20.00 40.00
0176  3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 20.00 200.00 25.00 250.00 25.00 250.00
0177 3210000000-N 862 GR ANCHOR TYPE CAT-1 39 EA 400.00 15600.00 300.00 11700.00 300.00 11700.00
0178 3215000000-N 862 GR ANCHOR TYPE IIl 55 EA 1000.00 55000.00 500.00 27500.00 500.00 27500.00
0179 3270000000-N SP  GR ANCHOR TYPE 350 63 EA 1700.00 107100.00 1200.00 75600.00 1175.00 74025.00
0180 3285000000-N SP  GR ANCHOR TYPE M-350 4 EA 1500.00 6000.00 100.00 400.00 1000.00 4000.00
0181 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 32 EA 1100.00 35200.00 1050.00 33600.00 1000.00 32000.00
0182 3360000000-M 863 REMOVE GUARDRAIL 2,287.3 M 1.00 2287.30 3.30 7548.09 4.00 9149.20
0183 3380000000-M 862 TEMP STL BM GUARDRAIL 61341 M 19.11 11722.27 14.80 9078.47 15.00 9201.15
0184 3387000000-N 862 GDRL ANCH UNITS ***** TEMP 3 EA 300.00 900.00 160.00 480.00 150.00 450.00
(CAT-1)
0185 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 5 EA 1400.00 7000.00 600.00 3000.00 500.00 2500.00
0186  3536000000-M 866 CL FENCE 1200MM FABRIC 17,216 M 8.20 141171.20 8.25 142032.00 10.00 172160.00
0187 3542000000-M 866 LINE POST FOR 1200MM CL F 4721 EA 18.50 87338.50 18.55 87574.55 30.00 141630.00
0188  3548000000-M 866 TERM POST FOR 1200MM CL 236 EA 70.00 16520.00 71.00 16756.00 100.00 23600.00
0189  3551000000-M 866 M GATE POST ***MM CL F 2 EA 70.00 140.00 71.00 142.00 100.00 200.00
(1200MM)
0190 3564000000-M 866 SGL GATE **HIGH, *WIDE, **OPEN 1 EA 400.00 400.00 410.00 410.00 175.00 175.00

(1200MM, 4500MM, 4500MM)
0191 3628000000-M 876 PLN RIP RAP CL | 2,135 MTN 30.00 64050.00 35.00 74725.00 30.00 64050.00
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WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
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BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION FRU-CON CONSTRUCTION
COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO
0192 3635000000-M 876 PLN RIP RAP CL Il 195 MTN 35.00 6825.00 38.00 7410.00 30.00 5850.00
0193  3642000000-M 876 PLN RIP RAP, CLASS A 64 MTN 30.00 1920.00 45.00 2880.00 30.00 1920.00
0194 3649000000-M 876 PLN RIP RAP, CLASS B 5,370 MTN 28.00 150360.00 45.00 241650.00 30.00 161100.00
0195 3656000000-M 876 FILTER FABRIC FOR DRAINGE 24,160 M2 1.50 36240.00 3.37 81419.20 0.50 12080.00
0196 3980000000-M SP  GENERIC WALL ITEM (M3) 1,400 M3 35.00 49000.00 43.90 61460.00 22.00 30800.00
SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL
0197  3984000000-M SP  GENERIC WALL ITEM (M2) 5,000 M2 6.50 32500.00 9.05 45250.00 10.00 50000.00
FABRIC FOR TEMPORARY FABRIC WALL
0198  3984000000-M SP  GENERIC WALL ITEM (M2) 119 M2 900.00 107100.00 1000.00 119000.00 530.00 63070.00
PILE / PANEL RETAINING WALL
0199  4048000000-M 902 RC SIGN FOOTINGS 5 M3 792.00 3960.00 910.00 4550.00 1000.00 5000.00
0200  4054000000-M 902 PLN CONC SIGN FOOTINGS 2 M3 1236.00 2472.00 1250.00 2500.00 1500.00 3000.00
0201 4060000000-M 903 SUPPORT, BRKWY STL BEAM 2,000 KG 4.15 8300.00 4.60 9200.00 6.00 12000.00
0202  4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,089 KG 2.10 2286.90 3.60 3920.40 4.00 4356.00
0203  4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 902.6 M 20.05 18097.13 22.40 20218.24 20.00 18052.00
0204  4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 155.00 310.00 155.00 310.00 120.00 240.00
0205 4102000000-N 904 SIGN ERECTION, TYPE E 145 EA 51.60 7482.00 52.00 7540.00 70.00 10150.00
0206 4108000000-N 904 SIGN ERECTION, TYPE F 5 EA 103.00 515.00 105.00 525.00 110.00 550.00
0207 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 5 EA 619.00 3095.00 620.00 3100.00 720.00 3600.00
A
0208  4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 3 EA 155.00 465.00 155.00 465.00 720.00 2160.00
(B
0209 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 16 EA 310.00 4960.00 310.00 4960.00 370.00 5920.00
(V]
0210 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 1 EA 206.00 206.00 210.00 210.00 370.00 370.00
(B)
0211 4138000000-N 907 DISPOSE SUPPORT, STL BM 12 EA 515.00 6180.00 515.00 6180.00 50.00 600.00
0212 4152000000-N 907 DISPOSE SIGN SYST STL BM 3 EA 516.00 1548.00 520.00 1560.00 250.00 750.00
0213  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 69 EA 52.00 3588.00 55.00 3795.00 16.00 1104.00
0214  4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 6 EA 310.00 1860.00 310.00 1860.00 170.00 1020.00
0215 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 4400.00 4400.00 7200.00 7200.00 6000.00 6000.00
DMS SYSTEM CLIENT COMPUTER
0216  4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 7000.00 7000.00 7600.00 7600.00 8000.00 8000.00
DMS SYSTEM CONTROL SOFTWARE
0217 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 3055.00 3055.00 5300.00 5300.00 3500.00 3500.00
DMS SYSTEM LAPTOP COMPUTER
0218  4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 4400.00 4400.00 7550.00 7550.00 5000.00 5000.00
DMS SYSTEM SERVER COMPUTER
0219  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 2064.00 7400.00 2400.00
DYNAMIC MESSAGE SIGN BENCH TEST UNIT
0220 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 78363.00 2700.00 14000.00

DYNAMIC MESSAGE SIGN MAINTE- NANCE TRAINING
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BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION FRU-CON CONSTRUCTION
COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO
0221 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 240.00 5500.00 275.00
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS
0222 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 9230.00 12500.00 11000.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS
0223 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 7230.00 6500.00 9000.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS
0224  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 72907.00 55000.00 80000.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"
0225 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 69077.00 110000.00 80000.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-2"
0226 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 7248.00 7800.00 8500.00
INTEGRATION INTO EXT DMS SYS- TEM
0227 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 23072.00 23000.00 26500.00
LIGHTING SYSTEM FOR PEDESTAL SIGN ASSEMBLY "L"
0228 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 24070.00 24000.00 28000.00
LIGHTING SYSTEM WITHOUT WALK- WAY FOR ASSEMBLY
"DMS-1", SIGN 15
0229 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 33491.00 20000.00 22500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0230 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 36243.00 21600.00 25000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
0231 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25713.00 13500.00 15500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0232  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 39025.00 20250.00 24000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"
0233 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 34540.00 21500.00 24000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"
0234 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 26407.00 13750.00 30000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"
0235 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 38517.00 19250.00 22000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"
0236 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 30986.00 11250.00 30000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"
0237 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 33160.00 18000.00 30000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"
0238 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 42335.00 21250.00 30000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"
0239 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40087.00 19750.00 30000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"
0240 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20770.00 21000.00 30000.00

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"



JUL 17, 2003 10:15 AM GUILFORD
TIP NO 1-2201G, U-2524BA, U-2524BB 34154.3.14, 34820.3.17, 34820.3.18 10:00AM 53/ 66 003

8.T491607, 8.U492108, 8.U492110

FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) 6.921 KM JUL 15 2003 C200734
WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM 1-40 TO NORTH OF BRYAN BOULEVARD.

BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION FRU-CON CONSTRUCTION
COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO
0241 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19540.00 19750.00 30000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"
0242  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 21755.00 22000.00 30000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"
0243  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 14765.00 15000.00 30000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"
0244  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 24185.00 24250.00 30000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"
0245 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15200.00 15250.00 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"
0246  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13055.00 13000.00 15000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"
0247 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13875.00 14000.00 30000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "T"
0248 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 144672.00 104000.00 120000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"
0249 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 42107.00 42000.00 50000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"
0250 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 110406.00 74750.00 85000.00
OVERHEAD SIGN ASSEMBLY "A"
0251 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 91695.00 55000.00 65000.00
OVERHEAD SIGN ASSEMBLY "B"
0252  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 49005.00 24500.00 27000.00
OVERHEAD SIGN ASSEMBLY "C"
0253 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 113136.00 23000.00 75000.00
OVERHEAD SIGN ASSEMBLY "D"
0254 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 77287.00 53750.00 62000.00
OVERHEAD SIGN ASSEMBLY "E"
0255 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 55320.00 31500.00 36000.00
OVERHEAD SIGN ASSEMBLY "F"
0256 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 89267.00 45000.00 52000.00
OVERHEAD SIGN ASSEMBLY "G"
0257 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 67810.00 24250.00 28000.00
OVERHEAD SIGN ASSEMBLY "H"
0258 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 89467.00 50500.00 58000.00
OVERHEAD SIGN ASSEMBLY "I"
0259 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 122520.00 63750.00 73500.00
OVERHEAD SIGN ASSEMBLY "J"
0260 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 85595.00 41000.00 47000.00
OVERHEAD SIGN ASSEMBLY "K"
0261 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25045.00 25000.00 29000.00
OVERHEAD SIGN ASSEMBLY "L"
0262 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 60122.00 60250.00 70000.00

OVERHEAD SIGN ASSEMBLY "M"
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0263  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 39412.00 39500.00 45500.00
OVERHEAD SIGN ASSEMBLY "N"
0264  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 70552.00 70750.00 81000.00
OVERHEAD SIGN ASSEMBLY "O"
0265 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 34247.00 34250.00 40000.00
OVERHEAD SIGN ASSEMBLY "P"
0266 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 72102.00 72250.00 83000.00
OVERHEAD SIGN ASSEMBLY "Q"
0267 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40275.00 40500.00 46300.00
OVERHEAD SIGN ASSEMBLY "R"
0268  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 36815.00 37000.00 42300.00
OVERHEAD SIGN ASSEMBLY "S"
0269  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 34296.00 34500.00 40000.00
OVERHEAD SIGN ASSEMBLY "T"
0270  4400000000-M 1110 WORK ZONE SIGNS (STAT) 172 M2 100.00 17200.00 60.00 10320.00 75.00 12900.00
0271  4405000000-M 1110 WORK ZONE SIGNS (PORT) 184 M2 50.00 9200.00 235.00 43240.00 100.00 18400.00
0272  4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 123 M2 50.00 6150.00 45.00 5535.00 50.00 6150.00
0273  4415000000-N 1115 FLASHING ARROW PNL TYPE C 10 EA 6500.00 65000.00 4720.00 47200.00 2000.00 20000.00
0274  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 6 EA 20000.00 120000.00 15200.00 91200.00 2700.00 16200.00
0275  4425000000-N 1125 WARNING FLAG SETS 39 EA 10.00 390.00 42.60 1661.40 9.00 351.00
0276  4430000000-N 1130 DRUMS 2,312 EA 35.00 80920.00 58.40 135020.80 55.00 127160.00
0277  4435000000-N 1135 CONES 150 EA 16.00 2400.00 26.80 4020.00 9.00 1350.00
0278  4445000000-M 1145 BARRICADES (TYPE IIl) 488 M 40.00 19520.00 83.40 40699.20 110.00 53680.00
0279  4450000000-N 1150 FLAGGER 4,400 HR 16.56 72864.00 31.30 137720.00 15.00 66000.00
0280  4460000000-N 1155 WARNING LIGHTS (TYPE B) 12 EA 100.00 1200.00 949.00 11388.00 80.00 960.00
0281 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 14 EA 10000.00 140000.00 8250.00 115500.00 11000.00 154000.00
0282  4470000000-N 1160 RESET CRASH CUSHION 7 EA 2000.00 14000.00 2000.00 14000.00 5500.00 38500.00
0283  4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 27000.00 54000.00 9270.00 18540.00 17000.00 34000.00
0284  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 6 EA 18000.00 108000.00 9430.00 56580.00 17000.00 102000.00
0285  4485000000-M 1170 PORTABLE BARRIER 2,740 M 65.00 178100.00 53.00 145220.00 90.00 246600.00
0286  4495000000-M 1170 PORT BARRIER, DRAINAGE 1,340 M 65.00 87100.00 53.00 71020.00 90.00 120600.00
0287  4500000000-M 1170 RESET PORTABLE BARRIER 3,700 M 14.00 51800.00 14.00 51800.00 12.00 44400.00
0288  4520000000-N 1266 TUBULAR MARKERS (FIXED) 510 EA 35.00 17850.00 66.00 33660.00 30.00 15300.00
0289  4615000000-M 1205 REM TAPE LINES 100MM 2,162 M 3.94 8518.28 3.60 7783.20 4.00 8648.00
0290 4645000000-N 1205 REM TAPE PVT MKG SYMBOL 1 EA 150.00 150.00 150.00 150.00 150.00 150.00
0291 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,421 EA 5.00 7105.00 4.00 5684.00 5.00 7105.00
0292  4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 48,788 M 1.43 69766.84 1.20 58545.60 2.00 97576.00
0293  4686000000-M 1205 100MM THERMO MKG, 3.IMMTK 21,664 M 1.58 34229.12 1.40 30329.60 2.00 43328.00
0294  4695000000-M 1205 200MM THERMO MKG 2.3MM TK 4,061 M 2.86 11614.46 2.50 10152.50 3.00 12183.00
0295  4697000000-M 1205 200MM THERMO MKG 3.1MM TK 510 M 3.30 1683.00 3.00 1530.00 4.00 2040.00
0296 4705000000-M 1205 400MM THERMO MKG 3.1MM TK 60 M 6.60 396.00 12.00 720.00 10.00 600.00
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COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO
0297  4710000000-M 1205 600MM THERMO MKG 3.1IMM TK 656 M 13.12 8606.72 16.00 10496.00 14.00 9184.00
0298  4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 16 EA 70.00 1120.00 75.00 1200.00 70.00 1120.00
0299  4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 147 EA 90.00 13230.00 75.00 11025.00 80.00 11760.00
0300  4770000000-M 1205 COLD APP PLAS LINES 100MM 1,252 M 3.94 4932.88 3.60 4507.20 4.00 5008.00
0301 4780000000-M 1205 COLD APP PLAS LINES 200MM 4 M 7.88 31.52 7.00 28.00 7.00 28.00
0302  4805000000-N 1205 COLD APPL PLASTIC SYMBOL 3 EA 150.00 450.00 150.00 450.00 150.00 450.00
0303  4810000000-M 1205 PAINT PVT MKG LINES 100MM 140,745 M 0.54 76002.30 0.60 84447.00 0.50 70372.50
0304 4815000000-M 1205 PAINT PVT MKG LINES 150MM 14,310 M 0.58 8299.80 0.65 9301.50 0.50 7155.00
0305  4820000000-M 1205 PAINT PVT MKG LINES 200MM 618 M 1.08 667.44 0.75 463.50 1.00 618.00
0306  4835000000-M 1205 PAINT PVT MKG LINES 600MM 648 M 6.56 4250.88 6.00 3888.00 6.00 3888.00
0307  4845000000-N 1205 PAINT PVT MKG SYMBOL 98 EA 35.00 3430.00 50.00 4900.00 35.00 3430.00
0308  4850000000-M 1205 REMVL OF 100MM LINES 5625 M 1.48 8325.00 2.50 14062.50 2.00 11250.00
0309  4870000000-M 1205 REMVL OF 600MM LINES 150 M 2.21 331.50 5.00 750.00 2.50 375.00
0310  4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 21,473 M 4.10 88039.30 4.30 92333.90 5.00 107365.00
POLYUREA PAVEMENT MARKING LINES (150MM)
0311 4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 1270 M 8.20 10414.00 8.20 10414.00 5.00 6350.00
POLYUREA PAVEMENT MARKING LINES (200MM)
0312  4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA) 9 EA 150.00 1350.00 150.00 1350.00 150.00 1350.00
POLYUREA PAVEMENT MARKING SYMBOL
0313 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,866 EA 5.00 9330.00 4.00 7464.00 5.00 9330.00
0314 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1573 EA 28.00 44044.00 28.00 44044.00 35.00 55055.00
0315  4915000000-M 1264 2.1M U-CHANNEL POSTS 15 EA 50.00 750.00 25.50 382.50 30.00 450.00
0316 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 308 EA 35.00 10780.00 35.50 10934.00 25.00 7700.00
0317  4940000000-N 1267 FLEX DELINATR (YELLOW) 149 EA 35.00 5215.00 35.50 5289.50 25.00 3725.00
0318  4945000000-N 1267 FLEX DELINATR (CRY & RED) 10 EA 35.00 350.00 35.50 355.00 30.00 300.00
0319  4950000000-N 1267 FLEX DELINATR (YEL & RED) 10 EA 35.00 350.00 35.50 355.00 30.00 300.00
0320 4955000000-N 1264 OBJECT MARKERS (END OF RD 15 EA 80.00 1200.00 46.00 690.00 60.00 900.00
0321 5010000000-M 1401 30.5M HIGH MOUNT STANDARD 20 EA 9490.00 189800.00 9500.00 190000.00 10000.00 200000.00
0322 5020000000-N 1401 PORTABLE DRIVE UNIT 2 EA 2696.00 5392.00 2750.00 5500.00 2700.00 5400.00
0323 5025000000-M 1402 HIGH MOUNT FOUNDATIONS 84 M3 669.00 56196.00 750.00 63000.00 40.00 3360.00
0324 5030000000-N 1403 HM LUMINAIRE **xsikeces 80 EA 540.00 43200.00 500.00 40000.00 540.00 43200.00
(IKW HPS)
0325 5050000000-N 1404 LIT STD MTLT #rssbkensis 132 EA 1376.50 181698.00 1500.00 198000.00 1400.00 184800.00
(13.7M SA 4.6M)
0326 5050000000-N 1404 LIT STD MTLT #rsmkensir 169 EA 1827.50 308847.50 2000.00 338000.00 1800.00 304200.00
(13.7M TA 4.6M)
0327  5050000000-N 1404 LIT STD MTLT #rsmitnsiir 12 EA 1896.00 22752.00 2000.00 24000.00 1900.00 22800.00
(13.7M TWIN ARM 4.6M ON BREAK-AWAY BASE)
0328 5070000000-N 1405 STD FOUNDAT s 115 EA 465.00 53475.00 500.00 57500.00 500.00 57500.00
(TYPE R1)
0329 5070000000-N 1405 STD FOUNDAT st 29 EA 476.00 13804.00 500.00 14500.00 500.00 14500.00

(TYPE R2)
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0330 5085000000-N 1406 LITE STD LUM RDW 250W HPS 7 EA 250.00 1750.00 250.00 1750.00 250.00 1750.00
0331 5090000000-N 1406 LITE STD LUM RDW 400W HPS 494 EA 250.00 123500.00 250.00 123500.00 250.00 123500.00
0332 5120000000-N 1407 SERVICE POLE *rtkrrsinss 20 EA 1030.00 20600.00 1000.00 20000.00 1030.00 20600.00
(9.1M CLASS 4)
0333 5125000000-M 1407 SERV LATERAL **kkkkrsiiis 456 M 31.75 14478.00 32.00 14592.00 32.00 14592.00
(3 #1/0 USE)
0334 5145000000-N 1408 LITE CNTRL RWkkrsirrrsir 2 EA 2830.00 5660.00 2900.00 5800.00 2830.00 5660.00
(120/240 VOLT)
0335 5145000000-N 1408 LITE CNTRL RWkkkrskrrrsis 20 EA 2793.00 55860.00 2800.00 56000.00 2800.00 56000.00
(240/480 VOLT)
0336 5155000000-M 1409 ELEC DUCT TYP BD SIZ *++* 316 M 18.80 5940.80 19.00 6004.00 20.00 6320.00
(TS2)
0337 5155000000-M 1409 ELEC DUCT TYP BD SIZ *++* 191 M 21.45 4096.95 21.50 4106.50 21.50 4106.50
(TS3)
0338 5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 194 M 68.90 13366.60 70.00 13580.00 70.00 13580.00
(TS2)
0339 5160000000-M 1409 ELEC DUCT TYP JA SIZ #++* 433 M 81.65 35354.45 82.00 35506.00 82.00 35506.00
(TS3)
0340 5160000000-M 1409 ELEC DUCT TYP JA SIZ #+** 20 M 123.00 2460.00 125.00 2500.00 123.00 2460.00
(TS4)
0341 5170000000-M 1410 **#8 W/G FEEDER CIRCUIT 98 M 6.20 607.60 6.25 612.50 6.00 588.00
@)
0342 5175000000-M 1410 **#6 W/G FEEDER CIRCUIT 1,335 M 3.80 5073.00 4.00 5340.00 3.80 5073.00
@)
0343  5180000000-M 1410 **#4 W/G FEEDER CIRCUIT 10,980 M 8.30 91134.00 8.50 93330.00 8.30 91134.00
@)
0344  5185000000-M 1410 *#2 W/G FEEDER CIRCUIT 1,289 M 10.20 13147.80 10.25 13212.25 10.20 13147.80
@)
0345  5205000000-M 1410 **#8 W/G FDR CIR * CNDUIT 1,645 M 23.00 37835.00 23.00 37835.00 23.00 37835.00
(2, TS1.5)
0346  5210000000-M 1410 **#6 W/G FDR CIR * CNDUIT 4992 M 24.00 119808.00 24.00 119808.00 24.00 119808.00
(2, TS1.5)
0347 5215000000-M 1410 **#4 W/G FDR CIR * CNDUIT 7,715 M 25.20 194418.00 25.25 194803.75 25.20 194418.00
(2, TS1.5)
0348  5220000000-M 1410 **#2 W/G FDR CIR *** CNDUIT 2,810 M 27.25 76572.50 27.25 76572.50 27.25 76572.50
(2,TS1.5)
0349  5240000000-N 1411 ELEC JB *¥kkrsirrsi 1 EA 1691.00 1691.00 1700.00 1700.00 1700.00 1700.00
(BR18)
0350 5240000000-N 1411 ELEC JB *wkkrskrrei 32 EA 405.00 12960.00 425.00 13600.00 405.00 12960.00
(PC18)
0351 5252000000-N 1412 UNDERPASS LUMINARIES **xs* 37 EA 275.00 10175.00 275.00 10175.00 275.00 10175.00
(TYPE WM 150W HPS)
0352 5253000000-N 1412 UNDERPASS CIRCUITRY *#kttrsssirer Lump Sum 1916.00 2000.00 1916.00

(STA 136+20)
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0353 5253000000-N 1412 UNDERPASS CIRCUITRY *#kttsssires Lump Sum 1818.00 2000.00 1818.00
(STA 43+70 L)
0354 5253000000-N 1412 UNDERPASS CIRCUITRY *#sttrstsires Lump Sum 2618.00 2500.00 2618.00
(STA 45+74 L)
0355 5253000000-N 1412 UNDERPASS CIRCUITRY *#stsirtsirss Lump Sum 5965.00 6000.00 5965.00
(STA 60+29 L)
0356 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 325000.00 6000.00 6010.00
0357 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 10 EA 494.00 4940.00 500.00 5000.00 494.00 4940.00
FOUNDATION COVER
0358 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 7 EA 527.00 3689.00 550.00 3850.00 1700.00 11900.00
REMOVE LIGHT STANDARD
0359  5300000000-M 1505 FND CONDIT MAT'L *#kres 1,039 MTN 35.00 36365.00 35.00 36365.00 20.00 20780.00
(v
0360 5318000000-M 1505 PVMT REP FOR UTILITY WORK 100 MTN 150.00 15000.00 150.00 15000.00 120.00 12000.00
0361 5324000000-M 1510 ***MM DI WP CL*#*rstrirrs 137 M 175.00 23975.00 175.00 23975.00 100.00 13700.00
(400MM, 53, 2.41MPA)
0362 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 87 M 150.00 13050.00 150.00 13050.00 158.38 13779.06
0363 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 913 M 165.00 150645.00 65.00 59345.00 60.00 54780.00
0364 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 619 M 175.00 108325.00 175.00 108325.00 90.00 55710.00
0365 5384000000-M 1510 400MM DI H20 PIPE ***MPA 361 M 185.00 66785.00 185.00 66785.00 110.00 39710.00
(2.41MPA)
0366 5408000000-M 1510 **MM CU WATER PIPE TYPE K 80 M 70.00 5600.00 70.00 5600.00 40.00 3200.00
(50MM)
0367 5414000000-M 1510 20MM CU WATER PIPE TYPE K 91 M 50.00 4550.00 50.00 4550.00 30.00 2730.00
0368 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 6,995 KG 8.00 55960.00 8.00 55960.00 8.00 55960.00
0369 5510000000-M 1510 20MM CORPORATION STOP 1 EA 125.00 125.00 125.00 125.00 80.00 80.00
0370  5528000000-M 1510 50MM CORPORATION STOP 1 EA 200.00 200.00 200.00 200.00 190.00 190.00
0371 5534000000-M 1510 **MM GATE V & V BX 3 EA 4500.00 13500.00 4500.00 13500.00 7000.00 21000.00
(400MM, 1.38MPA)
0372 5534000000-M 1510 **MM GATE V & V BX 1 EA 7500.00 7500.00 7500.00 7500.00 8000.00 8000.00
(500MM, 1.38MPA)
0373 5540000000-M 1510 150MM GATE V & V BX 13 EA 800.00 10400.00 800.00 10400.00 850.00 11050.00
0374  5546000000-M 1510 200MM GATE V & V BX *** MPA WP 4 EA 1000.00 4000.00 1000.00 4000.00 1000.00 4000.00
(1.38MPA)
0375 5558000000-M 1510 300MM GATE V & V BX 5 EA 15000.00 75000.00 1500.00 7500.00 1500.00 7500.00
(1.38MPA)
0376  5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 2000.00 2000.00 2000.00 2000.00 2200.00 2200.00
(300MM X 150MM, 1.38MPA)
0377 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 2500.00 2500.00 2500.00 2500.00 2700.00 2700.00
(300MM X 200MM, 1.38MPA)
0378 5576000000-M 1510 *** X **MM TAPN SLV V BX 3 EA 3500.00 10500.00 3500.00 10500.00 4000.00 12000.00

(300MM X 300MM, 1.38MPA)
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COMPANY CORPORATION
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0379 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 250.00 250.00 250.00 250.00 270.00 270.00
(300MM X 50MM)
0380 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 400.00 400.00 400.00 400.00 425.00 425.00
(400MM X 20MM)
0381 5648000000-N 1510 RELOCATE EXIST WAT METER 8 EA 500.00 4000.00 500.00 4000.00 530.00 4240.00
0382 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 9 EA 2500.00 22500.00 2500.00 22500.00 2700.00 24300.00
(1.38MPA)
0383 5672000000-N 1510 RELOCATE EXIST FIRE HYD 5 EA 1300.00 6500.00 1300.00 6500.00 1400.00 7000.00
0384  5690000000-M 1520 **MM PVC SS PIPE SDR 35 85 M 65.00 5525.00 65.00 5525.00 70.00 5950.00
(100MM)
0385 5714000000-M 1520 **MM DI SS PIPE CL **** 186 M 133.00 24738.00 115.00 21390.00 125.00 23250.00
(200MM, 53)
0386 5714000000-M 1520 **MM DI SS PIPE CL **** 231 M 136.00 31416.00 136.00 31416.00 150.00 34650.00
(300MM, 53)
0387 5714000000-M 1520 ***MM DI SS PIPE CL **** 136 M 168.36 22896.96 200.00 27200.00 212.00 28832.00
(400MM, 53)
0388  5720000000-M 1520 ***MM DI SS PIPE PC **** 7% M 138.50 10526.00 195.00 14820.00 210.00 15960.00
(400MM, 2.41MPA)
0389 5726000000-M 1520 200MM DI SS PIPE PC 2.41 1,388 M 110.00 152680.00 110.00 152680.00 116.00 161008.00
0390 5738000000-M 1520 300MM DI SS PIPE PC 2.41 868 M 194.00 168392.00 200.00 173600.00 205.00 177940.00
0391 5750000000-M 1520 **MM DI FRC MN SS P *++* 896 M 158.00 141568.00 160.00 143360.00 120.00 107520.00
(300MM, 2.41MPA)
0392 5750000000-M 1520 **MM DI FRC MN SS P **+* 85 M 259.00 22015.00 260.00 22100.00 275.00 23375.00
(500MM, 2.41MPA)
0393 5756000000-M 1520 DI SS PIPE FITTINGS 2,548 KG 5.50 14014.00 5.50 14014.00 6.00 15288.00
0394 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 12 EA 250.00 3000.00 250.00 3000.00 270.00 3240.00
0395 5774000000-M 1525 STD ***MM DIA PC MH 0-1.8M 44 EA 2500.00 110000.00 2500.00 110000.00 2700.00 118800.00
(1200MM)
0396 5780000000-M 1525 STD PC MH WALL ***MM 1.8+ 105 M 1000.00 105000.00 1000.00 105000.00 1100.00 115500.00
(1200MM)
0397 5786000000-M 1525 SS MH OS DROP ASSEMBLY 2 M 900.00 1800.00 900.00 1800.00 950.00 1900.00
0398 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 29 EA 1500.00 43500.00 1500.00 43500.00 1600.00 46400.00
0399 5822000000-N 1530 BREAK DOWN & REBUILD MH 2 EA 3000.00 6000.00 3000.00 6000.00 3200.00 6400.00
0400  5870000000-M SP  600MM STL NCAS PIPE**BJ 137 M 600.00 82200.00 600.00 82200.00 144.00 19728.00
(9.53MM)
0401 5882000000-N SP  GENERIC UTILITY ITEM (EA) 14 EA 50.00 700.00 60.00 840.00 55.00 770.00
150MM RESTRAINED RETAINER GLAND, 1.72MPA WP
0402 5882000000-N SP  GENERIC UTILITY ITEM (EA) 20 EA 65.00 1300.00 65.00 1300.00 70.00 1400.00
200MM RESTRAINED RETAINER GLAND, 1.72MPA WP
0403 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 7500.00 7500.00 7600.00 7600.00 8000.00 8000.00
300MM LINE STOP ASSEMBLY
0404 5882000000-N SP  GENERIC UTILITY ITEM (EA) 50 EA 100.00 5000.00 125.00 6250.00 105.00 5250.00

300MM RESTRAINED RETAINER GLAND, 1.72MPA WP
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WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
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BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION FRU-CON CONSTRUCTION
COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO
0405 5882000000-N SP  GENERIC UTILITY ITEM (EA) 30 EA 200.00 6000.00 200.00 6000.00 210.00 6300.00
400MM RESTRAINED RETAINER GLAND, 1.72MPA WP
0406  5888000000-M SP  GENERIC UTILITY ITEM (M) 85 M 100.00 8500.00 100.00 8500.00 106.00 9010.00
3.66M GRAVEL ACCESS ROAD
0407 5888000000-M SP  GENERIC UTILITY ITEM (M) 60 M 35.00 2100.00 40.00 2400.00 37.00 2220.00
REMOVE EXISTING SEWER PIPE FROM CULVERT
0408  5900000000-M SP  GENERIC UTILITY ITEM (MTN) 1,039 MTN 30.00 31170.00 35.00 36365.00 50.00 51950.00
#67 BEDDING STONE
0409  6000000000-M 1605 TEMPORARY SILT FENCE 8,105 M 6.00 48630.00 12.00 97260.00 5.00 40525.00
0410  6006000000-M 1610 EROS CONTRL STONE CL A 3,610 MTN 25.00 90250.00 45.00 162450.00 50.00 180500.00
0411  6009000000-M 1610 EROS CONTRL STONE CL B 33,440 MTN 27.50 919600.00 30.00 1003200.00 50.00 1672000.00
0412  6012000000-M 1610 SEDIMENT CONTROL STONE 18,250 MTN 22.50 410625.00 24.00 438000.00 50.00 912500.00
0413 6015000000-M 1615 TEMPORARY MULCHING 60.5 HA 864.00 52272.00 750.00 45375.00 500.00 30250.00
0414  6018000000-M 1620 SEED FOR TEMP SEEDING 6,500 KG 2.21 14365.00 2.30 14950.00 6.00 39000.00
0415  6021000000-M 1620 FERT FOR TEMP SEEDING 52.25 MTN 606.00 31663.50 340.00 17765.00 300.00 15675.00
0416  6024000000-M 1622 TEMPORARY SLOPE DRAINS 2,630 M 25.00 65750.00 74.50 195935.00 26.00 68380.00
0417  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 151 EA 125.00 18875.00 1.00 151.00 120.00 18120.00
0418  6030000000-M 1630 SILT EXCAVATION 128,171 M3 0.01 1281.71 6.38 817730.98 5.00 640855.00
0419  6033000000-M 1631 SYNTHETIC ROVING 7,025 M2 1.62 11380.50 1.50 10537.50 4.00 28100.00
0420 6036000000-M 1631 MATTING FOR EROS CONTROL 4125 M2 1.62 6682.50 1.50 6187.50 4.00 16500.00
0421 6038000000-M SP  PERM SOIL REINF MAT 520 M2 9.57 4976.40 5.10 2652.00 15.00 7800.00
0422  6042000000-M 1632 6.4MM HARDWARE CLOTH 3,890 M 13.18 51270.20 5.25 20422.50 7.00 27230.00
0423  6045000000-M SP  **MM TEMPORARY PIPE 130 M 60.00 7800.00 25.00 3250.00 110.00 14300.00
(450MM)
0424  6057000000-M 1637 *** X *** X ++ PERF TEE 1 EA 1495.00 1495.00 1400.00 1400.00 2500.00 2500.00
(B0OMM X 800MM X 800MM)
0425  6069000000-M 1638 STILLING BASINS 1,180 M3 22.50 26550.00 35.40 41772.00 26.00 30680.00
0426  6084000000-M 1660 SEEDING & MULCHING 182.5 HA 2260.00 412450.00 2275.00 415187.50 2200.00 401500.00
0427  6087000000-M 1660 MOWING 28 HA 94.00 2632.00 65.00 1820.00 190.00 5320.00
0428  6090000000-M 1661 SEED FOR REPAIR SEEDING 600 KG 13.00 7800.00 9.65 5790.00 5.00 3000.00
0429  6093000000-M 1661 FERT FOR REPAIR SEEDING 2 MTN 828.00 1656.00 760.00 1520.00 400.00 800.00
0430  6096000000-M 1662 SEED FOR SUPP SEEDING 4325 KG 2.98 12888.50 2.25 9731.25 4.00 17300.00
0431 6108000000-M 1665 FERTILIZER TOPDRESSING 259.75 MTN 308.00 80003.00 250.00 64937.50 350.00 90912.50
0432 6109000000-M SP  SPECIAL SEED UND GR FESCUE/BLGRS 3.3 HA 15455.00 51001.50 10000.00 33000.00 1200.00 3960.00
0433  6111000000-M SP  IMPERVIOUS DIKE 200 M 50.00 10000.00 20.00 4000.00 60.00 12000.00
0434  6114000000-N SP  SPECIALIZED HAND MOWING 177 HR 38.00 6726.00 25.00 4425.00 50.00 8850.00
0435 6117000000-N 1675 RESPONSE FOR EROS CONTROL 60 EA 1.00 60.00 100.00 6000.00 200.00 12000.00
0436 6120000000-M SP  CULVERT DIVERSION CHANNEL 2,120 M3 20.00 42400.00 15.00 31800.00 17.00 36040.00
0437  6123000000-M 1670 REFORESTATION 6 HA 1483.00 8898.00 1500.00 9000.00 1600.00 9600.00

0438 6126000000-M SP  STREAMBANK REFORESTATION 2 HA 3400.00 6800.00 3425.00 6850.00 4000.00 8000.00
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0439 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 80 EA 120.00 9600.00 125.00 10000.00 500.00 40000.00
ROOTWADS
0440  6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 1,650 M2 3.85 6352.50 4.00 6600.00 15.00 24750.00
COIR FIBER MATTING
0441  6147000000-M SP  GENERIC EROSION CONTROL ITEM (M) 200 M 5.56 1112.00 6.00 1200.00 6.00 1200.00
TREE PROTECTION FENCE
0442 7060000000-M 1705 SIGNAL CABLE 1,560 M 4.90 7644.00 5.00 7800.00 6.00 9360.00
0443 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 42 EA 677.00 28434.00 675.00 28350.00 700.00 29400.00
0444 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 5 EA 1105.00 5525.00 1200.00 6000.00 1100.00 5500.00
0445  7204000000-N SP  LOUVER 8 EA 146.00 1168.00 150.00 1200.00 150.00 1200.00
0446  7240000000-M 1710 MESSENGER CABLE (*****MM) 215 M 6.55 1408.25 6.50 1397.50 7.00 1505.00
(6MM)
0447  7264000000-M 1710 MESSENGER CABLE (9.52MM) 595 M 8.15 4849.25 8.25 4908.75 8.00 4760.00
0448  7279000000-M 1715 TRACER WIRE 7,500 M 1.55 11625.00 1.75 13125.00 2.00 15000.00
0449 7288000000-M 1715 TRENCHING (PAVED) 1,445 M 62.40 90168.00 65.00 93925.00 62.00 89590.00
0450  7300000000-M 1715 TRENCHING (UNPAVED) 910 M 17.40 15834.00 17.50 15925.00 18.00 16380.00
0451  7303000000-M SP  DIR DRILL OUT-DUCT CONDUIT, 125MM 950 M 68.55 65122.50 70.00 66500.00 70.00 66500.00
0452 7306000000-M SP  TRENCH MULTI-DUCT, 31.75MM ** COND 23,500 M 21.40 502900.00 15.00 352500.00 15.00 352500.00
@)
0453 7307000000-M SP MULTI-DUCT, 31.75MM OUT-DUCT ** COND 3,800 M 19.26 73188.00 15.00 57000.00 15.00 57000.00
)
0454  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 27 EA 226.00 6102.00 225.00 6075.00 220.00 5940.00
0455  7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 63 EA 463.00 29169.00 475.00 29925.00 530.00 33390.00
0456  7360000000-N 1720 WOOD POLE 29 EA 633.00 18357.00 700.00 20300.00 700.00 20300.00
0457  7372000000-N 1721 GUY ASSEMBLY 44 EA 330.00 14520.00 300.00 13200.00 300.00 13200.00
0458  7384000000-M 1722 #+=s*MM RISER WITH **essierces 6 EA 409.00 2454.00 400.00 2400.00 409.00 2454.00
(2", HEAT SHRINK TUBING)
0459  7420000000-M 1722 50MM RISER W/ WEATHERHEAD 20 EA 355.00 7100.00 355.00 7100.00 300.00 6000.00
0460  7444000000-M 1725 INDUCTIVE LOOP SAWCUT 2,029 M 14.60 29623.40 15.00 30435.00 13.00 26377.00
0461  7456000000-M 1726 LEAD-IN CABLE 6,530 M 3.40 22202.00 3.50 22855.00 3.40 22202.00
0462  7504000000-M SP COMMUN CABLE ** TWST PR 150 M 7.90 1185.00 8.00 1200.00 7.00 1050.00
(©)]
0463  7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 3,900 M 4.73 18447.00 4.75 18525.00 5.00 19500.00
(14)
0464  7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 3,500 M 13.70 47950.00 14.00 49000.00 14.00 49000.00
(144)
0465  7528000000-M 1730 DROP CABLE 1,240 M 3.25 4030.00 3.25 4030.00 5.00 6200.00
0466  7540000000-N 1731 AERIAL SPLICE ENCLOSURE 8 EA 1567.50 12540.00 1600.00 12800.00 1600.00 12800.00
0467  7552000000-N 1731 INTERCONNECT CENTER 5 EA 10846.00 54230.00 11000.00 55000.00 11000.00 55000.00
0468  7566000000-N 1733 DELINEATOR MARKER 93 EA 93.50 8695.50 100.00 9300.00 100.00 9300.00
0469  7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1295.20 1295.20 1500.00 1500.00 1900.00 1900.00

0470 7570000000-N SP  FURN FIB-OPT POWER METER 1 EA 1375.00 1375.00 1500.00 1500.00 1500.00 1500.00
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BLYTHE CONSTRUCTION, INC.

GRANITE CONSTRUCTION

FRU-CON CONSTRUCTION

COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO

0471 7572000000-N SP  FURN OPTIC LIGHT GENERATOR 1 EA 3550.00 3550.00 3500.00 3500.00 3550.00 3550.00

0472  7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1250.00 1250.00 1250.00 1250.00 1300.00 1300.00

0473 7636000000-N 1745 SIGN FOR SIGNALS 5 EA 344.00 1720.00 350.00 1750.00 300.00 1500.00

0474 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 1737.00 5211.00 1750.00 5250.00 1800.00 5400.00

0475 7792000000-N SP  CONTRLR W/ CBNT, NEMA TS-1 BASE MTD 3 EA 12047.00 36141.00 12000.00 36000.00 12000.00 36000.00

0476 7816000000-N SP  DETECTOR CHANNEL (NEMA TS-1) 50 EA 101.52 5076.00 100.00 5000.00 102.00 5100.00

0477 7936000000-N SP  CENTRAL COMPUTER 2 EA 8590.00 17180.00 8750.00 17500.00 8590.00 17180.00

0478 7938000000-N SP  NOTEBOOK COMPUTER 1 EA 4696.00 4696.00 5000.00 5000.00 4700.00 4700.00

0479  7942000000-N SP  PRINTER 1 EA 4723.00 4723.00 4750.00 4750.00 4700.00 4700.00

0480 7948000000-N SP  TRAFFIC SIGNAL REMOVAL 2 EA 2064.00 4128.00 2000.00 4000.00 2000.00 4000.00

0481 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 5085.00 45765.00 5200.00 46800.00 5000.00 45000.00
BASE MOUNT CCTV CABINET

0482 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 7155.00 28620.00 7100.00 28400.00 7000.00 28000.00
BASE MOUNT SPLICE CABINET

0483 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 7540.00 67860.00 7400.00 66600.00 7500.00 67500.00
CCTV ASSEMBLY

0484  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 2113.00 4226.00 4000.00 8000.00 4000.00 8000.00
CCTV JOYSTICK

0485 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 7100.00 63900.00 7250.00 65250.00 7500.00 67500.00
CCTV METAL POLE

0486 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1186.00 1186.00 1250.00 1250.00 1200.00 1200.00
CCTV TEST MONITOR

0487  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 2100.00 18900.00 2000.00 18000.00 2000.00 18000.00
COLOR VIDEO MONITOR

0488 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 13 EA 1000.00 13000.00 1000.00 13000.00 1000.00 13000.00
EQUIPMENT CABINET FOUNDATION

0489 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 730.00 2190.00 750.00 2250.00 750.00 2250.00
FIBER OPTIC DATA TRANSCEIVER (IN CABINET)

0490 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 700.00 1400.00 725.00 1450.00 700.00 1400.00
FIBER OPTIC DATA TRANSCEIVER (IN RACK)

0491 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 1250.00 11250.00 1250.00 11250.00 1300.00 11700.00
FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)

0492  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 1130.00 10170.00 1250.00 11250.00 1200.00 10800.00
FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)

0493  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2320.00 6960.00 2500.00 7500.00 2400.00 7200.00
RCU TERMINATION PANEL

0494  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2112.00 6336.00 2250.00 6750.00 2200.00 6600.00
RCU UNIT

0495  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 34500.00 34500.00 35000.00
CCTV CENTRAL SOFTWARE

0496 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 5364.00 5400.00 5000.00

TRAINING
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WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
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BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION FRU-CON CONSTRUCTION
COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO
0497  7990000000-M SP  GENERIC SIGNAL ITEM (M) 2,500 M 26.87 67175.00 19.00 47500.00 20.00 50000.00
MULTI-DUCT (31.75MM)
0498 8035000000-N 402 REMV EXIST STR #kssrrees Lump Sum 20000.00 6330.00 11000.00
(9+83.00-Y2-)
0596  2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 1 EA 3320.97 3320.97 31000.00 31000.00 4200.00 4200.00
CONCRETE FLASHBOARD RISER
CULVERT ITEMS
0499  8126000000-N 414 CULV EXCAV @ **wwmrsiinek Lump Sum 150000.00 29000.00 18000.00
(102+16.500 -L-)
0500 8126000000-N 414 CULV EXCAV @ **wkrrssiiin Lump Sum 60000.00 27500.00 12000.00
(18+27.000-RP CA-)
0501 8126000000-N 414 CULV EXCAV @ **wkrrrsiier Lump Sum 80000.00 62000.00 15000.00
(25+07.000-RMP CA-)
0502  8126000000-N 414 CULV EXCAV @ **wkrrrsnes Lump Sum 150000.00 30000.00 25000.00
(54+14.714-L-)
0503  8126000000-N 414 CULV EXCAV @ *+*rrirsnes Lump Sum 30000.00 20000.00 2200.00
(59+78.290-L-)
0504  8126000000-N 414 CULV EXCAV @ *+*rsrrsnnes Lump Sum 10000.00 20000.00 175.00
(73+42.563-L-)
0505  8126000000-N 414 CULV EXCAV @ *++rsrrsnirs Lump Sum 50000.00 41000.00 5000.00
(85+89.214 -140 EX-)
0506  8133000000-M 414 FND COND MATL BOX CULV 2,926.7 MTN 25.00 73167.50 25.00 73167.50 20.00 58534.00
0507  8196000000-M 420 CL A CONC, CULVERT 5904.4 M3 207.20 1223391.68 225.00 1328490.00 550.00 3247420.00
0508  8245000000-M 425 REINF STL CULV 449,862 KG 1.10 494848.20 0.95 427368.90 1.50 674793.00
0509 8818000000-M SP  GENERIC CULVERT ITEM (MTN) 99.3 MTN 35.00 3475.50 36.00 3574.80 50.00 4965.00
CLASS | RIP RAP
0510 8821000000-M SP  GENERIC CULVERT ITEM (M2) 101.3 M2 12.50 1266.25 10.00 1013.00 13.00 1316.90
FILTER FABRIC
WALL ITEMS
0511 8800000000-N SP MSE RET WALL STA ##rccx Lump Sum 1000000.00 930000.00 200000.00
(0+05.622 -RPD-)
0512  8800000000-N SP MSE RET WALL STA ##rces Lump Sum 50000.00 40000.00 200000.00
(107+98.00 -L2LT-)
0513  8800000000-N SP MSE RET WALL STA *tttsseek Lump Sum 170000.00 140000.00 200000.00
(118+64.684 -L-)
0514  8800000000-N SP MSE RET WALL STA *tttsssex Lump Sum 200000.00 150000.00 200000.00
(13+03.000 -RAMPC-)
0515  8800000000-N SP MSE RET WALL STA *stiiex Lump Sum 600000.00 490000.00 200000.00
(132+62.302 -L-)
0516  8800000000-N SP MSE RET WALL STA *#ikix Lump Sum 625000.00 500000.00 200000.00

(132+96.639 -L-)



JUL 17, 2003 10:15 AM GUILFORD
TIP NO 1-2201G, U-2524BA, U-2524BB 34154.3.14, 34820.3.17, 34820.3.18 10:00AM 63/ 66 003

8.T491607, 8.U492108, 8.U492110

FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) 6.921 KM JUL 15 2003 C200734
WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM 1-40 TO NORTH OF BRYAN BOULEVARD.

BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION FRU-CON CONSTRUCTION
COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO
0517  8800000000-N SP MSE RET WALL STA ##rcex Lump Sum 700000.00 400000.00 200000.00
(136+30.660 -L-LT)
0518  8800000000-N SP MSE RET WALL STA ##rccs Lump Sum 500000.00 600000.00 200000.00
(136+30.660 -L-RT)
0519  8800000000-N SP MSE RET WALL STA *tttsseek Lump Sum 50000.00 40000.00 200000.00
(14+40.00 -RPAC-)
0520  8800000000-N SP MSE RET WALL STA *tttsssix Lump Sum 50000.00 45000.00 500000.00
(15+10.00 -RPAC-)
0521  8800000000-N SP MSE RET WALL STA *#kiscx Lump Sum 150000.00 120000.00 500000.00
(17+00 -RPCA-)
0522 8800000000-N SP MSE RET WALL STA *#kix Lump Sum 150000.00 100000.00 200000.00
(17+00 -RPD-)
0523  8800000000-N SP MSE RET WALL STA ##kix Lump Sum 350000.00 225000.00 200000.00
(19+00 -RPD-)
0524  8800000000-N SP MSE RET WALL STA ##kx Lump Sum 125000.00 90000.00 200000.00
(4+90.960 -Y28-)
0525 8800000000-N SP MSE RET WALL STA ##rcex Lump Sum 90000.00 65000.00 200000.00
(5+00.810 -Y28-)
0526  8800000000-N SP MSE RET WALL STA ##rccs Lump Sum 70000.00 53000.00 200000.00
(83+67.500 -140WB-)
STRUCTURE ITEMS
0527  8014000000-N SP TEMP RR SHORING *** *txkx Lump Sum 100000.00 35600.00 250000.00
(1,120+49.924 -L-LT)
0528  8014000000-N SP  TEMP RR SHORING *** *ksx Lump Sum 100000.00 32700.00 50000.00
(1,120+49.924 -L-RT)
0529 8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 20000.00 19000.00 2000.00
(1,110+26.064 -L NB-)
0530 8091000000-N 410 FND EXCAV B** STA #wikrx Lump Sum 15000.00 10200.00 2000.00
(1,120+49.924 -L-LT)
0531 8091000000-N 410 FND EXCAV B** STA *wikrcx Lump Sum 15000.00 7490.00 2000.00
(1,120+49.924 -L-RT)
0532  8091000000-N 410 FND EXCAV B** STA *rwrer Lump Sum 10000.00 18800.00 2000.00
(1,16+02.423 -RPBD-)
0533 8091000000-N 410 FND EXCAV B** STA *rwres Lump Sum 10000.00 16500.00 2000.00
(1,18+08.293 -RP AC-)
0534  8091000000-N 410 FND EXCAV B** STA *rerex Lump Sum 10000.00 9890.00 2000.00
(1,18+86.874 -L SB-)
0535 8091000000-N 410 FND EXCAV B** STA *rekrex Lump Sum 8000.00 9520.00 2000.00
(1,19+61.051 -RPCA-)
0536  8091000000-N 410 FND EXCAV B** STA *rekex Lump Sum 8000.00 16200.00 2000.00
(1,19+85.137 -RPBD-)
0537 8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 8000.00 7850.00 2000.00

(1,22+94.604 -RPCA-)



JUL 17, 2003 10:15 AM GUILFORD
TIP NO 1-2201G, U-2524BA, U-2524BB 34154.3.14, 34820.3.17, 34820.3.18 10:00AM 64/ 66 003

8.T491607, 8.U492108, 8.U492110

FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) 6.921 KM JUL 15 2003 C200734
WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM 1-40 TO NORTH OF BRYAN BOULEVARD.

BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION FRU-CON CONSTRUCTION
COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO
0538  8091000000-N 410 FND EXCAV B** STA *rwrer Lump Sum 8000.00 27000.00 2000.00
(1,67+72.110 -L-)
0539  8091000000-N 410 FND EXCAV B** STA *reres Lump Sum 5000.00 7920.00 2000.00
(1,73+34.540 -L- RT)
0540  8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 5000.00 5830.00 2000.00
(1,73+48.544 -L- LT)
0541 8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 20000.00 20600.00 2000.00
(2,110+26.064 -L NB-)
0542  8091000000-N 410 FND EXCAV B** STA *rekex Lump Sum 10000.00 18400.00 2000.00
(2,18+08.293 -RP AC-)
0543  8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 10000.00 21200.00 2000.00
(2,18+86.874 -L SB-)
0544  8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 8000.00 15400.00 2000.00
(2,19+61.051 -RPCA-)
0545  8091000000-N 410 FND EXCAV B** STA *wikrcx Lump Sum 8000.00 8460.00 2000.00
(2,19+85.137 -RPBD-)
0546  8091000000-N 410 FND EXCAV B** STA *rwrer Lump Sum 10000.00 10400.00 2000.00
(2,22+94.604 -RPCA-)
0547  8091000000-N 410 FND EXCAV B** STA *reres Lump Sum 8000.00 18400.00 2000.00
(2,67+72.110 -L-)
0548  8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 5000.00 8340.00 2000.00
(2,73+34.540 -L- RT)
0549  8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 5000.00 6170.00 2000.00
(2,73+48.544 -L- LT)
0550 8091000000-N 410 FND EXCAV B** STA *irerk Lump Sum 8000.00 10700.00 2000.00
(3,18+86.874 -L SB-)
0551 8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 10000.00 26400.00 2000.00
(3,22+94.604 -RPCA-)
0552  8091000000-N 410 FND EXCAV B** STA #wikrx Lump Sum 8000.00 11000.00 2000.00
(3,67+72.110 -L-)
0553  8091000000-N 410 FND EXCAV B** STA *wikrcx Lump Sum 8000.00 12200.00 2000.00
(4,67+72.110 -L-)
0554  8105500000-M SP  **MM DRILLD PIER IN SOIL 182 M 850.00 15470.00 1000.00 18200.00 5000.00 91000.00
(1372MM)
0555  8105600000-M SP  **MM DRILLD PIER NO SOIL 148 M 4800.00 71040.00 5000.00 74000.00 2000.00 29600.00
(1372MM)
0556  8147000000-M 420 REINF CONC DECK SLAB 36,209.9 M2 150.00 5431485.00 155.65 5636070.94 375.00 13578712.50
0557  8161000000-M 420 GROOVING BRIDGE FLOORS 33,622.7 M2 2.50 84056.75 2.00 67245.40 3.50 117679.45
0558  8182000000-M 420 CL A CONC, BRIDGE 5,688.5 M3 550.00 3128675.00 629.00 3578066.50 750.00 4266375.00
0559  8210000000-N 422 BRG APPR SLAB **kssrtsis Lump Sum 26000.00 23700.00 25000.00
(109+17.439 -L NB-)
0560 8210000000-N 422 BRG APPR SLAB *#kkkrtiiix Lump Sum 18000.00 15900.00 25000.00

(11+74.251 -RP AC-)



JUL 17, 2003 10:15 AM GUILFORD
TIP NO 1-2201G, U-2524BA, U-2524BB 34154.3.14, 34820.3.17, 34820.3.18 10:00AM 65/ 66 003

8.T491607, 8.U492108, 8.U492110

FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11) 6.921 KM JUL 15 2003 C200734
WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM 1-40 TO NORTH OF BRYAN BOULEVARD.

BLYTHE CONSTRUCTION, INC. GRANITE CONSTRUCTION FRU-CON CONSTRUCTION
COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO
0561 8210000000-N 422 BRG APPR SLAB *rkkirtnes Lump Sum 31000.00 28400.00 25000.00
(110+26.064 -L NB-)
0562  8210000000-N 422 BRG APPR SLAB *rrixtries Lump Sum 29000.00 26600.00 25000.00
(115+44.291 -L NB-)
0563  8210000000-N 422 BRG APPR SLAB **rksrtries Lump Sum 28000.00 25400.00 25000.00
(120+49.924 -L-LT)
0564  8210000000-N 422 BRG APPR SLAB **kksrtris Lump Sum 27000.00 24600.00 25000.00
(120+49.924 -L-RT)
0565 8210000000-N 422 BRG APPR SLAB **kssrtsis Lump Sum 23000.00 20400.00 25000.00
(135+86.839 -L-LT)
0566 8210000000-N 422 BRG APPR SLAB *#kkkxtiix Lump Sum 27000.00 24200.00 25000.00
(135+86.839 -L-RT)
0567 8210000000-N 422 BRG APPR SLAB *#kkkrtiiex Lump Sum 24000.00 18900.00 25000.00
(16+02.423 -RPBD-)
0568  8210000000-N 422 BRG APPR SLAB **kkkxties Lump Sum 23000.00 20500.00 25000.00
(18+08.293 -RP AC-)
0569 8210000000-N 422 BRG APPR SLAB **kkirtries Lump Sum 23000.00 21100.00 25000.00
(18+86.874 -L SB-)
0570  8210000000-N 422 BRG APPR SLAB #rksxtries Lump Sum 24000.00 18900.00 25000.00
(19+61.051 -RPCA-)
0571 8210000000-N 422 BRG APPR SLAB **ksrtrirs Lump Sum 24000.00 19000.00 25000.00
(19+85.137 -RPBD-)
0572  8210000000-N 422 BRG APPR SLAB **kkrrtris Lump Sum 24000.00 21500.00 25000.00
(20+39.866 -L SB-)
0573  8210000000-N 422 BRG APPR SLAB **kksrtsiss Lump Sum 18000.00 16400.00 25000.00
(22+36.639 -L SB-)
0574  8210000000-N 422 BRG APPR SLAB *#kkkxtiix Lump Sum 24000.00 18900.00 25000.00
(22+94.604 -RPCA-)
0575 8210000000-N 422 BRG APPR SLAB *#kkkrtiiex Lump Sum 22000.00 18800.00 25000.00
(25+57.061 -L SB-)
0576  8210000000-N 422 BRG APPR SLAB **kkkxtiies Lump Sum 38000.00 34500.00 25000.00
(39+65.118 -140 EB-)
0577  8210000000-N 422 BRG APPR SLAB **kkkrtnies Lump Sum 26000.00 21300.00 25000.00
(55+23.974 -L- LT)
0578  8210000000-N 422 BRG APPR SLAB *rssxtries Lump Sum 30000.00 25400.00 25000.00
(55+23.974 -L- RT)
0579  8210000000-N 422 BRG APPR SLAB **ksrtris Lump Sum 32000.00 26400.00 25000.00
(67+72.110 -L-)
0580 8210000000-N 422 BRG APPR SLAB **kkrrtris Lump Sum 20000.00 16100.00 25000.00
(73+34.540 -L- RT)
0581 8210000000-N 422 BRG APPR SLAB **kssrtsis Lump Sum 20000.00 16100.00 25000.00
(73+48.544 -L- LT)
0582  8217000000-M 425 REINF STEEL (BRIDGE) 541,159 KG 1.05 568216.95 1.00 541159.00 1.50 811738.50

0583 8238000000-M 425 SPIRAL COL REINF STL STR 15,863 KG 1.75 27760.25 1.06 16814.78 2.00 31726.00



JUL 17, 2003 10:15 AM
TIP NO

1-2201G, U-2524BA, U-2524BB

FED AID NO IMS-40-3(93)207, NHF-1241(9), NHF-1241(11)
WIDENING, GRADING, DRAINAGE, PAVING, LIGHTING & STRS.
GREENSBORO WESTERN LOOP FROM 1-40 TO NORTH OF BRYAN BOULEVARD.

GUILFORD

34154.3.14, 34820.3.17, 34820.3.18

8.T491607, 8.U492108, 8.U492110

6.921 KM

10:00AM 66/ 66 003

JUL 15 2003 C200734

BLYTHE CONSTRUCTION, INC.

GRANITE CONSTRUCTION

FRU-CON CONSTRUCTION

COMPANY CORPORATION
CHARLOTTE, NC WATSONVILLE, CA BALLWIN, MO

0584 8280000000-M 440 STRUCTURAL STEEL Lump Sum 14661000.00 14614000.00 15700000.00
0585 8364000000-M 450 HP310X79 STL PILE 19,170.7 M 60.00 1150242.00 100.00 1917070.00 75.00 1437802.50
0586 8384000000-M 450 HP360X108 STL PILE 2,094 M 75.00 157050.00 90.00 188460.00 90.00 188460.00
0587 8391000000-N 450 STEEL PILE POINTS 42 EA 150.00 6300.00 200.00 8400.00 140.00 5880.00
0588 8482000000-M 460 THREE BAR METAL RAIL 159.645 M 325.00 51884.63 320.00 51086.40 400.00 63858.00
0589 8503000000-M 460 CONC BARRIER RAIL 4,049.742 M 110.00 445471.62 141.00 571013.62 150.00 607461.30
0590 8531000000-M 462 100MM SLOPE PROTECTION 18,137.4 M2 35.00 634809.00 46.10 836134.14 40.00 725496.00
0591 8650000000-N SP  POT BEARINGS Lump Sum 900000.00 450000.00 1700000.00
0592  8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 50000.00 211900.00 250000.00
0593 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 300000.00 300000.00 210000.00
0594 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 90000.00 30000.00 90000.00
0595 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 165000.00 200000.00 150000.00

CONTRACT TOTAL TOTAL 113110955.39 TOTAL 118471137.63 TOTAL 127324074.29

ROADWAY ITEMS SUB-TOTAL 76945345.06 SUB-TOTAL 82195232.65 SUB-TOTAL 78478881.14

CULVERT ITEMS SUB-TOTAL 2326149.13 SUB-TOTAL 2063114.20 SUB-TOTAL 4064403.90

WALL ITEMS SUB-TOTAL 4880000.00 SUB-TOTAL 3988000.00 SUB-TOTAL 3800000.00

STRUCTURE ITEMS SUB-TOTAL 28959461.20 SUB-TOTAL 30224790.78 SUB-TOTAL 40980789.25

BIDDERS IN ORDER CONTRACT TOTAL

THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC. 1 101558741.04

ARCHER WESTERN CONTRACTORS, LTD. 2 104943483.16

VECELLIO & GROGAN, INC. 3 106502093.73

UNITED CONTRACTORS, INC. 4 111822516.56

TIDEWATER SKANSKA, INC. 5 112418295.28

AMEC CIVIL, LLC 6 112989000.07

BLYTHE CONSTRUCTION, INC. 7 113110955.39

GRANITE CONSTRUCTION COMPANY 8 118471137.63

FRU-CON CONSTRUCTION CORPORATION 9 127324074.29



JUL 17, 2003 10:15 AM
TIP NO R-4031

FED AID NO STP-421(27)
MEDIAN GUARDRAIL, GUIDERAIL & SIGNING.
US-421 & US-701 FROM US-701 BUSINESS TO SR-1934.

SAMPSON

34592.3.1

8.1281602

6.800 MI

ELDERLEE, INC.

OAKS CORNERS, NY

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 2724000000-E 857 PC REINF BARRIER SNGL FC

0003 3000000000-N SP  IMPACT ATTEN TYPE 350

0004 3030000000-E 862 STL BM GUARDRAIL

0005 3150000000-N 862 ADDIT GUARDRAIL POSTS

0006 3180000000-N 862 GR ANCHOR TYPE ****rxxkik
(B-77)

0007 3210000000-N 862 GR ANCHOR TYPE CAT-1

0008 3270000000-N SP  GR ANCHOR TYPE 350

0009 3285000000-N SP  GR ANCHOR TYPE M-350

0010 3360000000-E 863 REMOVE EXISTING GUARDRAIL

0011 3389400000-E 865 DBL FACED CABLE GUIDERAIL

0012 3389600000-N 865 CBL GUIDERAIL ANCH UNIT

0013 4048000000-E 902 REINF CL A CONC FOOTINGS

0014 4054000000-E 902 PLN CL A CONC FOOTINGS

0015 4060000000-E 903 SUPPORT, BREAKAWAY STL BM

0016 4066000000-E 903 SIMPLE STL BM SUPPORTS

0017 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN

0018 4096000000-N 904 SIGN ERECTION, TYPE D

0019 4102000000-N 904 SIGN ERECTION, TYPE E

0020 4108000000-N 904 SIGN ERECTION, TYPE F

0021 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD)
(G

0022 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD)
®)

0023 4129000000-N 906 RELOCATE SIGN, TYPE *****
(D)

0024  4149000000-N 907 DISPOSE SIGN SYST OVRHD

0025 4152000000-N 907 DISPOSE SIGN SYST STL BM

0026 4155000000-N 907 DISPOSE SIGN SYST U-CHAN

0027 4158000000-N 907 DISPOSE SIGN SYST WOOD

0028 4192000000-N 907 DISPOSE SUPPORT, U-CHAN

0029 4370000000-N SP  GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0030 4370000000-N SP  GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0031 4370000000-N SP  GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0032 4370000000-N SP  GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "B"
0033 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE

Lump Sum
150

18,200
10

;
10

2
1,787.5
18,500
22

40

3
27,962
4,698
5,854
43

130

64

24

14

66

192

7

1

Lump Sum

Lump Sum
Lump Sum
Lump Sum

1,240

LF
EA
LF
EA
EA

EA
EA
EA
LF
LF
EA
CYy
CcY
LB
LB
LF
EA
EA
EA
EA

EA

EA

EA
EA
EA
EA
EA

SF

89.50
9385.00
7.50
28.95
1200.00

300.00
1780.00
1264.00

1.00
3.60
1100.00

750.00

2100.00
1.65
1.30
5.60

48.00
46.00
73.00
570.00

570.00

570.00

6557.00
240.00
55.00
55.00
100.00

1.00

15000.00
13425.00
18770.00
136500.00
289.50
7200.00

2100.00
17800.00
2528.00
1787.50
66600.00
24200.00
30000.00
6300.00
46137.30
6107.40
32782.40
2064.00
5980.00
4672.00
13680.00

7980.00

570.00

6557.00
15840.00
10560.00

385.00
100.00
25000.00

28000.00

42000.00

60275.00

1240.00



JUL 17, 2003 10:15 AM SAMPSON

TIP NO R-4031 34592.3.1 10:00AM 2/ 2 004
8.1281602
FED AID NO STP-421(27) 6.800 MI JUL 15 2003 C200743

MEDIAN GUARDRAIL, GUIDERAIL & SIGNING.
US-421 & US-701 FROM US-701 BUSINESS TO SR-1934.

ELDERLEE, INC.

OAKS CORNERS, NY

0034 4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 10.00 40.00
0035 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 10.00 20.00
0036 4430000000-N 1130 DRUMS 350 EA 1.00 350.00
0037 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 1.00 4.00
0038 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 4 EA 10.00 40.00
0039 6087000000-E 1660 MOWING 32 ACR 28.00 896.00
0040 6109200000-E SP  SPECIAL SEED UND GR CENTIPEDE 3.75 ACR 5800.00 21750.00
0041 6114000000-N SP  SPECIALIZED HAND MOWING 32 HR 23.00 736.00
CONTRACT TOTAL TOTAL 676266.10
ROADWAY ITEMS SUB-TOTAL 676266.10
BIDDERS IN ORDER CONTRACT TOTAL

ELDERLEE, INC. 1 676266.10



JUL 17, 2003 10:15 AM ONSLOW

TIP NO U-2107D 34775.3.12 10:00AM 1/ 24 005
6.269013T
FED AID NO STATE FUNDED 3.929 KM JUL 15 2003 C200740

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-17 (JACKSONVILLE BYPASS) FROM NC-24 TO US-17 NORTH OF JACKSONVILLE.

S. T. WOOTEN CORPORATION C. M. LINDSAY & SONS, INC. COASTAL CAROLINA DIV. OF
APAC-ATLANTIC, INC.
WILSON, NC LUMBERTON, NC KINSTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1085500.00 1020000.00 1200000.00
0003  0001000000-M 200 CLEARING & GRUBBING Lump Sum 1228000.00 1600000.00 790000.00
0004  0008000000-M 200 SUPP CLEARING & GRUBBING 1.2 HA 12350.00 14820.00 12350.00 14820.00 6000.00 7200.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 2500.00 2500.00 750.00 750.00 1500.00 1500.00
0006  0022000000-M 225 UNCLASSIFIED EXCAVATION 5450 M3 8.80 47960.00 10.80 58860.00 5.25 28612.50
0007 0029000000-N SP  REINF BRG APPR *ktsirrs Lump Sum 13250.00 12775.00 15000.00
(112+10.725 -L- SBL)
0008  0029000000-N SP  REINF BRG APPR *#¥tsirrs Lump Sum 13000.00 11500.00 15000.00
(112+78.879 -L- NBL)
0009  0029000000-N SP  REINF BRG APPR ##itsirss Lump Sum 14250.00 11500.00 15000.00
(127+21.493 -L- NBL)
0010 0029000000-N SP  REINF BRG APPR *#strirss Lump Sum 14250.00 12775.00 15000.00
(127+21.493 -L- SBL)
0011 0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 14250.00 11500.00 15000.00
(142+68.339 -L- NBL)
0012 0029000000-N SP  REINF BRG APPR *#rsiitir Lump Sum 14000.00 11500.00 15000.00
(142+68.339 -L- SBL)
0013 0036000000-M 225 UNDERCUT EXCAVATION 1,300 M3 15.00 19500.00 9.00 11700.00 10.50 13650.00
0014 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 7,000 MTN 25.00 175000.00 18.00 126000.00 19.85 138950.00
0015 0106000000-M 230 BORROW EXCAVATION 993,000 M3 5.72 5679960.00 6.40 6355200.00 6.71 6663030.00
0016 0127000000-N SP  EMBMT SETTLEMENT GAUGE 4 EA 2000.00 8000.00 850.00 3400.00 600.00 2400.00
0017 0134000000-M 240 DRAINAGE DITCH EXCAVATION 8,755 M3 8.05 70477.75 5.50 48152.50 6.55 57345.25
0018 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 1,815 M2 3.00 5445.00 2.60 4719.00 2.70 4900.50
0019 0192000000-N 260 PROOF ROLLING 42 HR 205.00 8610.00 150.00 6300.00 150.00 6300.00
0020 0195000000-M 265 SELECT GRANULAR MATERIAL 3,000 M3 8.25 24750.00 5.94 17820.00 8.00 24000.00
0021 0196000000-M 270 SOIL STABILIZATION FABRIC 2,500 M2 2.00 5000.00 3.50 8750.00 1.35 3375.00
0022  0199000000-M SP  TEMPORARY SHORING 79 M2 300.00 23700.00 460.00 36340.00 460.00 36340.00
0023  0206000000-M SP  TEMP SHORING - BARR SUPPORTED 43 M2 370.00 15910.00 622.00 26746.00 622.00 26746.00
0024  0234000000-M SP  GENERIC GRADING ITEM (M3) 4,270 M3 8.25 35227.50 22.00 93940.00 12.00 51240.00
SELECT MATERIAL CLASS III
0025 0241000000-M SP  GENERIC GRADING ITEM (M2) 4,490 M2 9.00 40410.00 6.50 29185.00 12.00 53880.00
FABRIC FOR EMBANKMENT STABILI-ZATION
0026  0330000000-M SP  GENERIC DRAINAGE ITEM (MTN) 6 MTN 600.00 3600.00 200.00 1200.00 2000.00 12000.00
BOULDERS
0027  0366000000-M 310 375MM RCP CULV CLASS I 7992 M 73.50 58741.20 60.00 47952.00 54.15 43276.68
0028  0372000000-M 310 450MM RCP CULV CLASS I 708 M 78.05 55259.40 64.00 45312.00 70.55 49949.40
0029 0378000000-M 310 600MM RCP CULV CLASS I 494.4 M 97.15 48030.96 84.00 41529.60 85.35 42197.04
0030  0384000000-M 310 750MM RCP CULV CLASS llI 2244 M 124.40 27915.36 115.00 25806.00 111.55 25031.82
0031  0390000000-M 310 900MM RCP CULV CLASS I 82.8 M 155.60 12883.68 148.00 12254.40 144.40 11956.32
0032  0402000000-M 310 1200MM RCP CULV CLASS I 1296 M 226.00 29289.60 200.00 25920.00 213.25 27637.20
0033  0414000000-M 310 1500MM RCP CULV CLASS I 1776 M 373.50 66333.60 248.00 44044.80 345.00 61272.00
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WILSON, NC LUMBERTON, NC KINSTON, NC
0034  0660000000-M 310 ****MM BCCSP A %+ 1752 M 58.00 10161.60 60.00 10512.00 44.00 7708.80
(300MM, 1.63MM)
0035  0660000000-M 310 ****MM BCCSP A *++ 324 M 66.00 2138.40 63.00 2041.20 53.00 1717.20
(400MM, 1.63MM)
0036  0680000000-M 310 ***MM BCCSP ELB A *** 6 EA 200.00 1200.00 135.00 810.00 175.00 1050.00
(300MM, 1.63MM)
0037  0680000000-M 310 ***MM BCCSP ELB A **+ 4 EA 200.00 800.00 135.00 540.00 185.00 740.00
(400MM, 1.63MM)
0038  0995000000-M 340 PIPE REMOVAL 2032 M 35.00 7112.00 20.00 4064.00 27.00 5486.40
0039  0996000000-N 350 PIPE CLEAN-OUT 10 EA 500.00 5000.00 1500.00 15000.00 3500.00 35000.00
0040 1011000000-N 500 FINE GRADING Lump Sum 500000.00 250000.00 275000.00
0041  1077000000-M SP  #57 STONE 290 MTN 42.50 12325.00 27.00 7830.00 60.00 17400.00
0042 1110000000-M 510 STABILIZER AGGREGATE 5,000 MTN 23.25 116250.00 18.50 92500.00 22.65 113250.00
0043  1121000000-M 520 AGGREGATE BASE COURSE 49,500 MTN 21.00 1039500.00 15.50 767250.00 19.50 965250.00
0044 1220000000-M 545 INCIDENTAL STONE BASE 250 MTN 22.00 5500.00 17.50 4375.00 45.00 11250.00
0045 1491000000-M 610 ASP CONC BASE CRS B25.0C 20,450 MTN 38.80 793460.00 38.80 793460.00 38.80 793460.00
0046  1503000000-M 610 ASP CONC INTR CRS 119.0C 19,750 MTN 41.65 822587.50 41.65 822587.50 41.65 822587.50
0047  1539000000-M 610 ASP CONC SURF CRS S12.5C 21,600 MTN 40.60 876960.00 40.60 876960.00 40.60 876960.00
0048  1560000000-M 620 ASP FOR PLANT MIX PG64-22 1,808 MTN 276.65 500183.20 276.65 500183.20 276.65 500183.20
0049  1565000000-M 620 ASP FOR PLANT MIX PG70-22 1,188 MTN 293.95 349212.60 293.95 349212.60 293.95 349212.60
0050  1693000000-M 654 ASPH PLT MIX PVMT REPAIR 100 MTN 125.00 12500.00 150.00 15000.00 200.00 20000.00
0051  2022000000-M 815 SUBDRAIN EXCAVATION 944 M3 8.00 7552.00 8.00 7552.00 8.00 7552.00
0052  2033000000-M 815 SUBDR FINE AGGREGATE 472 M3 34.00 16048.00 34.00 16048.00 30.00 14160.00
0053  2044000000-M 815 150MM PERF SUBDR PIPE 1,140 M 14.00 15960.00 14.00 15960.00 11.00 12540.00
0054  2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 114 EA 0.50 57.00 0.50 57.00 5.00 570.00
0055 2066000000-N 815 CONC PAD SUBDRN OUTLET 8 EA 160.00 1280.00 160.00 1280.00 160.00 1280.00
0056  2077000000-M 815 150MM OUTLET PIPE (SD) 6 M 14.00 224.00 14.00 224.00 12.00 192.00
0057  2099000000-M 816 SHLDR DRAINS 2,225 M 8.50 18912.50 8.50 18912.50 9.00 20025.00
0058  2110000000-M 816 100MM SHLDR DRAINS PIPE 2,225 M 4.60 10235.00 4.60 10235.00 4.00 8900.00
0059  2121000000-M 816 100MM OUTLET PIPE (SH DRN 210 M 13.10 2751.00 13.10 2751.00 19.00 3990.00
0060 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 12 EA 140.00 1680.00 140.00 1680.00 125.00 1500.00
0061 2154000000-N 820 METAL FUNNELS 2 EA 690.00 1380.00 125.00 250.00 500.00 1000.00
0062 2165000000-M 820 300MM FUNNEL DRAIN PIPE 39.6 M 67.00 2653.20 67.00 2653.20 65.70 2601.72
0063  2176000000-M 820 300MM FUNNEL DRAIN ELBOWS 2 EA 161.00 322.00 300.00 600.00 165.00 330.00
0064 2209000000-M 838 ENDWALLS 5.7 M3 1200.00 6840.00 850.00 4845.00 800.00 4560.00
0065 2220000000-M 838 REINFORCED ENDWALLS 12.9 M3 1200.00 15480.00 950.00 12255.00 950.00 12255.00
0066  2253000000-M 840 PIPE COLLARS 0.58 M3 1200.00 696.00 1000.00 580.00 1350.00 783.00
0067 2286000000-N 840 MASNRY DRAINAGE STRUCT 62 EA 1075.00 66650.00 900.00 55800.00 1675.00 103850.00
0068  2308000000-M 840 MASONRY DRAINAGE STRS 1.7 M 775.00 1317.50 600.00 1020.00 1000.00 1700.00
0069  2363000000-N 840 FRAME W/2GRTS 840.**** STD 21 EA 300.00 6300.00 242.00 5082.00 300.00 6300.00

(840.20)
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0070 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 500.00 1500.00 250.00 750.00 350.00 1050.00
0071 2365000000-N 840 FRAME W/2GRTS 840.22 STD 27 EA 500.00 13500.00 250.00 6750.00 350.00 9450.00
0072 2366000000-N 840 FRAME W/2GRTS 840.24 STD 4 EA 500.00 2000.00 250.00 1000.00 350.00 1400.00
0073 2374000000-N 840 FRAME-GRT-HD 840.03 ** 1 EA 375.00 375.00 300.00 300.00 350.00 350.00
()
0074 2374000000-N 840 FRAME-GRT-HD 840.03 ** 2 EA 375.00 750.00 300.00 600.00 350.00 700.00
©
0075 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 315.00 630.00 215.00 430.00 300.00 600.00
0076 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 4 EA 900.00 3600.00 650.00 2600.00 675.00 2700.00
0077 2440000000-N 840 CONC APRON FOR CATCH BASIN 3 EA 365.00 1095.00 300.00 900.00 300.00 900.00
0078 2451000000-N 840 CONC APRON FOR DROP INLET 3 EA 675.00 2025.00 300.00 900.00 300.00 900.00
0079 2542000000-M 846 450MM CONC CURB & GUTTER 371 M 30.40 11278.40 36.75 13634.25 36.75 13634.25
0080 2556000000-M 846 SHLDR BERM GUTTER 1,930 M 32.60 62918.00 43.25 83472.50 43.25 83472.50
0081 2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 2312.60 2312.60 3125.00 3125.00 3125.00 3125.00
0082 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 418 M2 55.50 23199.00 40.00 16720.00 40.00 16720.00
0083 2703000000-M 854 CONC BARRIER TYPE ****** 7% M 250.00 18750.00 250.00 18750.00 250.00 18750.00
(v)
0084 2724000000-M 857 PC REINF BARRIER SNGL FC 160 M 250.00 40000.00 210.00 33600.00 195.00 31200.00
0085 2738000000-M SP  GENERIC PAVING ITEM (M2) 1,095 M2 33.50 36682.50 20.00 21900.00 20.00 21900.00
75MM CONCRETE ISLAND COVERS
0086 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 13500.00 27000.00 13500.00 27000.00 12500.00 25000.00
0087 3030000000-M 862 STL BM GRDRAIL 3,676.65 M 23.79 87467.50 23.79 87467.50 26.24 96475.30
0088 3105000000-N 862 SBGR TERM SECT 4 EA 20.00 80.00 20.00 80.00 50.00 200.00
0089 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 22.00 220.00 22.00 220.00 20.00 200.00
0090 3180000000-N 862 GR ANCHOR TYPE ****rxkkix 1 EA 1000.00 1000.00 1000.00 1000.00 1100.00 1100.00
(B-77)
0091 3210000000-N 862 GR ANCHOR TYPE CAT-1 11 EA 300.00 3300.00 300.00 3300.00 400.00 4400.00
0092 3215000000-N 862 GR ANCHOR TYPE Il 20 EA 650.00 13000.00 650.00 13000.00 950.00 19000.00
0093 3270000000-N SP  GR ANCHOR TYPE 350 12 EA 1450.00 17400.00 1450.00 17400.00 1500.00 18000.00
0094 3285000000-N SP  GR ANCHOR TYPE M-350 4 EA 900.00 3600.00 900.00 3600.00 1400.00 5600.00
0095  3389400000-M 865 DBL FACED CABLE GUIDERAIL 2,923 M 13.12 38349.76 13.12 38349.76 12.30 35952.90
0096 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 12 EA 975.00 11700.00 975.00 11700.00 900.00 10800.00
0097 3503000000-M 866 WW WIRE FENCE 1200MM FABR 7,980 M 5.60 44688.00 5.75 45885.00 5.75 45885.00
0098 3509000000-M 866 100MM FENCE POSTS 2.30M 1,677 EA 11.00 18447.00 14.00 23478.00 14.00 23478.00
0099 3515000000-M 866 125MM FENCE POSTS 2.50M 388 EA 20.00 7760.00 30.00 11640.00 30.00 11640.00
0100 3557000000-M 866 ADDITIONAL BARBED WIRE 100 M 2.50 250.00 3.30 330.00 3.30 330.00
0101 3628000000-M 876 PLN RIP RAP CL | 340 MTN 46.10 15674.00 38.00 12920.00 70.00 23800.00
0102 3649000000-M 876 PLN RIP RAP, CLASS B 150 MTN 41.85 6277.50 36.00 5400.00 50.00 7500.00
0103 3656000000-M 876 FILTER FABRIC FOR DRAINGE 2,940 M2 3.15 9261.00 2.00 5880.00 1.25 3675.00
0104 3659000000-N SP PREFORMED SCOUR HOLES 8 EA 1265.00 10120.00 1000.00 8000.00 3000.00 24000.00

0105 4048000000-M 902 RC SIGN FOOTINGS 12 M3 500.00 6000.00 500.00 6000.00 500.00 6000.00
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0106 4054000000-M 902 PLN CONC SIGN FOOTINGS 1 M3 500.00 500.00 500.00 500.00 500.00 500.00
0107 4060000000-M 903 SUPPORT, BRKWY STL BEAM 2,821 KG 5.00 14105.00 5.00 14105.00 5.00 14105.00
0108  4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,990 KG 5.00 9950.00 5.00 9950.00 5.00 9950.00
0109  4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 335 M 15.00 5025.00 15.00 5025.00 15.00 5025.00
0110 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 100.00 300.00 100.00 300.00 100.00 300.00
0111 4102000000-N 904 SIGN ERECTION, TYPE E 22 EA 50.00 1100.00 50.00 1100.00 50.00 1100.00
0112 4108000000-N 904 SIGN ERECTION, TYPE F 28 EA 125.00 3500.00 125.00 3500.00 125.00 3500.00
0113  4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 1 EA 200.00 200.00 200.00 200.00 200.00 200.00
")
0114 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 7 EA 400.00 2800.00 400.00 2800.00 400.00 2800.00
")
0115 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 2 EA 300.00 600.00 300.00 600.00 300.00 600.00
(B)
0116 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 22 EA 50.00 1100.00 50.00 1100.00 50.00 1100.00
0117 4116000000-N 904 SIGN ERECTION, OVERLAY (GRD MTD) 2 EA 50.00 100.00 50.00 100.00 50.00 100.00
0118 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 1.00 6.00 1.00 6.00 1.00 6.00
0119 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 2 EA 1.00 2.00 1.00 2.00 1.00 2.00
0120 4238000000-N 907 DISPOSE SIGN, D, E, F 1 EA 1.00 1.00 1.00 1.00 1.00 1.00
0121 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25000.00 25000.00 25000.00
OVERHEAD SIGN ASSEMBLY "A"
0122 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 64000.00 64000.00 64000.00
OVERHEAD SIGN ASSEMBLY "B"
0123  4400000000-M 1110 WORK ZONE SIGNS (STAT) 63 M2 64.15 4041.45 78.90 4970.70 100.00 6300.00
0124  4405000000-M 1110 WORK ZONE SIGNS (PORT) 61 M2 251.25 15326.25 180.00 10980.00 100.00 6100.00
0125 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 11 M2 113.20 1245.20 65.00 715.00 100.00 1100.00
0126 4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 4711.50 18846.00 3200.00 12800.00 6000.00 24000.00
0127 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 4 EA 14835.00 59340.00 17500.00 70000.00 24000.00 96000.00
0128 4425000000-N 1125 WARNING FLAG SETS 12 EA 79.00 948.00 40.00 480.00 150.00 1800.00
0129  4430000000-N 1130 DRUMS 181 EA 65.00 11765.00 42.00 7602.00 55.00 9955.00
0130  4435000000-N 1135 CONES 19 EA 25.00 475.00 14.00 266.00 35.00 665.00
0131  4445000000-M 1145 BARRICADES (TYPE IIl) 125 M 62.50 7812.50 45.00 5625.00 35.00 4375.00
0132  4450000000-N 1150 FLAGGER 7,680 HR 16.00 122880.00 17.00 130560.00 17.00 130560.00
0133  4460000000-N 1155 WARNING LIGHTS (TYPE B) 12 EA 360.00 4320.00 200.00 2400.00 100.00 1200.00
0134 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 8250.00 33000.00 8500.00 34000.00 8250.00 33000.00
0135 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 7500.00 15000.00 10000.00 20000.00 13000.00 26000.00
0136  4485000000-M 1170 PORTABLE BARRIER 1,732 M 53.00 91796.00 53.00 91796.00 165.00 285780.00
0137 4510000000-N SP  POLICE 120 HR 40.00 4800.00 35.00 4200.00 35.00 4200.00
0138  4650000000-N 1251 TEMP RAISED PVMT MRKS 230 EA 7.00 1610.00 7.00 1610.00 7.00 1610.00
0139  4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 19,775 M 1.35 26696.25 1.35 26696.25 1.35 26696.25
0140  4686000000-M 1205 100MM THERMO MKG, 3.IMMTK 2127 M 1.50 3190.50 1.50 3190.50 1.50 3190.50

0141 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 137 M 3.50 479.50 3.50 479.50 3.50 479.50
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0142  4700000000-M 1205 300MM THERMO MKG 2.3MM TK 1,323 M 2.50 3307.50 2.50 3307.50 2.50 3307.50
0143  4710000000-M 1205 600MM THERMO MKG 3.1MM TK 105 M 13.00 1365.00 13.00 1365.00 13.00 1365.00
0144  4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 64 EA 75.00 4800.00 75.00 4800.00 75.00 4800.00
0145  4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 117 EA 95.00 11115.00 95.00 11115.00 95.00 11115.00
0146  4770000000-M 1205 COLD APP PLAS LINES 100MM 1,042 M 450 4689.00 450 4689.00 450 4689.00
0147  4810000000-M 1205 PAINT PVT MKG LINES 100MM 18,806 M 0.75 14104.50 0.75 14104.50 0.75 14104.50
0148  4820000000-M 1205 PAINT PVT MKG LINES 200MM 2,062 M 1.50 3093.00 1.50 3093.00 1.50 3093.00
0149  4845000000-N 1205 PAINT PVT MKG SYMBOL 4 EA 40.00 160.00 40.00 160.00 40.00 160.00
0150  4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 769 EA 26.00 19994.00 26.00 19994.00 26.00 19994.00
0151 5300000000-M 1505 FND CONDIT MAT'L *#wres 79.2 MTN 25.00 1980.00 24.00 1900.80 30.00 2376.00
V)
0152 5306000000-M SP BEDDN MAT'L CL *kxtsirers 79.2 MTN 25.00 1980.00 24.00 1900.80 30.00 2376.00
V)
0153  5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 95 M 75.00 712,50 67.76 643.72 90.00 855.00
0154 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 131.2 M 94.50 12398.40 78.00 10233.60 105.00 13776.00
0155 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 322 M 120.25 38720.50 96.00 30912.00 150.00 48300.00
0156  5480000000-M 1510 DI H20 FITTINGS 1.72MPA 900 KG 12.00 10800.00 9.50 8550.00 7.00 6300.00
0157  5540000000-M 1510 150MM GATE V & V BX 1 EA 532.20 532.20 500.00 500.00 500.00 500.00
0158 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 1142.00 1142.00 1200.00 1200.00 700.00 700.00
0159  5726000000-M 1520 200MM DI SS PIPE PC 2.41 117.76 M 110.00 12953.60 125.00 14720.00 105.00 12364.80
0160 5774000000-M 1525 STD ***MM DIA PC MH 0-1.8M 2 EA 3485.00 6970.00 2400.00 4800.00 2500.00 5000.00
(1200MM)
0161 5798000000-M 1530 FL OR REMV *** P|PE *rxxx 196.1 M 32.30 6334.03 45.00 8824.50 79.00 15491.90
(200MM, AC, SEWER)
0162 5798000000-M 1530 FL OR REMV *** P|PE %+ 256 M 36.65 9382.40 35.00 8960.00 79.00 20224.00
(200MM, AC, WATER)
0163 5798000000-M 1530 FL OR REMV *** P|PE *#kkx 317 M 43.00 13631.00 40.00 12680.00 85.00 26945.00
(300MM, AC, WATER)
0164 5798000000-M 1530 FL OR REMV *** P|PE *#kkx 2 M 155.00 310.00 45.00 90.00 95.00 190.00
(375MM, AC, SEWER)
0165 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 3 EA 330.00 990.00 1000.00 3000.00 1200.00 3600.00
0166 5828000000-N 1530 REMOVE EXISTING MANHOLE 1 EA 420.00 420.00 1400.00 1400.00 800.00 800.00
0167 5882000000-N SP  GENERIC UTILITY ITEM (EA) 5 EA 200.00 1000.00 600.00 3000.00 1500.00 7500.00
REMOVE & STOCKPILE EXISTING FIRE HYDRANT
0168  6000000000-M 1605 TEMPORARY SILT FENCE 3,950 M 5.00 19750.00 5.91 23344.50 5.80 22910.00
0169  6006000000-M 1610 EROS CONTRL STONE CL A 575 MTN 50.00 28750.00 38.00 21850.00 67.00 38525.00
0170  6009000000-M 1610 EROS CONTRL STONE CL B 10,605 MTN 45.00 477225.00 34.00 360570.00 50.00 530250.00
0171 6012000000-M 1610 SEDIMENT CONTROL STONE 4,670 MTN 42.00 196140.00 32.00 149440.00 35.00 163450.00
0172  6015000000-M 1615 TEMPORARY MULCHING 30 HA 780.00 23400.00 989.00 29670.00 780.00 23400.00
0173  6018000000-M 1620 SEED FOR TEMP SEEDING 2,475 KG 12.00 29700.00 12.21 30219.75 3.75 9281.25

0174 6021000000-M 1620 FERT FOR TEMP SEEDING 20 MTN 525.00 10500.00 606.00 12120.00 525.00 10500.00
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0175 6024000000-M 1622 TEMPORARY SLOPE DRAINS 600 M 55.00 33000.00 25.90 15540.00 40.00 24000.00
0176 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 28 EA 100.00 2800.00 100.00 2800.00 130.00 3640.00
0177 6030000000-M 1630 SILT EXCAVATION 42,825 M3 0.10 4282.50 0.10 4282.50 1.35 57813.75
0178 6033000000-M 1631 SYNTHETIC ROVING 3,740 M2 5.30 19822.00 1.50 5610.00 1.20 4488.00
0179 6036000000-M 1631 MATTING FOR EROS CONTROL 12,060 M2 5.10 61506.00 1.50 18090.00 1.35 16281.00
0180 6042000000-M 1632 6.4MM HARDWARE CLOTH 700 M 6.40 4480.00 5.54 3878.00 15.00 10500.00
0181 6069000000-M 1638 STILLING BASINS 2,060 M3 15.00 30900.00 15.00 30900.00 10.00 20600.00
0182 6084000000-M 1660 SEEDING & MULCHING 59 HA 2225.00 131275.00 2290.00 135110.00 2225.00 131275.00
0183 6087000000-M 1660 MOWING 15 HA 90.00 1350.00 94.00 1410.00 90.00 1350.00
0184 6090000000-M 1661 SEED FOR REPAIR SEEDING 325 KG 73.50 23887.50 13.24 4303.00 12.00 3900.00
0185 6093000000-M 1661 FERT FOR REPAIR SEEDING 1.25 MTN 875.00 1093.75 883.00 1103.75 875.00 1093.75
0186 6096000000-M 1662 SEED FOR SUPP SEEDING 1,650 KG 11.50 18975.00 2.76 4554.00 4.00 6600.00
0187 6108000000-M 1665 FERTILIZER TOPDRESSING 100 MTN 285.00 28500.00 264.00 26400.00 285.00 28500.00
0188 6109200000-M SP  SPECIAL SEED UND GR CENTIPEDE 0.85 HA 33500.00 28475.00 15638.00 13292.30 21000.00 17850.00
0189 6111000000-M SP  IMPERVIOUS DIKE 85 M 25.00 2125.00 25.00 2125.00 25.00 2125.00
0190 6114000000-N SP  SPECIALIZED HAND MOWING 46 HR 35.00 1610.00 42.00 1932.00 35.00 1610.00
0191 6117000000-N 1675 RESPONSE FOR EROS CONTROL 24 EA 100.00 2400.00 1.00 24.00 50.00 1200.00
0192 6120000000-M SP  CULVERT DIVERSION CHANNEL 655 M3 20.00 13100.00 20.00 13100.00 30.00 19650.00
0193 6123000000-M 1670 REFORESTATION 3.75 HA 1600.00 6000.00 988.00 3705.00 1600.00 6000.00
0194 6126000000-M SP  STREAMBANK REFORESTATION 0.6 HA 3200.00 1920.00 5215.00 3129.00 3200.00 1920.00
0195 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 15 EA 300.00 4500.00 150.00 2250.00 350.00 5250.00
ROOTWADS
0196 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 1,220 M2 10.25 12505.00 4.50 5490.00 5.00 6100.00
COIR FIBER MAT
0197 7060000000-M 1705 SIGNAL CABLE 985 M 3.75 3693.75 3.75 3693.75 3.75 3693.75
0198 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 23 EA 950.00 21850.00 950.00 21850.00 950.00 21850.00
0199 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 1 EA 1550.00 1550.00 1550.00 1550.00 1550.00 1550.00
0200 7279000000-M 1715 TRACER WIRE 300 M 1.05 315.00 1.05 315.00 1.05 315.00
0201 7288000000-M 1715 TRENCHING (PAVED) 30 M 48.00 1440.00 48.00 1440.00 48.00 1440.00
0202 7300000000-M 1715 TRENCHING (UNPAVED) 609 M 20.00 12180.00 20.00 12180.00 20.00 12180.00
0203 7302000000-M SP DIR DRILL POLY COND 31.75 ** COND 528 M 30.00 15840.00 30.00 15840.00 30.00 15840.00
@
0204 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 21 EA 325.00 6825.00 325.00 6825.00 325.00 6825.00
0205 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 4 EA 475.00 1900.00 475.00 1900.00 475.00 1900.00
0206 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 930 M 18.00 16740.00 18.00 16740.00 18.00 16740.00
0207 7456000000-M 1726 LEAD-IN CABLE 2,550 M 2.50 6375.00 2.50 6375.00 2.50 6375.00
0208 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 400 M 5.00 2000.00 5.00 2000.00 5.00 2000.00
(12
0209 7552000000-N 1731 INTERCONNECT CENTER 2 EA 1600.00 3200.00 1600.00 3200.00 1600.00 3200.00
0210 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 2 EA 1700.00 3400.00 1700.00 3400.00 1700.00 3400.00

0211 7566000000-N 1733 DELINEATOR MARKER 4 EA 90.00 360.00 90.00 360.00 90.00 360.00
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S. T. WOOTEN CORPORATION

C. M. LINDSAY & SONS, INC.

COASTAL CAROLINA DIV. OF
APAC-ATLANTIC, INC.

WILSON, NC LUMBERTON, NC KINSTON, NC

0212 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1400.00 1400.00 1400.00 1400.00 1400.00 1400.00

0213  7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1600.00 1600.00 1600.00 1600.00 1600.00 1600.00

0214  7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 8 EA 7200.00 57600.00 7200.00 57600.00 7200.00 57600.00

0215  7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 8 EA 2500.00 20000.00 2500.00 20000.00 2500.00 20000.00

0216  7631000000-N 1744 MAST ARM W/ MTL POLE DES 2 EA 250.00 500.00 250.00 500.00 250.00 500.00

0217  7636000000-N 1745 SIGN FOR SIGNALS 1 EA 315.00 315.00 315.00 315.00 315.00 315.00

0218  7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 800.00 2400.00 800.00 2400.00 800.00 2400.00

0219  7688000000-N SP  CABINET BASE ADAPTER 3 EA 250.00 750.00 475.00 1425.00 475.00 1425.00

0220  7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 12500.00 37500.00 12500.00 37500.00 12500.00 37500.00

0221  7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 26 EA 115.00 2990.00 115.00 2990.00 115.00 2990.00
CULVERT ITEMS

0222 8126000000-N 414 CULV EXCAV @ **wkrrssiier Lump Sum 40300.00 40300.00 58000.00
(126+07.000 -L-)

0223  8126000000-N 414 CULV EXCAV @ **wkrrrsiier Lump Sum 15200.00 15200.00 33000.00
(134+27.270 -L-)

0224  8126000000-N 414 CULV EXCAV @ **wkrwrsnies Lump Sum 17700.00 17700.00 35000.00
(144+01.657-L-)

0225 8133000000-M 414 FND COND MATL BOX CULV 828 MTN 26.05 21569.40 26.05 21569.40 26.05 21569.40

0226  8196000000-M 420 CL A CONC, CULVERT 1,502.3 M3 245.71 369130.13 24571 369130.13 245.71 369130.13

0227  8245000000-M 425 REINF STL CULV 120,750 KG 0.95 114712.50 0.95 114712.50 0.95 114712.50
STRUCTURE ITEMS

0228 8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 4000.00 4325.00 23000.00
(1, 112+12.135-SBL-)

0229 8091000000-N 410 FND EXCAV B** STA *rekex Lump Sum 7000.00 4325.00 23000.00
(1, 112+81.339-NBL-)

0230  8147000000-M 420 REINF CONC DECK SLAB 4,892.1 M2 170.00 831657.00 174.00 851225.40 174.00 851225.40

0231 8161000000-M 420 GROOVING BRIDGE FLOORS 4,207.4 M2 1.69 711051 3.15 13253.31 3.15 13253.31

0232  8182000000-M 420 CL A CONC, BRIDGE 624.9 M3 550.00 343695.00 650.00 406185.00 650.00 406185.00

0233 8210000000-N 422 BRG APPR SLAB **kkkxtiies Lump Sum 28000.00 23775.00 23775.00
(112+12.135-SBL-)

0234  8210000000-N 422 BRG APPR SLAB **kkkrtnies Lump Sum 28000.00 25300.00 25300.00
(112+81.339-NBL-)

0235 8210000000-N 422 BRG APPR SLAB #rksxtries Lump Sum 25500.00 23775.00 23775.00
(127+20.144 -L-LT LN)

0236  8210000000-N 422 BRG APPR SLAB **ksrtris Lump Sum 25500.00 25300.00 25300.00
(127+20.144-L-RT LN)

0237  8210000000-N 422 BRG APPR SLAB **kkrrtris Lump Sum 30000.00 21800.00 21000.00
(142+73.668 -L- LT LN)

0238 8210000000-N 422 BRG APPR SLAB **kssrtsis Lump Sum 30000.00 21800.00 21000.00

(142+73.688-L-RT LN)
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WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-17 (JACKSONVILLE BYPASS) FROM NC-24 TO US-17 NORTH OF JACKSONVILLE.

S. T. WOOTEN CORPORATION C. M. LINDSAY & SONS, INC. COASTAL CAROLINA DIV. OF

APAC-ATLANTIC, INC.

WILSON, NC LUMBERTON, NC KINSTON, NC
0239 8217000000-M 425 REINF STEEL (BRIDGE) 54,693 KG 1.10 60162.30 111 60709.23 111 60709.23
0240  8238000000-M 425 SPIRAL COL REINF STL STR 1,163 KG 2.35 2733.05 1.74 2023.62 1.74 2023.62
0241  8280000000-M 440 STRUCTURAL STEEL Lump Sum 1972000.00 2039955.00 1964955.00
0242 8364000000-M 450 HP310X79 STL PILE 3,116.6 M 57.00 177646.20 64.75 201799.85 64.75 201799.85
0243 8503000000-M 460 CONC BARRIER RAIL 7287 M 150.00 109305.00 97.50 71048.25 97.50 71048.25
0244  8531000000-M 462 100MM SLOPE PROTECTION 4,613 M2 50.00 230650.00 49.95 230419.35 49.95 230419.35
0245 8650000000-N SP  POT BEARINGS Lump Sum 15000.00 19850.00 19850.00
0246  8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 18300.00 19250.00 19250.00
0247  8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 90000.00 61900.00 61900.00
0248  8990000000-N SP  CONTRACT TIME 10,000 DOL 719.00 7190000.00 744.00 7440000.00 730.00 7300000.00
CONTRACT TOTAL TOTAL 28631574.68 TOTAL 29005319.47 TOTAL 29477891.57
ROADWAY ITEMS SUB-TOTAL 16826703.59 SUB-TOTAL 16858688.43 SUB-TOTAL 17457710.53
CULVERT ITEMS SUB-TOTAL 578612.03 SUB-TOTAL 578612.03 SUB-TOTAL 631412.03

STRUCTURE ITEMS SUB-TOTAL 11226259.06 SUB-TOTAL 11568019.01 SUB-TOTAL 11388769.01
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PLT CONSTRUCTION CO., INC.

TRIANGLE GRADING & PAVING,

BARNHILL CONTRACTING CO.

INC.
WILSON, NC BURLINGTON, NC TARBORO, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1650000.00 1125000.00 1100000.00

0003  0001000000-M 200 CLEARING & GRUBBING Lump Sum 1500000.00 1745000.00 2465000.00

0004  0008000000-M 200 SUPP CLEARING & GRUBBING 1.2 HA 12350.00 14820.00 10000.00 12000.00 12350.00 14820.00

0005 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 1500.00 1500.00 1200.00 1200.00 2000.00 2000.00

0006  0022000000-M 225 UNCLASSIFIED EXCAVATION 5450 M3 7.00 38150.00 15.00 81750.00 10.00 54500.00

0007 0029000000-N SP  REINF BRG APPR *ktsirrs Lump Sum 10500.00 12775.00 28800.00
(112+10.725 -L- SBL)

0008  0029000000-N SP  REINF BRG APPR *#¥tsirrs Lump Sum 10500.00 11500.00 31100.00
(112+78.879 -L- NBL)

0009  0029000000-N SP  REINF BRG APPR ##itsirss Lump Sum 8500.00 11500.00 30500.00
(127+21.493 -L- NBL)

0010 0029000000-N SP  REINF BRG APPR *#strirss Lump Sum 8500.00 12775.00 30500.00
(127+21.493 -L- SBL)

0011 0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 5500.00 11500.00 33200.00
(142+68.339 -L- NBL)

0012 0029000000-N SP  REINF BRG APPR *#rsiitir Lump Sum 5500.00 11500.00 33200.00
(142+68.339 -L- SBL)

0013 0036000000-M 225 UNDERCUT EXCAVATION 1,300 M3 8.00 10400.00 15.00 19500.00 10.00 13000.00

0014 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 7,000 MTN 19.50 136500.00 20.00 140000.00 18.00 126000.00

0015 0106000000-M 230 BORROW EXCAVATION 993,000 M3 6.80 6752400.00 6.50 6454500.00 6.00 5958000.00

0016 0127000000-N SP  EMBMT SETTLEMENT GAUGE 4 EA 850.00 3400.00 1300.00 5200.00 1100.00 4400.00

0017 0134000000-M 240 DRAINAGE DITCH EXCAVATION 8,755 M3 6.00 52530.00 5.50 48152.50 5.00 43775.00

0018 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 1,815 M2 3.50 6352.50 3.00 5445.00 5.00 9075.00

0019 0192000000-N 260 PROOF ROLLING 42 HR 300.00 12600.00 200.00 8400.00 200.00 8400.00

0020 0195000000-M 265 SELECT GRANULAR MATERIAL 3,000 M3 6.00 18000.00 6.00 18000.00 6.00 18000.00

0021 0196000000-M 270 SOIL STABILIZATION FABRIC 2,500 M2 2.50 6250.00 1.75 4375.00 1.50 3750.00

0022  0199000000-M SP  TEMPORARY SHORING 79 M2 625.00 49375.00 460.00 36340.00 300.00 23700.00

0023  0206000000-M SP  TEMP SHORING - BARR SUPPORTED 43 M2 750.00 32250.00 622.00 26746.00 370.00 15910.00

0024  0234000000-M SP  GENERIC GRADING ITEM (M3) 4,270 M3 6.00 25620.00 11.00 46970.00 6.00 25620.00
SELECT MATERIAL CLASS III

0025 0241000000-M SP  GENERIC GRADING ITEM (M2) 4,490 M2 8.00 35920.00 6.60 29634.00 6.24 28017.60
FABRIC FOR EMBANKMENT STABILI-ZATION

0026  0330000000-M SP  GENERIC DRAINAGE ITEM (MTN) 6 MTN 450.00 2700.00 110.00 660.00 200.00 1200.00
BOULDERS

0027  0366000000-M 310 375MM RCP CULV CLASS I 7992 M 53.50 42757.20 59.00 47152.80 75.00 59940.00

0028  0372000000-M 310 450MM RCP CULV CLASS I 708 M 62.00 43896.00 65.00 46020.00 70.00 49560.00

0029 0378000000-M 310 600MM RCP CULV CLASS I 494.4 M 80.50 39799.20 80.00 39552.00 87.00 43012.80

0030  0384000000-M 310 750MM RCP CULV CLASS llI 2244 M 105.50 23674.20 114.00 25581.60 120.00 26928.00

0031  0390000000-M 310 900MM RCP CULV CLASS I 82.8 M 136.00 11260.80 137.00 11343.60 133.00 11012.40

0032  0402000000-M 310 1200MM RCP CULV CLASS I 1296 M 214,50 27799.20 205.00 26568.00 194.00 25142.40

0033  0414000000-M 310 1500MM RCP CULV CLASS I 1776 M 320.50 56920.80 300.00 53280.00 300.00 53280.00
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WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-17 (JACKSONVILLE BYPASS) FROM NC-24 TO US-17 NORTH OF JACKSONVILLE.

PLT CONSTRUCTION CO., INC.  TRIANGLE GRADING & PAVING, BARNHILL CONTRACTING CO.
INC.
WILSON, NC BURLINGTON, NC TARBORO, NC
0034  0660000000-M 310 ****MM BCCSP A ** 1752 M 47.00 8234.40 59.00 10336.80 75.00 13140.00
(300MM, 1.63MM)
0035  0660000000-M 310 ****MM BCCSP A ** 324 M 51.50 1668.60 63.00 2041.20 81.00 2624.40
(400MM, 1.63MM)
0036  0680000000-M 310 ***MM BCCSP ELB A *** 6 EA 127.50 765.00 164.00 984.00 300.00 1800.00
(300MM, 1.63MM)
0037  0680000000-M 310 ***MM BCCSP ELB A **** 4 EA 139.50 558.00 175.00 700.00 320.00 1280.00
(400MM, 1.63MM)
0038  0995000000-M 340 PIPE REMOVAL 2032 M 16.50 3352.80 32.00 6502.40 15.00 3048.00
0039  0996000000-N 350 PIPE CLEAN-OUT 10 EA 2500.00 25000.00 1836.00 18360.00 750.00 7500.00
0040  1011000000-N 500 FINE GRADING Lump Sum 750000.00 800000.00 800000.00
0041  1077000000-M SP  #57 STONE 290 MTN 32.00 9280.00 27.00 7830.00 32.30 9367.00
0042  1110000000-M 510 STABILIZER AGGREGATE 5,000 MTN 18.50 92500.00 24.00 120000.00 19.00 95000.00
0043  1121000000-M 520 AGGREGATE BASE COURSE 49,500 MTN 18.50 915750.00 19.00 940500.00 18.62 921690.00
0044 1220000000-M 545 INCIDENTAL STONE BASE 250 MTN 25.00 6250.00 30.00 7500.00 28.00 7000.00
0045  1491000000-M 610 ASP CONC BASE CRS B25.0C 20,450 MTN 38.80 793460.00 38.80 793460.00 38.80 793460.00
0046  1503000000-M 610 ASP CONC INTR CRS 119.0C 19,750 MTN 41.65 822587.50 41,65 822587.50 41,65 822587.50
0047  1539000000-M 610 ASP CONC SURF CRS S12.5C 21,600 MTN 40.60 876960.00 40.60 876960.00 40.60 876960.00
0048  1560000000-M 620 ASP FOR PLANT MIX PG64-22 1,808 MTN 276.65 500183.20 276.65 500183.20 276.65 500183.20
0049  1565000000-M 620 ASP FOR PLANT MIX PG70-22 1,188 MTN 293.95 349212.60 293.95 349212.60 293.95 349212.60
0050  1693000000-M 654 ASPH PLT MIX PVMT REPAIR 100 MTN 100.00 10000.00 150.00 15000.00 200.00 20000.00
0051  2022000000-M 815 SUBDRAIN EXCAVATION 944 M3 8.00 7552.00 8.00 7552.00 8.00 7552.00
0052  2033000000-M 815 SUBDR FINE AGGREGATE 472 M3 34.00 16048.00 34.00 16048.00 34.00 16048.00
0053  2044000000-M 815 150MM PERF SUBDR PIPE 1,140 M 14.00 15960.00 14.00 15960.00 14.00 15960.00
0054  2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 114 EA 0.50 57.00 0.50 57.00 0.50 57.00
0055  2066000000-N 815 CONC PAD SUBDRN OUTLET 8 EA 160.00 1280.00 160.00 1280.00 160.00 1280.00
0056  2077000000-M 815 150MM OUTLET PIPE (SD) 6 M 14.00 224.00 14.00 224.00 14.00 224.00
0057  2099000000-M 816 SHLDR DRAINS 2225 M 8.50 18912.50 8.50 18912.50 8.50 18912.50
0058  2110000000-M 816 100MM SHLDR DRAINS PIPE 2,225 M 4.60 10235.00 4.60 10235.00 4.60 10235.00
0059  2121000000-M 816 100MM OUTLET PIPE (SH DRN 210 M 13.10 2751.00 13.10 2751.00 13.10 2751.00
0060  2132000000-N 816 CONC PAD SHLDR DRN OUTLET 12 EA 140.00 1680.00 140.00 1680.00 140.00 1680.00
0061 2154000000-N 820 METAL FUNNELS 2 EA 650.00 1300.00 1085.00 2170.00 600.00 1200.00
0062  2165000000-M 820 300MM FUNNEL DRAIN PIPE 39.6 M 50.00 1980.00 60.00 2376.00 71.00 2811.60
0063  2176000000-M 820 300MM FUNNEL DRAIN ELBOWS 2 EA 160.00 320.00 186.00 372.00 250.00 500.00
0064 2209000000-M 838 ENDWALLS 5.7 M3 1027.00 5853.90 641.00 3653.70 800.80 4564.56
0065  2220000000-M 838 REINFORCED ENDWALLS 12.9 M3 797.00 10281.30 918.00 11842.20 800.80 10330.32
0066  2253000000-M 840 PIPE COLLARS 058 M3 675.00 391.50 895.00 519.10 784.80 455.18
0067 2286000000-N 840 MASNRY DRAINAGE STRUCT 62 EA 1035.00 64170.00 1200.00 74400.00 1100.00 68200.00
0068  2308000000-M 840 MASONRY DRAINAGE STRS 17 M 480.00 816.00 530.00 901.00 1312.40 2231.08
0069  2363000000-N 840 FRAME W/2GRTS 840.%** STD 21 EA 450.00 9450.00 269.00 5649.00 400.00 8400.00

(840.20)
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WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-17 (JACKSONVILLE BYPASS) FROM NC-24 TO US-17 NORTH OF JACKSONVILLE.

PLT CONSTRUCTION CO., INC. TRIANGLE GRADING & PAVING, BARNHILL CONTRACTING CO.
INC.
WILSON, NC BURLINGTON, NC TARBORO, NC

0070 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 275.00 825.00 309.00 927.00 400.00 1200.00
0071 2365000000-N 840 FRAME W/2GRTS 840.22 STD 27 EA 450.00 12150.00 269.00 7263.00 400.00 10800.00
0072 2366000000-N 840 FRAME W/2GRTS 840.24 STD 4 EA 450.00 1800.00 269.00 1076.00 400.00 1600.00
0073 2374000000-N 840 FRAME-GRT-HD 840.03 ** 1 EA 300.00 300.00 333.00 333.00 400.00 400.00

()
0074 2374000000-N 840 FRAME-GRT-HD 840.03 ** 2 EA 300.00 600.00 333.00 666.00 400.00 800.00

©
0075 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 200.00 400.00 237.00 474.00 400.00 800.00
0076 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 4 EA 800.00 3200.00 845.00 3380.00 900.00 3600.00
0077 2440000000-N 840 CONC APRON FOR CATCH BASIN 3 EA 300.00 900.00 300.00 900.00 700.00 2100.00
0078 2451000000-N 840 CONC APRON FOR DROP INLET 3 EA 300.00 900.00 300.00 900.00 700.00 2100.00
0079 2542000000-M 846 450MM CONC CURB & GUTTER 371 M 36.75 13634.25 36.75 13634.25 34.40 12762.40
0080 2556000000-M 846 SHLDR BERM GUTTER 1,930 M 43.25 83472.50 43.25 83472.50 34.40 66392.00
0081 2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 3125.00 3125.00 3125.00 3125.00 900.00 900.00
0082 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 418 M2 40.00 16720.00 40.00 16720.00 48.00 20064.00
0083 2703000000-M 854 CONC BARRIER TYPE ****** 7% M 350.00 26250.00 125.00 9375.00 200.00 15000.00

(v)
0084 2724000000-M 857 PC REINF BARRIER SNGL FC 160 M 195.00 31200.00 270.00 43200.00 319.00 51040.00
0085 2738000000-M SP  GENERIC PAVING ITEM (M2) 1,095 M2 20.00 21900.00 20.00 21900.00 45.00 49275.00

75MM CONCRETE ISLAND COVERS
0086 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 13500.00 27000.00 13500.00 27000.00 13500.00 27000.00
0087 3030000000-M 862 STL BM GRDRAIL 3,676.65 M 24.00 88239.60 23.79 87467.50 23.79 87467.50
0088 3105000000-N 862 SBGR TERM SECT 4 EA 20.00 80.00 20.00 80.00 20.00 80.00
0089 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 22.00 220.00 22.00 220.00 22.00 220.00
0090 3180000000-N 862 GR ANCHOR TYPE ****rxkkix 1 EA 1000.00 1000.00 1000.00 1000.00 1000.00 1000.00

(B-77)
0091 3210000000-N 862 GR ANCHOR TYPE CAT-1 11 EA 300.00 3300.00 300.00 3300.00 300.00 3300.00
0092 3215000000-N 862 GR ANCHOR TYPE Il 20 EA 650.00 13000.00 650.00 13000.00 650.00 13000.00
0093 3270000000-N SP  GR ANCHOR TYPE 350 12 EA 1450.00 17400.00 1450.00 17400.00 1450.00 17400.00
0094 3285000000-N SP  GR ANCHOR TYPE M-350 4 EA 900.00 3600.00 900.00 3600.00 900.00 3600.00
0095  3389400000-M 865 DBL FACED CABLE GUIDERAIL 2,923 M 13.15 38437.45 13.12 38349.76 13.12 38349.76
0096 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 12 EA 975.00 11700.00 975.00 11700.00 975.00 11700.00
0097 3503000000-M 866 WW WIRE FENCE 1200MM FABR 7,980 M 5.00 39900.00 4.95 39501.00 4.85 38703.00
0098 3509000000-M 866 100MM FENCE POSTS 2.30M 1,677 EA 13.00 21801.00 13.00 21801.00 13.00 21801.00
0099 3515000000-M 866 125MM FENCE POSTS 2.50M 388 EA 25.00 9700.00 25.00 9700.00 25.00 9700.00
0100 3557000000-M 866 ADDITIONAL BARBED WIRE 100 M 2.50 250.00 2.50 250.00 2.50 250.00
0101 3628000000-M 876 PLN RIP RAP CL | 340 MTN 45.00 15300.00 50.00 17000.00 45.00 15300.00
0102 3649000000-M 876 PLN RIP RAP, CLASS B 150 MTN 45.00 6750.00 50.00 7500.00 50.00 7500.00
0103 3656000000-M 876 FILTER FABRIC FOR DRAINGE 2,940 M2 3.00 8820.00 1.75 5145.00 1.50 4410.00
0104 3659000000-N SP PREFORMED SCOUR HOLES 8 EA 1500.00 12000.00 1500.00 12000.00 700.00 5600.00

0105 4048000000-M 902 RC SIGN FOOTINGS 12 M3 500.00 6000.00 500.00 6000.00 500.00 6000.00
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0106 4054000000-M 902 PLN CONC SIGN FOOTINGS 1 M3 500.00 500.00 500.00 500.00 500.00 500.00
0107 4060000000-M 903 SUPPORT, BRKWY STL BEAM 2,821 KG 5.00 14105.00 5.00 14105.00 5.00 14105.00
0108  4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,990 KG 5.00 9950.00 5.00 9950.00 5.00 9950.00
0109  4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 335 M 15.00 5025.00 15.00 5025.00 15.00 5025.00
0110 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 100.00 300.00 100.00 300.00 100.00 300.00
0111 4102000000-N 904 SIGN ERECTION, TYPE E 22 EA 50.00 1100.00 50.00 1100.00 50.00 1100.00
0112 4108000000-N 904 SIGN ERECTION, TYPE F 28 EA 125.00 3500.00 125.00 3500.00 125.00 3500.00
0113  4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 1 EA 200.00 200.00 200.00 200.00 200.00 200.00

")
0114 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 7 EA 400.00 2800.00 400.00 2800.00 400.00 2800.00

")
0115 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 2 EA 300.00 600.00 300.00 600.00 300.00 600.00

(B)
0116 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 22 EA 50.00 1100.00 50.00 1100.00 50.00 1100.00
0117 4116000000-N 904 SIGN ERECTION, OVERLAY (GRD MTD) 2 EA 50.00 100.00 50.00 100.00 50.00 100.00
0118 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 1.00 6.00 1.00 6.00 1.00 6.00
0119 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 2 EA 1.00 2.00 1.00 2.00 1.00 2.00
0120 4238000000-N 907 DISPOSE SIGN, D, E, F 1 EA 1.00 1.00 1.00 1.00 1.00 1.00
0121 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25000.00 25000.00 25000.00

OVERHEAD SIGN ASSEMBLY "A"
0122 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 64000.00 64000.00 64000.00

OVERHEAD SIGN ASSEMBLY "B"
0123  4400000000-M 1110 WORK ZONE SIGNS (STAT) 63 M2 70.00 4410.00 50.00 3150.00 65.00 4095.00
0124  4405000000-M 1110 WORK ZONE SIGNS (PORT) 61 M2 350.00 21350.00 45.00 2745.00 190.00 11590.00
0125 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 11 M2 100.00 1100.00 45.00 495.00 75.00 825.00
0126 4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 6500.00 26000.00 4800.00 19200.00 2500.00 10000.00
0127 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 4 EA 21000.00 84000.00 20000.00 80000.00 10000.00 40000.00
0128 4425000000-N 1125 WARNING FLAG SETS 12 EA 15.00 180.00 20.00 240.00 40.00 480.00
0129  4430000000-N 1130 DRUMS 181 EA 60.00 10860.00 47.00 8507.00 42.00 7602.00
0130  4435000000-N 1135 CONES 19 EA 40.00 760.00 15.00 285.00 25.00 475.00
0131  4445000000-M 1145 BARRICADES (TYPE IIl) 125 M 70.00 8750.00 33.00 4125.00 50.00 6250.00
0132  4450000000-N 1150 FLAGGER 7,680 HR 15.00 115200.00 15.00 115200.00 1.00 7680.00
0133  4460000000-N 1155 WARNING LIGHTS (TYPE B) 12 EA 350.00 4200.00 110.00 1320.00 200.00 2400.00
0134 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 9000.00 36000.00 10000.00 40000.00 8250.00 33000.00
0135 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 11000.00 22000.00 12000.00 24000.00 10000.00 20000.00
0136  4485000000-M 1170 PORTABLE BARRIER 1,732 M 60.00 103920.00 90.00 155880.00 53.00 91796.00
0137 4510000000-N SP  POLICE 120 HR 60.00 7200.00 40.00 4800.00 45.00 5400.00
0138  4650000000-N 1251 TEMP RAISED PVMT MRKS 230 EA 6.00 1380.00 6.00 1380.00 7.00 1610.00
0139  4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 19,775 M 1.60 31640.00 1.57 31046.75 1.35 26696.25
0140  4686000000-M 1205 100MM THERMO MKG, 3.IMMTK 2127 M 1.75 3722.25 1.71 3637.17 1.50 3190.50

0141 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 137 M 6.10 835.70 6.10 835.70 3.50 479.50
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0142  4700000000-M 1205 300MM THERMO MKG 2.3MM TK 1,323 M 7.05 9327.15 7.05 9327.15 2.50 3307.50
0143  4710000000-M 1205 600MM THERMO MKG 3.1MM TK 105 M 14.75 1548.75 14.75 1548.75 13.00 1365.00
0144  4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 64 EA 40.00 2560.00 36.00 2304.00 75.00 4800.00
0145  4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 117 EA 90.00 10530.00 88.00 10296.00 95.00 11115.00
0146  4770000000-M 1205 COLD APP PLAS LINES 100MM 1,042 M 8.20 8544.40 8.20 8544.40 450 4689.00
0147  4810000000-M 1205 PAINT PVT MKG LINES 100MM 18,806 M 0.75 14104.50 0.75 14104.50 0.75 14104.50
0148  4820000000-M 1205 PAINT PVT MKG LINES 200MM 2,062 M 1.15 2371.30 1.15 2371.30 1.50 3093.00
0149  4845000000-N 1205 PAINT PVT MKG SYMBOL 4 EA 50.00 200.00 50.00 200.00 40.00 160.00
0150  4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 769 EA 34.00 26146.00 34.00 26146.00 26.00 19994.00
0151 5300000000-M 1505 FND CONDIT MAT'L *#wres 79.2 MTN 26.00 2059.20 24.00 1900.80 26.00 2059.20
V)
0152 5306000000-M SP BEDDN MAT'L CL *kxtsirers 79.2 MTN 26.00 2059.20 24.00 1900.80 26.00 2059.20
V)
0153  5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 95 M 57.05 541.98 71.00 674.50 57.00 541.50
0154 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 131.2 M 64.00 8396.80 94.00 12332.80 64.00 8396.80
0155 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 322 M 82.00 26404.00 146.00 47012.00 82.00 26404.00
0156  5480000000-M 1510 DI H20 FITTINGS 1.72MPA 900 KG 8.00 7200.00 8.00 7200.00 8.00 7200.00
0157  5540000000-M 1510 150MM GATE V & V BX 1 EA 475.00 475.00 623.00 623.00 475.00 475.00
0158 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 1115.00 1115.00 641.00 641.00 1115.00 1115.00
0159  5726000000-M 1520 200MM DI SS PIPE PC 2.41 117.76 M 128.00 15073.28 143.00 16839.68 128.00 15073.28
0160 5774000000-M 1525 STD ***MM DIA PC MH 0-1.8M 2 EA 1340.00 2680.00 1898.00 3796.00 1340.00 2680.00
(1200MM)
0161 5798000000-M 1530 FL OR REMV *** P|PE *rxxx 196.1 M 20.00 3922.00 32.00 6275.20 20.00 3922.00
(200MM, AC, SEWER)
0162 5798000000-M 1530 FL OR REMV *** P|PE %+ 256 M 20.00 5120.00 32.00 8192.00 20.00 5120.00
(200MM, AC, WATER)
0163 5798000000-M 1530 FL OR REMV *** P|PE *#kkx 317 M 30.00 9510.00 42.00 13314.00 30.00 9510.00
(300MM, AC, WATER)
0164 5798000000-M 1530 FL OR REMV *** P|PE *#kkx 2 M 58.00 116.00 95.00 190.00 58.00 116.00
(375MM, AC, SEWER)
0165 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 3 EA 675.00 2025.00 1116.00 3348.00 675.00 2025.00
0166 5828000000-N 1530 REMOVE EXISTING MANHOLE 1 EA 615.00 615.00 959.00 959.00 615.00 615.00
0167 5882000000-N SP  GENERIC UTILITY ITEM (EA) 5 EA 556.00 2780.00 525.00 2625.00 556.00 2780.00
REMOVE & STOCKPILE EXISTING FIRE HYDRANT
0168  6000000000-M 1605 TEMPORARY SILT FENCE 3,950 M 6.00 23700.00 5.80 22910.00 7.50 29625.00
0169  6006000000-M 1610 EROS CONTRL STONE CL A 575 MTN 45.00 25875.00 40.00 23000.00 45.00 25875.00
0170  6009000000-M 1610 EROS CONTRL STONE CL B 10,605 MTN 4.00 42420.00 40.00 424200.00 50.00 530250.00
0171 6012000000-M 1610 SEDIMENT CONTROL STONE 4,670 MTN 3.00 14010.00 35.00 163450.00 45.00 210150.00
0172  6015000000-M 1615 TEMPORARY MULCHING 30 HA 1000.00 30000.00 989.00 29670.00 780.00 23400.00
0173  6018000000-M 1620 SEED FOR TEMP SEEDING 2,475 KG 475 11756.25 2.21 5469.75 3.75 9281.25

0174 6021000000-M 1620 FERT FOR TEMP SEEDING 20 MTN 600.00 12000.00 606.00 12120.00 525.00 10500.00
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WILSON, NC BURLINGTON, NC TARBORO, NC

0175 6024000000-M 1622 TEMPORARY SLOPE DRAINS 600 M 45.00 27000.00 25.00 15000.00 40.00 24000.00
0176 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 28 EA 40.00 1120.00 120.00 3360.00 110.00 3080.00
0177 6030000000-M 1630 SILT EXCAVATION 42,825 M3 0.25 10706.25 1.00 42825.00 0.10 4282.50
0178 6033000000-M 1631 SYNTHETIC ROVING 3,740 M2 1.25 4675.00 1.50 5610.00 1.20 4488.00
0179 6036000000-M 1631 MATTING FOR EROS CONTROL 12,060 M2 1.40 16884.00 1.50 18090.00 1.35 16281.00
0180 6042000000-M 1632 6.4MM HARDWARE CLOTH 700 M 17.00 11900.00 9.80 6860.00 15.00 10500.00
0181 6069000000-M 1638 STILLING BASINS 2,060 M3 21.00 43260.00 15.00 30900.00 15.00 30900.00
0182 6084000000-M 1660 SEEDING & MULCHING 59 HA 4800.00 283200.00 2290.00 135110.00 2225.00 131275.00
0183 6087000000-M 1660 MOWING 15 HA 100.00 1500.00 94.00 1410.00 90.00 1350.00
0184 6090000000-M 1661 SEED FOR REPAIR SEEDING 325 KG 23.00 7475.00 13.24 4303.00 12.00 3900.00
0185 6093000000-M 1661 FERT FOR REPAIR SEEDING 1.25 MTN 1400.00 1750.00 883.00 1103.75 875.00 1093.75
0186 6096000000-M 1662 SEED FOR SUPP SEEDING 1,650 KG 4.00 6600.00 2.76 4554.00 4.00 6600.00
0187 6108000000-M 1665 FERTILIZER TOPDRESSING 100 MTN 285.00 28500.00 264.00 26400.00 285.00 28500.00
0188 6109200000-M SP  SPECIAL SEED UND GR CENTIPEDE 0.85 HA 9500.00 8075.00 15638.00 13292.30 21000.00 17850.00
0189 6111000000-M SP  IMPERVIOUS DIKE 85 M 90.00 7650.00 25.00 2125.00 25.00 2125.00
0190 6114000000-N SP  SPECIALIZED HAND MOWING 46 HR 35.00 1610.00 42.00 1932.00 35.00 1610.00
0191 6117000000-N 1675 RESPONSE FOR EROS CONTROL 24 EA 100.00 2400.00 1.00 24.00 100.00 2400.00
0192 6120000000-M SP  CULVERT DIVERSION CHANNEL 655 M3 21.00 13755.00 20.00 13100.00 20.00 13100.00
0193 6123000000-M 1670 REFORESTATION 3.75 HA 1600.00 6000.00 988.00 3705.00 1600.00 6000.00
0194 6126000000-M SP  STREAMBANK REFORESTATION 0.6 HA 3200.00 1920.00 5215.00 3129.00 3400.00 2040.00
0195 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 15 EA 450.00 6750.00 350.00 5250.00 150.00 2250.00

ROOTWADS
0196 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 1,220 M2 7.40 9028.00 9.58 11687.60 4.50 5490.00

COIR FIBER MAT
0197 7060000000-M 1705 SIGNAL CABLE 985 M 3.75 3693.75 3.75 3693.75 3.75 3693.75
0198 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 23 EA 950.00 21850.00 950.00 21850.00 950.00 21850.00
0199 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 1 EA 1550.00 1550.00 1550.00 1550.00 1550.00 1550.00
0200 7279000000-M 1715 TRACER WIRE 300 M 1.05 315.00 1.05 315.00 1.05 315.00
0201 7288000000-M 1715 TRENCHING (PAVED) 30 M 48.00 1440.00 48.00 1440.00 48.00 1440.00
0202 7300000000-M 1715 TRENCHING (UNPAVED) 609 M 20.00 12180.00 20.00 12180.00 20.00 12180.00
0203 7302000000-M SP DIR DRILL POLY COND 31.75 ** COND 528 M 30.00 15840.00 30.00 15840.00 30.00 15840.00

@
0204 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 21 EA 325.00 6825.00 325.00 6825.00 325.00 6825.00
0205 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 4 EA 475.00 1900.00 475.00 1900.00 475.00 1900.00
0206 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 930 M 18.00 16740.00 18.00 16740.00 18.00 16740.00
0207 7456000000-M 1726 LEAD-IN CABLE 2,550 M 2.50 6375.00 2.50 6375.00 2.50 6375.00
0208 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 400 M 5.00 2000.00 5.00 2000.00 5.00 2000.00

(12
0209 7552000000-N 1731 INTERCONNECT CENTER 2 EA 1600.00 3200.00 1600.00 3200.00 1600.00 3200.00
0210 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 2 EA 1700.00 3400.00 1700.00 3400.00 1700.00 3400.00

0211 7566000000-N 1733 DELINEATOR MARKER 4 EA 90.00 360.00 90.00 360.00 90.00 360.00
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0212 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1400.00 1400.00 1400.00 1400.00 1400.00 1400.00

0213  7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1600.00 1600.00 1600.00 1600.00 1600.00 1600.00

0214  7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 8 EA 7200.00 57600.00 7200.00 57600.00 7200.00 57600.00

0215  7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 8 EA 2500.00 20000.00 2500.00 20000.00 2500.00 20000.00

0216  7631000000-N 1744 MAST ARM W/ MTL POLE DES 2 EA 250.00 500.00 250.00 500.00 250.00 500.00

0217  7636000000-N 1745 SIGN FOR SIGNALS 1 EA 315.00 315.00 315.00 315.00 315.00 315.00

0218 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 800.00 2400.00 800.00 2400.00 800.00 2400.00

0219  7688000000-N SP  CABINET BASE ADAPTER 3 EA 475.00 1425.00 475.00 1425.00 475.00 1425.00

0220  7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 12500.00 37500.00 12500.00 37500.00 12500.00 37500.00

0221  7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 26 EA 115.00 2990.00 115.00 2990.00 115.00 2990.00
CULVERT ITEMS

0222 8126000000-N 414 CULV EXCAV @ **wwwesines Lump Sum 95000.00 60300.00 137148.00
(126+07.000 -L-)

0223  8126000000-N 414 CULV EXCAV @ **wkrrrsiier Lump Sum 20000.00 35200.00 109048.00
(134+27.270 -L-)

0224  8126000000-N 414 CULV EXCAV @ **wkrwrsnies Lump Sum 20000.00 37700.00 111548.00
(144+01.657-L-)

0225 8133000000-M 414 FND COND MATL BOX CULV 828 MTN 31.00 25668.00 26.05 21569.40 26.05 21569.40

0226  8196000000-M 420 CL A CONC, CULVERT 1,502.3 M3 305.00 458201.50 24571 369130.13 245.71 369130.13

0227 8245000000-M 425 REINF STL CULV 120,750 KG 0.95 114712.50 0.95 114712.50 0.95 114712.50
STRUCTURE ITEMS

0228 8091000000-N 410 FND EXCAV B** STA *ireek Lump Sum 14000.00 4325.00 4000.00
(1, 112+12.135-SBL-)

0229 8091000000-N 410 FND EXCAV B** STA *irerk Lump Sum 14000.00 4325.00 7000.00
(1, 112+81.339-NBL-)

0230  8147000000-M 420 REINF CONC DECK SLAB 4,892.1 M2 177.00 865901.70 174.00 851225.40 170.00 831657.00

0231 8161000000-M 420 GROOVING BRIDGE FLOORS 4,207.4 M2 2.30 9677.02 3.15 13253.31 1.69 7110.51

0232  8182000000-M 420 CL A CONC, BRIDGE 624.9 M3 600.00 374940.00 650.00 406185.00 550.00 343695.00

0233 8210000000-N 422 BRG APPR SLAB **kkkxtiies Lump Sum 21000.00 23775.00 28000.00
(112+12.135-SBL-)

0234  8210000000-N 422 BRG APPR SLAB **kkkrtnies Lump Sum 21000.00 25300.00 28000.00
(112+81.339-NBL-)

0235 8210000000-N 422 BRG APPR SLAB #rksxtries Lump Sum 21000.00 23775.00 25500.00
(127+20.144 -L-LT LN)

0236  8210000000-N 422 BRG APPR SLAB **ksrtris Lump Sum 21000.00 25300.00 25500.00
(127+20.144-L-RT LN)

0237 8210000000-N 422 BRG APPR SLAB *#kkrsiirtk Lump Sum 22000.00 21800.00 30000.00
(142+73.668 -L- LT LN)

0238 8210000000-N 422 BRG APPR SLAB *#krrsiirsk Lump Sum 22000.00 21800.00 30000.00

(142+73.688-L-RT LN)
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WILSON, NC BURLINGTON, NC TARBORO, NC
0239 8217000000-M 425 REINF STEEL (BRIDGE) 54,693 KG 1.15 62896.95 1.11 60709.23 1.10 60162.30
0240 8238000000-M 425 SPIRAL COL REINF STL STR 1,163 KG 1.75 2035.25 1.74 2023.62 2.35 2733.05
0241 8280000000-M 440 STRUCTURAL STEEL Lump Sum 2475000.00 2682955.00 1972000.00
0242  8364000000-M 450 HP310X79 STL PILE 3,116.6 M 67.00 208812.20 64.75 201799.85 57.00 177646.20
0243  8503000000-M 460 CONC BARRIER RAIL 728.7 M 135.00 98374.50 97.50 71048.25 150.00 109305.00
0244  8531000000-M 462 100MM SLOPE PROTECTION 4,613 M2 47.50 219117.50 49.95 230419.35 50.00 230650.00
0245 8650000000-N SP  POT BEARINGS Lump Sum 65000.00 19850.00 15000.00
0246 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 18000.00 19250.00 18300.00
0247 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 45000.00 61900.00 90000.00
0248 8990000000-N SP  CONTRACT TIME 10,000 DOL 644.00 6440000.00 640.00 6400000.00 700.00 7000000.00
CONTRACT TOTAL TOTAL 29957250.88 TOTAL 29999442.40 TOTAL 30156391.37
ROADWAY ITEMS SUB-TOTAL 18182913.76 SUB-TOTAL 18189811.36 SUB-TOTAL 18256976.28
CULVERT ITEMS SUB-TOTAL 733582.00 SUB-TOTAL 638612.03 SUB-TOTAL 863156.03

STRUCTURE ITEMS SUB-TOTAL 11040755.12 SUB-TOTAL 11171019.01 SUB-TOTAL 11036259.06
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0001
0003
0004
0005
0006
0007

0008

0009

0010

0011

0012

0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024

0025

0026

0027
0028
0029
0030
0031
0032
0033

0000100000-N
0001000000-M
0008000000-M
0015000000-N
0022000000-M
0029000000-N

0029000000-N

0029000000-N

0029000000-N

0029000000-N

0029000000-N

0036000000-M
0080000000-M
0106000000-M
0127000000-N
0134000000-M
0156000000-M
0192000000-N
0195000000-M
0196000000-M
0199000000-M
0206000000-M
0234000000-M

0241000000-M

0330000000-M

0366000000-M
0372000000-M
0378000000-M
0384000000-M
0390000000-M
0402000000-M
0414000000-M

800
200
200
205
225
SP

SP

SP

SP

SP

SP

225
SP
230
SP
240
250
260
265
270
SP
SP
SP

SP

SP

310
310
310
310
310
310
310

ROADWAY ITEMS

MOBILIZATION
CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION
REINF BRG APPR *sscecs
(112+10.725 -L- SBL)

REINF BRG APPR #tsscecx
(112+78.879 -L- NBL)

REINF BRG APPR *esscccx
(127+21.493 -L- NBL)

REINF BRG APPR ##ttescccs
(127+21.493 -L- SBL)

REINF BRG APPR *#ttessces
(142+68.339 -L- NBL)

REINF BRG APPR *#ttsssees
(142+68.339 -L- SBL)

UNDERCUT EXCAVATION

CLASS IV SUBGRD STABILIZATION
BORROW EXCAVATION

EMBMT SETTLEMENT GAUGE
DRAINAGE DITCH EXCAVATION
REMOVAL OF EXT ASPHALT PVM'T
PROOF ROLLING

SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
TEMPORARY SHORING

TEMP SHORING - BARR SUPPORTED
GENERIC GRADING ITEM (M3)
SELECT MATERIAL CLASS Il
GENERIC GRADING ITEM (M2)

FABRIC FOR EMBANKMENT STABILI-ZATION

GENERIC DRAINAGE ITEM (MTN)
BOULDERS

375MM RCP CULV CLASS Il
450MM RCP CULV CLASS il
600MM RCP CULV CLASS Il
750MM RCP CULV CLASS 1l
900MM RCP CULV CLASS il
1200MM RCP CULV CLASS Il
1500MM RCP CULV CLASS 11l

Lump Sum
Lump Sum
1.2

1

5,450
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

1,300
7,000
993,000
4

8,755
1,815
42
3,000
2,500
79

43
4,270

4,490

799.2
708
494.4
224.4
82.8
129.6
177.6

HA
EA
M3

M3
MTN
M3
EA
M3
M2
HR
M3
M2
M2
M2
M3

M2

MTN

==L

1012580.00

1675000.00

16000.00 19200.00
1500.00 1500.00
750.00 4087500.00
20000.00

20000.00

20000.00

20000.00

20000.00

20000.00

9.20 11960.00
20.00 140000.00
6.26 6216180.00
1000.00 4000.00
3.60 31518.00
3.50 6352.50
200.00 8400.00
7.30 21900.00
2.00 5000.00
300.00 23700.00
370.00 15910.00
7.30 31171.00
6.50 29185.00
300.00 1800.00
65.00 51948.00
73.50 52038.00
90.00 44496.00
102.00 22888.80
148.00 12254.40
280.00 36288.00
295.00 52392.00
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0034  0660000000-M 310
0035  0660000000-M 310
0036 0680000000-M 310
0037  0680000000-M 310
0038  0995000000-M 340
0039  0996000000-N 350
0040 1011000000-N 500
0041 1077000000-M sP
0042 1110000000-M 510
0043  1121000000-M 520
0044 1220000000-M 545
0045 1491000000-M 610
0046  1503000000-M 610
0047  1539000000-M 610
0048 1560000000-M 620
0049  1565000000-M 620
0050  1693000000-M 654
0051  2022000000-M 815
0052 2033000000-M 815
0053  2044000000-M 815
0054 2055000000-M 815
0055 2066000000-N 815
0056  2077000000-M 815
0057  2099000000-M 816
0058  2110000000-M 816
0059  2121000000-M 816
0060 2132000000-N 816
0061 2154000000-N 820
0062 2165000000-M 820
0063 2176000000-M 820
0064 2209000000-M 838
0065 2220000000-M 838
0066 2253000000-M 840
0067 2286000000-N 840
0068 2308000000-M 840
0069 2363000000-N 840

oMM BCCSP A #
(300MM, 1.63MM)

oMM BCCSP A #*

(400MM, 1.63MM)

#MM BCCSP ELB A *++*
(300MM, 1.63MM)

#+MM BCCSP ELB A ****
(400MM, 1.63MM)

PIPE REMOVAL

PIPE CLEAN-OUT

FINE GRADING

#57 STONE

STABILIZER AGGREGATE
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S12.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASPH PLT MIX PVMT REPAIR
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y,T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
SHLDR DRAINS

100MM SHLDR DRAINS PIPE
100MM OUTLET PIPE (SH DRN
CONC PAD SHLDR DRN OUTLET
METAL FUNNELS

300MM FUNNEL DRAIN PIPE
300MM FUNNEL DRAIN ELBOWS
ENDWALLS

REINFORCED ENDWALLS
PIPE COLLARS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS

FRAME W/2GRTS 840.***** STD
(840.20)

175.2

32.4

203.2
10
Lump Sum
290
5,000
49,500
250
20,450
19,750
21,600
1,808
1,188
100
944
472
1,140
114

8

16
2,225
2,225
210

12

39.6

5.7
12.9
0.58

62

1.7

21

M

M

EA

EA

M
EA

MTN
MTN
MTN
MTN
MTN
MTN
MTN
MTN
MTN
MTN
M3
M3

EA
EA

£ =

EA
EA

EA
M3
M3
M3
EA

EA

65.00

71.00

300.00

375.00

18.00
1000.00

20.00
18.00
18.30
21.00
38.80
41.65
40.60
276.65
293.95
100.00
8.00
34.00
14.00
0.50
160.00
14.00
8.50
4.60
13.10
140.00
400.00
65.00
300.00
1200.00
1200.00
1200.00
1180.00
700.00
390.00

11388.00

2300.40

1800.00

1500.00

3657.60
10000.00
260000.00
5800.00
90000.00
905850.00
5250.00
793460.00
822587.50
876960.00
500183.20
349212.60
10000.00
7552.00
16048.00
15960.00
57.00
1280.00
224.00
18912.50
10235.00
2751.00
1680.00
800.00
2574.00
600.00
6840.00
15480.00
696.00
73160.00
1190.00
8190.00
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0070
0071
0072
0073

0074

0075
0076
0077
0078
0079
0080
0081
0082
0083

0084
0085

0086
0087
0088
0089
0090

0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105

2364000000-N
2365000000-N
2366000000-N
2374000000-N

2374000000-N

2396000000-N
2407000000-N
2440000000-N
2451000000-N
2542000000-M
2556000000-M
2570000000-N
2655000000-M
2703000000-M

2724000000-M
2738000000-M

3000000000-N
3030000000-M
3105000000-N
3150000000-N
3180000000-N

3210000000-N
3215000000-N
3270000000-N
3285000000-N
3389400000-M
3389600000-N
3503000000-M
3509000000-M
3515000000-M
3557000000-M
3628000000-M
3649000000-M
3656000000-M
3659000000-N
4048000000-M

840
840
840
840

840

840
840
840
840
846
846
SP

852
854

857
SP

SP

862
862
862
862

862
862
SP

SP

865
865
866
866
866
866
876
876
876
SP

902

FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.24 STD
FRAME-GRT-HD 840.03 **

()

FRAME-GRT-HD 840.03 **

©

FRAME W/COVER STD 840.54
STL FRAM W/ 2 GTR, STD 840.37
CONC APRON FOR CATCH BASIN
CONC APRON FOR DROP INLET
450MM CONC CURB & GUTTER
SHLDR BERM GUTTER
MODIFIED CONCRETE FLUME
125MM MONOLITHIC CONC ISL (KEY IN)
CONC BARRIER TYPE **xxx*

(v)

PC REINF BARRIER SNGL FC
GENERIC PAVING ITEM (M2)
75MM CONCRETE ISLAND COVERS
IMPACT ATTEN TYPE 350

STL BM GRDRAIL

SBGR TERM SECT

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE **xttkkikx
(B-77)

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350

DBL FACED CABLE GUIDERAIL
CBL GUIDERAIL ANCH UNIT
WW WIRE FENCE 1200MM FABR
100MM FENCE POSTS 2.30M
125MM FENCE POSTS 2.50M
ADDITIONAL BARBED WIRE
PLN RIP RAP CL |

PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE
PREFORMED SCOUR HOLES
RC SIGN FOOTINGS

27

w w AN

371
1,930

418
75

160
1,095

2
3,676.65
4

10

1

11

20

12

4
2,923
12
7,980
1,677
388
100

EA
EA
EA
EA

EA

EA
EA
EA
EA
M
M
EA
M2
M

M
M2

EA
M
EA
EA
EA

EA
EA
EA
EA
M
EA
M
EA
EA
M

340 MTN
150 MTN

2,940
8
12

M2
EA
M3

390.00
390.00
390.00
390.00

390.00

300.00
730.00
625.00
500.00
40.00
40.00
3500.00
45.00
480.00

300.00
35.00

13500.00
23.79
20.00
22.00

1000.00

300.00
650.00
1450.00
900.00
13.12
975.00
5.60
11.00
20.00
2.50
39.50
36.00
3.50
800.00
500.00

1170.00
10530.00
1560.00
390.00

780.00

600.00
2920.00
1875.00
1500.00
14840.00
77200.00

3500.00
18810.00
36000.00

48000.00
38325.00

27000.00
87467.50
80.00
220.00
1000.00

3300.00
13000.00
17400.00

3600.00
38349.76
11700.00
44688.00
18447.00

7760.00

250.00
13430.00

5400.00
10290.00

6400.00

6000.00
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0106
0107
0108
0109
0110
0111
0112
0113

0114

0115

0116
0117
0118
0119
0120
0121

0122

0123
0124
0125
0126
0127
0128
0129
0130
0131
0132
0133
0134
0135
0136
0137
0138
0139
0140
0141

4054000000-M
4060000000-M
4066000000-M
4072000000-M
4096000000-N
4102000000-N
4108000000-N
4109000000-N

4110000000-N

4110000000-N

4115000000-N
4116000000-N
4155000000-N
4234000000-N
4238000000-N
4370000000-N

4370000000-N

4400000000-M
4405000000-M
4410000000-M
4415000000-N
4420000000-N
4425000000-N
4430000000-N
4435000000-N
4445000000-M
4450000000-N
4460000000-N
4465000000-N
4475000000-N
4485000000-M
4510000000-N
4650000000-N
4685000000-M
4686000000-M
4695000000-M

902
903
903
903
904
904
904
904

904

904

904
904
907
907
907
SP

SP

1110
1110
1110
1115
1120
1125
1130
1135
1145
1150
1155
1160
1165
1170
SP

1251
1205
1205
1205

PLN CONC SIGN FOOTINGS
SUPPORT, BRKWY STL BEAM
SIMPLE STL BEAM SIGN SUPP
SUPPORT, 4.5KG STEEL U-CHNL
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE *** (OVRHD)
(G

SIGN ERECTION, TYPE *** (GRD MTD)
(G

SIGN ERECTION, TYPE *** (GRD MTD)
®)

SIGN ERECTION, OVERLAY (OVRHD)
SIGN ERECTION, OVERLAY (GRD MTD)
DISPOSE SIGN SYST U-CHAN
DISPOSE SIGN, A OR B (OVRHD)
DISPOSE SIGN, D, E, F

GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"
WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARRICAD
FLASHING ARROW PNL TYPE C
CHANGEABLE MESSAGE SIGNS
WARNING FLAG SETS

DRUMS

CONES

BARRICADES (TYPE III)

FLAGGER

WARNING LIGHTS (TYPE B)
TEMPORARY CRASH CUSHIONS
TRUCK MTD IMP ATTN 45 MPH
PORTABLE BARRIER

POLICE

TEMP RAISED PVMT MRKS

100MM THERMO MKG, 2.3MMTK
100MM THERMO MKG, 3.1IMMTK
200MM THERMO MKG 2.3MM TK

2,821
1,990
335

22
28

Lump Sum

Lump Sum

63
61
11

12
181
19
125
7,680
12

1,732
120
230

19,775

2,127

137

KG
KG

EA
EA
EA
EA

EA

EA

EA
EA
EA
EA
EA

M2
M2
M2
EA
EA
EA
EA
EA

HR
EA
EA
EA

HR
EA

<

500.00
5.00
5.00
15.00
100.00
50.00
125.00

200.00

400.00

300.00

50.00
50.00
1.00
1.00
1.00

150.00
320.00
150.00
4500.00
20000.00
90.00
70.00
100.00
50.00
15.00
300.00
15000.00
6500.00
60.00
40.00
7.00
1.35
1.50
3.50

500.00
14105.00
9950.00
5025.00
300.00
1100.00
3500.00
200.00

2800.00

600.00

1100.00
100.00
6.00
2.00
1.00
25000.00

64000.00

9450.00
19520.00
1650.00
18000.00
80000.00
1080.00
12670.00
1900.00
6250.00
115200.00
3600.00
60000.00
13000.00
103920.00
4800.00
1610.00
26696.25
3190.50
479.50
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0142
0143
0144
0145
0146
0147
0148
0149
0150
0151

0152

0153
0154
0155
0156
0157
0158
0159
0160

0161

0162

0163

0164

0165
0166
0167

0168
0169
0170
0171
0172
0173
0174

4700000000-M
4710000000-M
4721000000-M
4725000000-M
4770000000-M
4810000000-M
4820000000-M
4845000000-N
4905000000-N
5300000000-M

5306000000-M

5360000000-M
5366000000-M
5378000000-M
5480000000-M
5540000000-M
5672000000-N
5726000000-M
5774000000-M

5798000000-M

5798000000-M

5798000000-M

5798000000-M

5816000000-N
5828000000-N
5882000000-N

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M

1205
1205
1205
1205
1205
1205
1205
1205
1253
1505

SP

1510
1510
1510
1510
1510
1510
1520
1525

1530

1530

1530

1530

1530
1530
SP

1605
1610
1610
1610
1615
1620
1620

300MM THERMO MKG 2.3MM TK
600MM THERMO MKG 3.1MM TK
THERMO PVT MKG CHARACTER 3.1
THERMO PVT MKG SYMB 2.3MM
COLD APP PLAS LINES 100MM
PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 200MM
PAINT PVT MKG SYMBOL
SNOWPLB RAISED PVMT MRKER
FND CONDIT MAT'L ik

W)

BEDDN MAT'L CL *ttxxxssss

V)

150MM DI H20 PIPE 2.41MPA
200MM DI H20 PIPE 2.41MPA
300MM DI H20 PIPE 2.41MPA
DI H20 FITTINGS 1.72MPA
150MM GATE V & V BX
RELOCATE EXIST FIRE HYD
200MM DI SS PIPE PC 2.41
STD ***MM DIA PC MH 0-1.8M
(1200MM)

FL OR REMV ** PIPE 5
(200MM, AC, SEWER)

FL OR REMV *** PIPE s
(200MM, AC, WATER)

FL OR REMV = P|PE **+xx
(300MM, AC, WATER)

FL OR REMV = P|PE **x+x
(375MM, AC, SEWER)

BRK DN,PLUG & FILL UT MH
REMOVE EXISTING MANHOLE
GENERIC UTILITY ITEM (EA)

REMOVE & STOCKPILE EXISTING FIRE HYDRANT

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING

1,323 M 2.50 3307.50
105 M 13.00 1365.00
64 EA 75.00 4800.00
117 EA 95.00 11115.00
1,042 M 4.50 4689.00
18,806 M 0.75 14104.50
2,062 M 1.50 3093.00
4 EA 40.00 160.00
769 EA 26.00 19994.00
79.2 MTN 30.00 2376.00
79.2 MTN 30.00 2376.00
95 M 57.00 541.50
131.2 M 64.00 8396.80
322 M 82.00 26404.00
900 KG 8.00 7200.00
1 EA 475.00 475.00

1 EA 2000.00 2000.00
117.76 M 128.00 15073.28
2 EA 1340.00 2680.00
196.1 M 20.00 3922.00
256 M 20.00 5120.00
317 M 30.00 9510.00
2 M 100.00 200.00

3 EA 950.00 2850.00

1 EA 1000.00 1000.00

5 EA 750.00 3750.00
3,950 M 6.80 26860.00
575 MTN 35.00 20125.00
10,605 MTN 32.50 344662.50
4,670 MTN 30.00 140100.00
30 HA 780.00 23400.00
2,475 KG 3.75 9281.25

20 MTN 525.00 10500.00
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0175
0176
0177
0178
0179
0180
0181
0182
0183
0184
0185
0186
0187
0188
0189
0190
0191
0192
0193
0194
0195

0196

0197
0198
0199
0200
0201
0202
0203

0204
0205
0206
0207
0208

0209
0210
0211

6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6069000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6108000000-M
6109200000-M
6111000000-M
6114000000-N
6117000000-N
6120000000-M
6123000000-M
6126000000-M
6132000000-N

6141000000-M

7060000000-M
7120000000-M
7144000000-M
7279000000-M
7288000000-M
7300000000-M
7302000000-M

7324000000-N
7336000000-N
7444000000-M
7456000000-M
7516000000-M

7552000000-N
7564000000-N
7566000000-N

1622
1622
1630
1631
1631
1632
1638
1660
1660
1661
1661
1662
1665
SP

SP

SP

1675
SP

1670
SP

SP

SP

1705
1705
1705
1715
1715
1715
SP

1716
1716
1725
1726
1730

1731
1732
1733

TEMPORARY SLOPE DRAINS

INLET PROTCN @ SLOPE DRNS

SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH

STILLING BASINS

SEEDING & MULCHING

MOWING

SEED FOR REPAIR SEEDING

FERT FOR REPAIR SEEDING

SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING

SPECIAL SEED UND GR CENTIPEDE
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CULVERT DIVERSION CHANNEL
REFORESTATION

STREAMBANK REFORESTATION
GENERIC EROSION CONTROL ITEM (EA)
ROOTWADS

GENERIC EROSION CONTROL ITEM (M2)
COIR FIBER MAT

SIGNAL CABLE

VEHICLE SIGNAL HD (300MM, 3 SECT)
VEHICLE SIGNAL HD (300MM, 5 SECT)
TRACER WIRE

TRENCHING (PAVED)

TRENCHING (UNPAVED)

DIR DRILL POLY COND 31.75 ** COND
1)

JUNCTION BOX (STANDARD SIZE)
JUNCTION BOX (OVER-SIZED)
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE

COMMUNICATIONS CABLE (** FIBER)
(12)

INTERCONNECT CENTER
FIBER-OPTIC TRANSCEIVER
DELINEATOR MARKER

600
28
42,825
3,740
12,060
700
2,060
59

15
325
1.25
1,650
100
0.85
85

46

24
655
3.75
0.6
15

1,220

985
23

300

30
609
528

21

930
2,550
400

NN

M
EA
M3
M2
M2

M
M3
HA
HA
KG

MTN
KG
MTN
HA
M
HR
EA
M3
HA
HA
EA

M2

EA
EA
EA

32.00
100.00
3.90
1.20
1.35
15.00
25.00
3000.00
90.00
12.00
875.00
4.00
285.00
21000.00
30.00
35.00
100.00
15.00
1600.00
3200.00
1000.00

6.20

3.75
950.00
1550.00
1.05
48.00
20.00
30.00

325.00
475.00
18.00
2.50
5.00

1600.00
1700.00
90.00

19200.00
2800.00
167017.50
4488.00
16281.00
10500.00
51500.00
177000.00
1350.00
3900.00
1093.75
6600.00
28500.00
17850.00
2550.00
1610.00
2400.00
9825.00
6000.00
1920.00
15000.00

7564.00

3693.75
21850.00
1550.00
315.00
1440.00
12180.00
15840.00

6825.00
1900.00
16740.00
6375.00
2000.00

3200.00
3400.00
360.00



JUL 17, 2003 10:15 AM
TIP NO

U-2107D

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-17 (JACKSONVILLE BYPASS) FROM NC-24 TO US-17 NORTH OF JACKSONVILLE.

ONSLOW

34775.3.12

6.269013T

3.929 KM

10:00AM

JUL 15 2003

23/ 24

005

C200740

BMCO CONSTRUCTION, INC.

LUMBERTON, NC

0212
0213
0214
0215
0216
0217
0218
0219
0220
0221

0222

0223

0224

0225
0226
0227

0228

0229

0230
0231
0232
0233

0234

0235

0236

0237

0238

7568000000-N
7574000000-N
7588000000-N
7612000000-N
7631000000-N
7636000000-N
7684000000-N
7688000000-N
7756000000-N
7780000000-N

8126000000-N

8126000000-N

8126000000-N

8133000000-M
8196000000-M
8245000000-M

8091000000-N

8091000000-N

8147000000-M
8161000000-M
8182000000-M
8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

SP

SP

1741
1742
1744
1745
1750
SP

1751
1751

414

414

414

414
420
425

410

410

420
420
420
422

422

422

422

422

422

FURN FIB-OPT RESTORAT KIT

FURN FIB-OPT TRANSCEIVER

SGNL MAST ARM WITH METAL POLE
METAL SIGNAL POLE FOUNDATION
MAST ARM W/ MTL POLE DES

SIGN FOR SIGNALS

SIGNAL CABINET FOUNDATION
CABINET BASE ADAPTER

CONTLR WITH CBNT, 2070L BASE MTD
DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

CULV EXCAV @ khkkkkkkkkkkk
(126+07.000 -L-)

CULV EXCAV @ Kkkkkkkkkkkkk
(134+27.270 -L-)

CULV EXCAV @ kkkkkkkkkkkk
(144+01.657-L-)

FND COND MATL BOX CULV
CL A CONC, CULVERT
REINF STL CULV

STRUCTURE ITEMS

FND EXCAV B** STA ##tkiss
(1, 112+12.135-SBL-)

FND EXCAV B** STA ##tkiix
(1, 112+81.339-NBL-)

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLAB #sxttiii
(112+12.135-SBL-)

BRG APPR SLAB sttt
(112+81.339-NBL-)

BRG APPR SLAB ##ssxsttiis
(127+20.144 -L-LT LN)

BRG APPR SLAB #ssxxstiis
(127+20.144-L-RT LN)

BRG APPR SLAB ##ssxttirs
(142+73.668 -L- LT LN)

BRG APPR SLAB *#sxxstirk
(142+73.688-L-RT LN)

EA
EA
EA
EA
EA
EA
EA
EA
EA

W W wkEr N o

N
o
m
>

Lump Sum
Lump Sum
Lump Sum

828 MTN
1,502.3 M3
120,750 KG

Lump Sum
Lump Sum

4,892.1 M2

4,207.4 M2

624.9 M3
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

1400.00
1600.00
7200.00
2500.00
250.00
315.00
800.00
475.00
12500.00
115.00

28.00
250.00
1.00

170.00
1.69
550.00

1400.00
1600.00
57600.00
20000.00
500.00
315.00
2400.00
1425.00
37500.00
2990.00

40000.00

20000.00

20000.00

23184.00
375575.00
120750.00

4000.00

7000.00

831657.00
7110.51
343695.00
28000.00

28000.00

25500.00

25500.00

30000.00

30000.00



JUL 17, 2003 10:15 AM
TIP NO

U-2107D

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-17 (JACKSONVILLE BYPASS) FROM NC-24 TO US-17 NORTH OF JACKSONVILLE.

ONSLOW

34775.3.12

6.269013T

3.929 KM

10:00AM

JUL 15 2003

241 24

005

C200740

BMCO CONSTRUCTION, INC.

LUMBERTON, NC

0239
0240
0241
0242
0243
0244
0245
0246
0247
0248

8217000000-M
8238000000-M
8280000000-M
8364000000-M
8503000000-M
8531000000-M
8650000000-N
8657000000-N
8692000000-N
8990000000-N

425
425
440
450
460
462
SP

430
SpP

SpP

REINF STEEL (BRIDGE)
SPIRAL COL REINF STL STR
STRUCTURAL STEEL
HP310X79 STL PILE

CONC BARRIER RAIL
100MM SLOPE PROTECTION
POT BEARINGS
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS
CONTRACT TIME

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

S. T. WOOTEN CORPORATION
C. M. LINDSAY & SONS, INC.

COASTAL CAROLINA DIV. OF APAC-ATLANTIC, INC.

PLT CONSTRUCTION CO., INC.
TRIANGLE GRADING & PAVING, INC.
BARNHILL CONTRACTING CO.
BMCO CONSTRUCTION, INC.

54,693
1,163
Lump Sum
3,116.6
728.7
4,613
Lump Sum
Lump Sum
Lump Sum
10,000

N o o~ WN B

KG
KG

M

M
M2

DOL

1.10
2.35

57.00

150.00
50.00

630.00

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

60162.30
2733.05
2102000.00
177646.20
109305.00
230650.00
15000.00
18300.00
90000.00
6300000.00

32329975.40

21264207.34
599509.00
10466259.06

CONTRACT TOTAL

28631574.68
29005319.47
29477891.57
29957250.88
29999442.40
30156391.37
32329975.40



JUL 17, 2003 10:15 AM
TIP NO R-1030D

FED AID NO NHS-117(10)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-117 FROM US-301 SOUTH OF WILSON TO US-264 BYPASS.

WILSON

34363.3.11

8.1340903

3.634 KM

10:00AM 1/ 22 006

JUL 15 2003 C200707

PLT CONSTRUCTION CO., INC.

BMCO CONSTRUCTION, INC.

C. M. LINDSAY & SONS, INC.

WILSON, NC LUMBERTON, NC LUMBERTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1000000.00 1036050.00 1035000.00
0002 0000700000-N SP  FIELD OFFICE Lump Sum 30000.00 42000.00 35000.00
0003  0001000000-M 200 CLEARING & GRUBBING Lump Sum 1000000.00 950000.00 982000.00
0004  0008000000-M 200 SUPP CLEARING & GRUBBING 0.4 HA 6175.00 2470.00 10000.00 4000.00 6175.00 2470.00
0005  0015000000-N 205 SEALING ABANDONED WELLS 7 EA 1000.00 7000.00 950.00 6650.00 900.00 6300.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 57,500 M3 2.50 143750.00 3.80 218500.00 6.75 388125.00
0007  0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 35000.00 20000.00 24000.00
(110+05.166)
0008  0029000000-N SP  REINF BRG APPR *kkkssirrs Lump Sum 14500.00 20000.00 14000.00
(17+95.589)
0009  0029000000-N SP  REINF BRG APPR *ktsirrs Lump Sum 15430.00 20000.00 13000.00
(3+30.710)
0010 0029000000-N SP  REINF BRG APPR *#¥tsirrs Lump Sum 12000.00 20000.00 15000.00
(91+09.379 SBL)
0011 0029000000-N SP  REINF BRG APPR ##itsirrs Lump Sum 12000.00 20000.00 17000.00
(91+10.554 NBL)
0012  0029000000-N SP  REINF BRG APPR *#strirss Lump Sum 14000.00 20000.00 25000.00
(94+30.834 SBL)
0013 0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 14000.00 20000.00 24000.00
(94+42.026 NBL)
0014  0036000000-M 225 UNDERCUT EXCAVATION 16,000 M3 465 74400.00 461 73760.00 3.75 60000.00
0015 0106000000-M 230 BORROW EXCAVATION 1,500,000 M3 4.45 6675000.00 4.47 6705000.00 4.60 6900000.00
0016 0127000000-N SP  EMBMT SETTLEMENT GAUGE 24 EA 750.00 18000.00 1000.00 24000.00 900.00 21600.00
0017 0134000000-M 240 DRAINAGE DITCH EXCAVATION 11,900 M3 3.00 35700.00 4.10 48790.00 3.60 42840.00
0018 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 5,850 M2 1.75 10237.50 3.05 17842.50 2.50 14625.00
0019 0177000000-M 250 BREAKING OF EXT ASPH PYMT 3,650 M2 1.00 3650.00 2.20 8030.00 1.50 5475.00
0020 0192000000-N 260 PROOF ROLLING 29 HR 200.00 5800.00 200.00 5800.00 200.00 5800.00
0021 0195000000-M 265 SELECT GRANULAR MATERIAL 3,500 M3 6.00 21000.00 6.80 23800.00 7.40 25900.00
0022  0196000000-M 270 SOIL STABILIZATION FABRIC 3,500 M2 2.50 8750.00 3.20 11200.00 1.50 5250.00
0023  0199000000-M SP  TEMPORARY SHORING 150 M2 260.00 39000.00 400.00 60000.00 400.00 60000.00
0024  0300000000-M 300 SELECT MATERIAL Ii 5,800 MTN 4.00 23200.00 16.00 92800.00 24.00 139200.00
0025 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,075 MTN 17.00 18275.00 25.00 26875.00 24.00 25800.00
0026  0343000000-M 310 375MM SIDE DRAIN PIPE 468 M 52.50 2457.00 62.00 2901.60 51.00 2386.80
0027  0344000000-M 310 450MM SIDE DRAIN PIPE 372 M 59.75 2222.70 75.00 2790.00 62.00 2306.40
0028  0360000000-M 310 300MM RCP CULV CLASS I 54 M 54.75 2956.50 50.00 2700.00 56.00 3024.00
0029 0366000000-M 310 375MM RCP CULV CLASS I 853.2 M 56.50 48205.80 62.00 52898.40 64.00 54604.80
0030 0372000000-M 310 450MM RCP CULV CLASS I 5364 M 64.75 34731.90 67.00 35938.80 72.00 38620.80
0031 0378000000-M 310 600MM RCP CULV CLASS I 438 M 81.50 35697.00 74.00 32412.00 98.00 42924.00
0032 0384000000-M 310 750MM RCP CULV CLASS I 70.8 M 108.00 7646.40 93.00 6584.40 118.00 8354.40
0033  0390000000-M 310 900MM RCP CULV CLASS I 152.4 M 138.50 21107.40 113.00 17221.20 154.00 23469.60
0034  0402000000-M 310 1200MM RCP CULV CLASS I 91.2 M 223.00 20337.60 170.00 15504.00 235.00 21432.00



JUL 17, 2003 10:15 AM
TIP NO

FED AID NO NHS-117(10)

R-1030D

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-117 FROM US-301 SOUTH OF WILSON TO US-264 BYPASS.

WILSON

34363.3.11

8.1340903

3.634 KM

10:00AM

JUL 15 2003

2/ 22 006

C200707

PLT CONSTRUCTION CO., INC.

BMCO CONSTRUCTION, INC.

C. M. LINDSAY & SONS, INC.

WILSON, NC LUMBERTON, NC LUMBERTON, NC
0035  0448000000-M 310 **MM RCP CULV CLASS IV 92.4 M 337.50 31185.00 310.00 28644.00 260.00 24024.00
(1350MM)
0036  0448000000-M 310 **MM RCP CULV CLASS IV 86.4 M 414.00 35769.60 348.00 30067.20 278.00 24019.20
(1500MM)
0037  0448000000-M 310 **MM RCP CULV CLASS IV 56.4 M 95.00 5358.00 75.00 4230.00 78.00 4399.20
(450MM)
0038  0448000000-M 310 **MM RCP CULV CLASS IV 552 M 180.50 9963.60 140.00 7728.00 169.00 9328.80
(900MM)
0039  0706000000-M 310 300MM BCCSP B 1.63 4716 M 55.50 26173.80 68.00 32068.80 54.00 25466.40
0040  0708000000-M 310 400MM BCCSP B 1.63 210 M 61.00 12810.00 75.00 15750.00 63.00 13230.00
0041  0714000000-M 310 450MM BCCSP B 1.63 204 M 69.75 1422.90 80.00 1632.00 68.00 1387.20
0042  0805000000-M 310 300MM BCCSP ELB B 1.63 36 EA 128.00 4608.00 160.00 5760.00 120.00 4320.00
0043  0806000000-M 310 400MM BCCSP ELB B 1.63 18 EA 153.00 2754.00 190.00 3420.00 130.00 2340.00
0044  0807000000-M 310 450MM BCCSP ELB B 1.63 2 EA 183.00 366.00 290.00 580.00 145.00 290.00
0045  0980000000-M SP **MM WS PIPE *** B, B&J 81.6 M 1560.00 127296.00 1595.00 130152.00 2035.00 166056.00
(1350MM, 18.27MM)
0046  0980000000-M SP ***MM WS PIPE *** B, B&J 492 M 296.00 14563.20 315.00 15498.00 450.00 22140.00
(375MM, 6.35MM)
0047  0995000000-M 340 PIPE REMOVAL 31623 M 21.75 6878.00 30.00 9486.90 20.00 6324.60
0048 1000000000-M 462 150MM SLOPE PROTECTION 520 M2 65.00 33800.00 65.00 33800.00 68.00 35360.00
0049  1011000000-N 500 FINE GRADING Lump Sum 400000.00 380000.00 350000.00
0050  1044000000-M 501 LIME TRTD SOIL (SLURRY) 26,000 M2 1.64 42640.00 2.75 71500.00 1.71 44460.00
0051  1066000000-M 501 LIME FOR LIME TRTD SOIL 290 MTN 195.00 56550.00 163.90 47531.00 162.00 46980.00
0052  1110000000-M 510 STABILIZER AGGREGATE 300 MTN 13.50 4050.00 18.00 5400.00 14.00 4200.00
0053 1121000000-M 520 AGGREGATE BASE COURSE 54,720 MTN 13.50 738720.00 14.20 777024.00 14.70 804384.00
0054  1176000000-M 542 **MM SOIL CEMENT BASE 78,000 M2 1.90 148200.00 2.20 171600.00 1.71 133380.00
(180MM)
0055 1187000000-M 542 PC FOR SOIL CEMENT BASE 2,345 MTN 97.00 227465.00 110.00 257950.00 96.00 225120.00
0056 1198000000-M SP  AGGREGATE FOR SOIL CEM B 1,055 MTN 11.00 11605.00 22.00 23210.00 14.00 14770.00
0057 1209000000-M 543 ASPHALT CURING SEAL 71,000 L 0.35 24850.00 0.37 26270.00 0.36 25560.00
0058  1220000000-M 545 INCIDENTAL STONE BASE 1,500 MTN 23.00 34500.00 20.00 30000.00 17.00 25500.00
0059  1275000000-M 600 PRIME COAT 18,110 L 0.40 7244.00 0.40 7244.00 0.40 7244.00
0060  1489000000-M 610 ASP CONC BASE CRS B25.0B 120 MTN 39.10 4692.00 39.10 4692.00 39.10 4692.00
0061  1491000000-M 610 ASP CONC BASE CRS B25.0C 3,430 MTN 38.40 131712.00 38.40 131712.00 38.40 131712.00
0062  1503000000-M 610 ASP CONC INTR CRS 119.0C 16,300 MTN 34.50 562350.00 34.50 562350.00 34.50 562350.00
0063 1514000000-M 610 ASP CONC SURF CRS S9.5A 1,800 MTN 37.25 67050.00 37.25 67050.00 37.25 67050.00
0064 1523000000-M 610 ASP CONC SURF CRS S9.5C 17,700 MTN 34.40 608880.00 34.40 608880.00 34.40 608880.00
0065 1560000000-M 620 ASP FOR PLANT MIX PG64-22 1,036 MTN 245.00 253820.00 245.00 253820.00 245.00 253820.00
0066  1565000000-M 620 ASP FOR PLANT MIX PG70-22 1,151 MTN 260.00 299260.00 260.00 299260.00 260.00 299260.00
0067 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 150 MTN 100.00 15000.00 98.00 14700.00 150.00 22500.00
0068  1840000000-M 665 MILLED RUMBLE STRIPS 13,500 M 0.40 5400.00 0.65 8775.00 0.50 6750.00
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FED AID NO NHS-117(10)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-117 FROM US-301 SOUTH OF WILSON TO US-264 BYPASS.
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PLT CONSTRUCTION CO., INC.

BMCO CONSTRUCTION, INC.

C. M. LINDSAY & SONS, INC.

WILSON, NC LUMBERTON, NC LUMBERTON, NC
0069 2022000000-M 815 SUBDRAIN EXCAVATION 580 M3 10.00 5800.00 10.00 5800.00 10.00 5800.00
0070 2033000000-M 815 SUBDR FINE AGGREGATE 290 M3 32.00 9280.00 32.00 9280.00 32.00 9280.00
0071 2044000000-M 815 150MM PERF SUBDR PIPE 700 M 13.50 9450.00 13.50 9450.00 13.50 9450.00
0072 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 70 EA 0.50 35.00 0.50 35.00 0.50 35.00
0073 2066000000-N 815 CONC PAD SUBDRN OUTLET 5 EA 160.00 800.00 160.00 800.00 160.00 800.00
0074 2077000000-M 815 150MM OUTLET PIPE (SD) 100 M 13.50 135.00 13.50 135.00 13.50 135.00
0075 2099000000-M 816 SHLDR DRAINS 4,300 M 8.00 34400.00 8.00 34400.00 8.00 34400.00
0076 2110000000-M 816 100MM SHLDR DRAINS PIPE 4,300 M 4.00 17200.00 4.00 17200.00 4.00 17200.00
0077 2121000000-M 816 100MM OUTLET PIPE (SH DRN 600 M 13.00 7800.00 13.00 7800.00 13.00 7800.00
0078 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 30 EA 150.00 4500.00 150.00 4500.00 150.00 4500.00
0079 2209000000-M 838 ENDWALLS 22 M3 355.00 7810.00 1200.00 26400.00 850.00 18700.00
0080 2220000000-M 838 REINFORCED ENDWALLS 12 M3 850.00 10200.00 1400.00 16800.00 900.00 10800.00
0081 2253000000-M 840 PIPE COLLARS 2.5 M3 1045.00 2612.50 1000.00 2500.00 700.00 1750.00
0082 2264000000-M 840 PIPE PLUGS 0.5 M3 525.00 262.50 950.00 475.00 650.00 325.00
0083 2286000000-N 840 MASNRY DRAINAGE STRUCT 68 EA 855.00 58140.00 1050.00 71400.00 950.00 64600.00
0084 2308000000-M 840 MASONRY DRAINAGE STRS 25 M 500.00 1250.00 760.00 1900.00 600.00 1500.00
0085 2352000000-N 840 FRAME W/GRATE 840.***** STD 1 EA 162.35 162.35 400.00 400.00 300.00 300.00
(840.20)
0086 2363000000-N 840 FRAME W/2GRTS 840.***** STD 25 EA 236.50 5912.50 400.00 10000.00 300.00 7500.00
(840.20)
0087 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 280.00 280.00 400.00 400.00 300.00 300.00
0088 2365000000-N 840 FRAME W/2GRTS 840.22 STD 26 EA 236.50 6149.00 400.00 10400.00 300.00 7800.00
0089 2366000000-N 840 FRAME W/2GRTS 840.24 STD EA 237.00 711.00 400.00 1200.00 300.00 900.00
0090 2367000000-N 840 FRAME W/2GRTS 840.29 STD EA 237.00 948.00 400.00 1600.00 300.00 1200.00
0091 2374000000-N 840 FRAME-GRT-HD 840.03 ** EA 305.00 2440.00 400.00 3200.00 300.00 2400.00
©)
0092 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 202.50 405.00 600.00 1200.00 225.00 450.00
0093 2451000000-N 840 CONC APRON FOR DROP INLET 1 EA 658.00 658.00 700.00 700.00 350.00 350.00
0094 2535000000-M 846 *** X ***MM CONC CURB 40 M 40.25 1610.00 38.00 1520.00 41.00 1640.00
(200MM X 150MM)
0095 2542000000-M 846 450MM CONC CURB & GUTTER 175 M 44.85 7848.75 36.00 6300.00 37.00 6475.00
0096 2549000000-M 846 750MM CONC CURB & GUTTER 1,000 M 31.95 31950.00 38.20 38200.00 32.00 32000.00
0097 2556000000-M 846 SHLDR BERM GUTTER 2,970 M 31.00 92070.00 35.60 105732.00 32.00 95040.00
0098 2612000000-M 848 150MM CONC DRIVEWAY 120 M2 45.10 5412.00 46.00 5520.00 51.00 6120.00
0099 2619000000-M 850 100MM CONC PAVED DITCH 9 M2 104.65 941.85 70.00 630.00 55.00 495.00
0100 2675000000-M 852 75MM CORRUGATED CONC ISL 180 M2 84.70 15246.00 39.00 7020.00 75.00 13500.00
0101  2724000000-M 857 PC REINF BARRIER SNGL FC 86 M 240.00 20640.00 300.00 25800.00 225.00 19350.00
0102 2739000000-M 852 GENERIC PAVING ITEM 852 (M2) 1,125 M2 38.50 43312.50 43.00 48375.00 45.00 50625.00
150MM CONC ISLAND COVERS
0103 3000000000-N SP  IMPACT ATTEN TYPE 350 6 EA 8650.00 51900.00 13500.00 81000.00 13500.00 81000.00
0104 3030000000-M 862 STL BM GRDRAIL 5,402.58 M 23.79 128527.38 23.79 128527.38 23.79 128527.38
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0105 3105000000-N 862 SBGR TERM SECT 6 EA 20.00 120.00 20.00 120.00 20.00 120.00
0106 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 22.00 220.00 22.00 220.00 22.00 220.00
0107 3180000000-N 862 GR ANCHOR TYPE ****rxkkix 6 EA 1000.00 6000.00 1000.00 6000.00 1000.00 6000.00
(B-77)
0108 3210000000-N 862 GR ANCHOR TYPE CAT-1 15 EA 300.00 4500.00 300.00 4500.00 300.00 4500.00
0109 3215000000-N 862 GR ANCHOR TYPE Il 24 EA 650.00 15600.00 650.00 15600.00 650.00 15600.00
0110 3270000000-N SP  GR ANCHOR TYPE 350 17 EA 1400.00 23800.00 1400.00 23800.00 1400.00 23800.00
0111 3285000000-N SP  GR ANCHOR TYPE M-350 4 EA 1000.00 4000.00 1000.00 4000.00 1000.00 4000.00
0112 3360000000-M 863 REMOVE GUARDRAIL 85 M 3.28 278.80 3.28 278.80 3.28 278.80
0113 3389400000-M 865 DBL FACED CABLE GUIDERAIL 2,250 M 13.12 29520.00 13.12 29520.00 13.12 29520.00
0114 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 14 EA 975.00 13650.00 975.00 13650.00 975.00 13650.00
0115 3420000000-M SP  GENERIC GUARDRAIL ITEM (M) 100 M 4.92 492.00 4.92 492.00 4.92 492.00
REMOVE EXT CABLE GUIDERAIL
0116 3503000000-M 866 WW WIRE FENCE 1200MM FABR 6,800 M 4.95 33660.00 5.65 38420.00 5.60 38080.00
0117 3509000000-M 866 100MM FENCE POSTS 2.30M 1,410 EA 13.00 18330.00 11.00 15510.00 14.00 19740.00
0118 3515000000-M 866 125MM FENCE POSTS 2.50M 320 EA 25.00 8000.00 20.00 6400.00 28.00 8960.00
0119 3557000000-M 866 ADDITIONAL BARBED WIRE 300 M 2.00 600.00 2.50 750.00 2.45 735.00
0120 3628000000-M 876 PLN RIP RAP CL | 125 MTN 35.00 4375.00 42.00 5250.00 28.00 3500.00
0121 3649000000-M 876 PLN RIP RAP, CLASS B 100 MTN 33.00 3300.00 38.00 3800.00 26.00 2600.00
0122 3656000000-M 876 FILTER FABRIC FOR DRAINGE 1,130 M2 3.00 3390.00 2.75 3107.50 1.50 1695.00
0123 3659000000-N SP PREFORMED SCOUR HOLES 3 EA 1500.00 4500.00 1100.00 3300.00 1000.00 3000.00
0124 4048000000-M 902 RC SIGN FOOTINGS 9 M3 650.00 5850.00 602.00 5418.00 650.00 5850.00
0125 4054000000-M 902 PLN CONC SIGN FOOTINGS 2 M3 600.00 1200.00 531.00 1062.00 600.00 1200.00
0126 4060000000-M 903 SUPPORT, BRKWY STL BEAM 3,583 KG 4.35 15586.05 7.72 27660.76 4.35 15586.05
0127 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,985 KG 3.00 5955.00 3.39 6729.15 3.00 5955.00
0128 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 1,028 M 19.00 19532.00 7.98 8203.44 19.00 19532.00
0129 4096000000-N 904 SIGN ERECTION, TYPE D 9 EA 75.00 675.00 108.00 972.00 75.00 675.00
0130 4102000000-N 904 SIGN ERECTION, TYPE E 95 EA 56.00 5320.00 91.00 8645.00 56.00 5320.00
0131 4108000000-N 904 SIGN ERECTION, TYPE F 47 EA 125.00 5875.00 104.00 4888.00 125.00 5875.00
0132 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 3 EA 1500.00 4500.00 588.00 1764.00 1500.00 4500.00
)
0133 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 2 EA 250.00 500.00 689.00 1378.00 250.00 500.00
©)
0134 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 8 EA 400.00 3200.00 309.00 2472.00 400.00 3200.00
(G
0135 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 8 EA 200.00 1600.00 309.00 2472.00 200.00 1600.00
®)
0136 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 2 EA 250.00 500.00 962.00 1924.00 250.00 500.00
0137 4116500000-N 904 SIGN ERECTION, WALKWAY 22.4 EA 300.00 6720.00 432.00 9676.80 300.00 6720.00
0138 4129000000-N 906 RELOCATE SIGN, TYPE ***** 1 EA 250.00 250.00 325.00 325.00 250.00 250.00

(B, OVERHEAD)
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0139 4129000000-N 906 RELOCATE SIGN, TYPE ***** 1 EA 85.00 85.00 94.00 94.00 85.00 85.00
(E)

0140 4152000000-N 907 DISPOSE SIGN SYST STL BM 4 EA 325.00 1300.00 170.00 680.00 325.00 1300.00

0141 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 42 EA 8.00 336.00 22.00 924.00 8.00 336.00

0142 4158000000-N 907 DISPOSE SIGN SYST WOOD 12 EA 10.00 120.00 43.00 516.00 10.00 120.00

0143 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 8.00 8.00 21.00 21.00 8.00 8.00

0144  4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 1 EA 250.00 250.00 385.00 385.00 250.00 250.00

0145 4238000000-N 907 DISPOSE SIGN, D, E, F 2 EA 20.00 40.00 22.00 44.00 20.00 40.00

0146 4278000000-N 908 TEMP RELOC SIGN, TYPE ****** 1 EA 1100.00 1100.00 421.00 421.00 1100.00 1100.00
(")

0147 4360000000-N SP  GENERIC SIGNING ITEM (EA) 3 EA 250.00 750.00 385.00 1155.00 250.00 750.00
DISPOSAL OF OVERHEAD SIGN HANGER ASSEMBLY

0148 4360000000-N SP  GENERIC SIGNING ITEM (EA) 4 EA 125.00 500.00 96.00 384.00 125.00 500.00
RELOCATE LIGHTING FIXTURES

0149 4360000000-N SP  GENERIC SIGNING ITEM (EA) 2 EA 700.00 1400.00 470.00 940.00 700.00 1400.00
REPLACE LIGHTING FIXTURE

0150 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 19200.00 17180.00 19200.00
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "A"

0151 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17300.00 15248.00 17300.00
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "B"

0152 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12600.00 10131.00 12600.00
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "C"

0153 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20600.00 18548.00 20600.00
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "D"

0154 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12500.00 10062.00 12500.00
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "E"

0155 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 44600.00 39285.00 37600.00
OVERHEAD SIGN ASSEMBLY "A"

0156 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 43800.00 36446.00 43800.00
OVERHEAD SIGN ASSEMBLY "B"

0157 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 32300.00 28594.00 32300.00
OVERHEAD SIGN ASSEMBLY "C'

0158 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 49800.00 39710.00 49800.00
OVERHEAD SIGN ASSEMBLY "D"

0159 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 33300.00 34753.00 33300.00
OVERHEAD SIGN ASSEMBLY "E'

0160 4400000000-M 1110 WORK ZONE SIGNS (STAT) 218 M2 41.26 8994.68 100.00 21800.00 78.90 17200.20

0161 4405000000-M 1110 WORK ZONE SIGNS (PORT) 111 M2 310.00 34410.00 220.00 24420.00 180.00 19980.00

0162 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 48 M2 100.00 4800.00 120.00 5760.00 70.00 3360.00

0163 4415000000-N 1115 FLASHING ARROW PNL TYPE C 3 EA 6700.00 20100.00 3800.00 11400.00 4000.00 12000.00

0164 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 22000.00 44000.00 10000.00 20000.00 22000.00 44000.00

0165 4425000000-N 1125 WARNING FLAG SETS 24 EA 110.00 2640.00 100.00 2400.00 40.00 960.00

0166 4430000000-N 1130 DRUMS 405 EA 65.00 26325.00 60.00 24300.00 42.00 17010.00
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0167 4435000000-N 1135 CONES 100 EA 35.00 3500.00 20.00 2000.00 15.00 1500.00
0168 4445000000-M 1145 BARRICADES (TYPE IlI) 166 M 70.00 11620.00 49.50 8217.00 45.00 7470.00
0169 4450000000-N 1150 FLAGGER 400 HR 25.00 10000.00 20.00 8000.00 17.00 6800.00
0170 4460000000-N 1155 WARNING LIGHTS (TYPE B) 16 EA 575.00 9200.00 300.00 4800.00 200.00 3200.00
0171 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 8 EA 8250.00 66000.00 12000.00 96000.00 9000.00 72000.00
0172  4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 11250.00 22500.00 4500.00 9000.00 14000.00 28000.00
0173  4485000000-M 1170 PORTABLE BARRIER 675 M 55.00 37125.00 62.00 41850.00 53.00 35775.00
0174 4510000000-N SP  POLICE 96 HR 45.00 4320.00 30.00 2880.00 35.00 3360.00
0175 4650000000-N 1251 TEMP RAISED PVMT MRKS 400 EA 4.00 1600.00 4.00 1600.00 4.00 1600.00
0176 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 17,250 M 1.08 18630.00 1.08 18630.00 1.08 18630.00
0177 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 5955 M 1.18 7026.90 1.18 7026.90 1.18 7026.90
0178 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 2,335 M 2.50 5837.50 2.50 5837.50 2.50 5837.50
0179 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 80 M 13.65 1092.00 13.65 1092.00 13.65 1092.00
0180 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 8 EA 45.00 360.00 45.00 360.00 45.00 360.00
0181 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 61 EA 100.00 6100.00 100.00 6100.00 100.00 6100.00
0182 4770000000-M 1205 COLD APP PLAS LINES 100MM 1,264 M 4.50 5688.00 4.50 5688.00 4.50 5688.00
0183 4810000000-M 1205 PAINT PVT MKG LINES 100MM 10,610 M 0.62 6578.20 0.62 6578.20 0.62 6578.20
0184 4835000000-M 1205 PAINT PVT MKG LINES 600MM 80 M 5.00 400.00 5.00 400.00 5.00 400.00
0185 4845000000-N 1205 PAINT PVT MKG SYMBOL 3 EA 50.00 150.00 50.00 150.00 50.00 150.00
0186 4850000000-M 1205 REMVL OF 100MM LINES 1,470 M 2.45 3601.50 2.45 3601.50 2.45 3601.50
0187 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,130 EA 4.00 4520.00 4.00 4520.00 4.00 4520.00
0188 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 80 EA 24.95 1996.00 50.00 4000.00 25.00 2000.00
0189 4940000000-N 1267 FLEX DELINATR (YELLOW) 65 EA 24.95 1621.75 50.00 3250.00 25.00 1625.00
0190 4945000000-N 1267 FLEX DELINATR (CRY & RED) 15 EA 24.95 374.25 50.00 750.00 25.00 375.00
0191 4950000000-N 1267 FLEX DELINATR (YEL & RED) 15 EA 24.95 374.25 50.00 750.00 25.00 375.00
0192 5300000000-M 1505 FND CONDIT MAT'L *****kkx 25 MTN 17.00 425.00 30.00 750.00 22.00 550.00
(D)
0193 5306000000-M SP  BEDDN MAT'L CL ****¥kkkrx 25 MTN 14.00 350.00 30.00 750.00 22.00 550.00
(v)
0194 5756000000-M 1520 DI SS PIPE FITTINGS 90 KG 9.50 855.00 9.00 810.00 22.00 1980.00
0195 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 90.00 270.00 90.00 270.00 90.00 270.00
Al POLE TOP ASSEMBLY
0196 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 180.00 360.00 180.00 360.00 180.00 360.00
A2 POLE TOP ASSEMBLY
0197 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 115.00 460.00 115.00 460.00 115.00 460.00
A5-2 POLE TOP ASSEMBLY
0198 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 115.00 460.00 115.00 460.00 115.00 460.00
A5-4 POLE TOP ASSEMBLY
0199 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 280.00 280.00 280.00 280.00 280.00 280.00

A8 POLE TOP ASSEMBLY
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0200 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 220.00 660.00 220.00 660.00 220.00 660.00
A9 POLE TOP ASSEMBLY

0201 5882000000-N SP  GENERIC UTILITY ITEM (EA) 8 EA 250.00 2000.00 250.00 2000.00 250.00 2000.00
C1 POLE TOP ASSEMBLY

0202 5882000000-N SP  GENERIC UTILITY ITEM (EA) 7 EA 350.00 2450.00 350.00 2450.00 350.00 2450.00
C2 POLE TOP ASSEMBLY

0203 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 225.00 225.00 225.00 225.00 225.00 225.00
C5-1 POLE TOP ASSEMBLY

0204 5882000000-N SP  GENERIC UTILITY ITEM (EA) 7 EA 440.00 3080.00 440.00 3080.00 440.00 3080.00
C7 POLE TOP ASSEMBLY

0205 5882000000-N SP  GENERIC UTILITY ITEM (EA) 7 EA 680.00 4760.00 680.00 4760.00 680.00 4760.00
C8 POLE TOP ASSEMBLY

0206 5882000000-N SP  GENERIC UTILITY ITEM (EA) 49 EA 80.00 3920.00 80.00 3920.00 80.00 3920.00
E1-2 DOWN GUY

0207 5882000000-N SP  GENERIC UTILITY ITEM (EA) 18 EA 15.00 270.00 15.00 270.00 15.00 270.00
E3-10 GUY GUARD

0208 5882000000-N SP  GENERIC UTILITY ITEM (EA) 23 EA 90.00 2070.00 90.00 2070.00 90.00 2070.00
F1-2 ANCHOR

0209 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 850.00 2550.00 850.00 2550.00 850.00 2550.00
G105-15 KVA, CSP TRANSFORMER

0210 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 1100.00 3300.00 1100.00 3300.00 1100.00 3300.00
G105-25 KVA, CSP TRANSFORMER

0211 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 3000.00 3000.00 3000.00 3000.00 3000.00 3000.00
G210-25-15 KVA, TRANSFORMER ASSEMBLY

0212 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 30.00 30.00 30.00 30.00 30.00 30.00
J10 SECONDARY ASSEMBLY

0213 5882000000-N SP  GENERIC UTILITY ITEM (EA) 6 EA 30.00 180.00 30.00 180.00 30.00 180.00
J6 SECONDARY ASSEMBLY

0214 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 40.00 120.00 40.00 120.00 40.00 120.00
K10 SERVICE ASSEMBLY

0215 5882000000-N SP  GENERIC UTILITY ITEM (EA) 16 EA 70.00 1120.00 70.00 1120.00 70.00 1120.00
M2-11 MISCELLANEOUS ASSEMBLY

0216 5882000000-N SP  GENERIC UTILITY ITEM (EA) 21 EA 55.00 1155.00 55.00 1155.00 55.00 1155.00
M2-12 MISCELLANEOUS ASSEMBLY

0217 5882000000-N SP  GENERIC UTILITY ITEM (EA) 8 EA 30.00 240.00 30.00 240.00 30.00 240.00
M5-2 MISCELLANEOUS ASSEMBLY

0218 5882000000-N SP  GENERIC UTILITY ITEM (EA) 6 EA 15.00 90.00 15.00 90.00 15.00 90.00
M5-5 MISCELLANEOUS ASSEMBLY

0219 5882000000-N SP  GENERIC UTILITY ITEM (EA) 7 EA 100.00 700.00 100.00 700.00 100.00 700.00
M5-6 MISCELLANEOUS ASSEMBLY

0220 5882000000-N SP  GENERIC UTILITY ITEM (EA) 5 EA 200.00 1000.00 200.00 1000.00 200.00 1000.00
M5-9 MISCELLANEOUS ASSEMBLY

0221 5882000000-N SP  GENERIC UTILITY ITEM (EA) 14 EA 400.00 5600.00 400.00 5600.00 400.00 5600.00

TYPE 40-4 ELECTRIC UTILITY POLE
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0222 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 430.00 1290.00 430.00 1290.00 430.00 1290.00
TYPE 45-3 ELECTRIC UTILITY POLE

0223 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 425.00 850.00 425.00 850.00 425.00 850.00
TYPE 45-4 ELECTRIC UTILITY POLE

0224 5882000000-N SP  GENERIC UTILITY ITEM (EA) 7 EA 545.00 3815.00 545.00 3815.00 545.00 3815.00
TYPE 50-3 ELECTRIC UTILITY POLE

0225 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 725.00 2175.00 725.00 2175.00 725.00 2175.00
TYPE 55-2 ELECTRIC UTILITY POLE

0226 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 660.00 1320.00 660.00 1320.00 660.00 1320.00
TYPE 55-3 ELECTRIC UTILITY POLE

0227 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 660.00 660.00 660.00 660.00 660.00 660.00
TYPE 55-4 ELECTRIC UTILITY POLE

0228 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 1540.00 3080.00 1540.00 3080.00 1540.00 3080.00
TYPE 65-2 ELECTRIC UTILITY POLE

0229 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 1850.00 7400.00 1850.00 7400.00 1850.00 7400.00
TYPE 70-3 ELECTRIC UTILITY POLE

0230 5888000000-M SP  GENERIC UTILITY ITEM (M) 5426 M 2.50 13565.00 2.50 13565.00 2.50 13565.00
#2 ACSR (SPARROW) CONDUCTOR

0231 5888000000-M SP  GENERIC UTILITY ITEM (M) 504 M 33.50 16884.00 35.00 17640.00 84.00 42336.00
100MM PVC FORCE MAIN SEWER PIPE, SDR 21

0232 5888000000-M SP  GENERIC UTILITY ITEM (M) 69 M 15.00 1035.00 15.00 1035.00 15.00 1035.00
2/0 ALUMINUM TRIPLEX (RUNCINA)CONDUCTOR

0233 5888000000-M SP  GENERIC UTILITY ITEM (M) 1,784 M 4.60 8206.40 4.60 8206.40 4.60 8206.40
336.4 KCMIL ACSR (MERLIN) CON-DUCTOR

0234 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 6000.00 6000.00 6000.00
REMOVE ELECTRIC UTILITY CON- DUCTORS

0235 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 16375.00 16375.00 16375.00
REMOVE ELECTRIC UTILITY POLE &ASSEMBLIES

0236 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 4000.00 4000.00 4000.00
REMOVE ELECTRIC UTILITY TRANS-FORMERS

0237  6000000000-M 1605 TEMPORARY SILT FENCE 4915 M 5.65 27769.75 7.10 34896.50 5.50 27032.50

0238  6006000000-M 1610 EROS CONTRL STONE CL A 520 MTN 33.00 17160.00 35.00 18200.00 28.00 14560.00

0239 6009000000-M 1610 EROS CONTRL STONE CL B 14,645 MTN 3.00 43935.00 27.00 395415.00 28.00 410060.00

0240  6012000000-M 1610 SEDIMENT CONTROL STONE 5,620 MTN 3.00 16860.00 27.00 151740.00 25.00 140500.00

0241 6015000000-M 1615 TEMPORARY MULCHING 455 HA 725.00 32987.50 725.00 32987.50 828.00 37674.00

0242  6018000000-M 1620 SEED FOR TEMP SEEDING 3,675 KG 2.90 10657.50 2.90 10657.50 12.98 47701.50

0243  6021000000-M 1620 FERT FOR TEMP SEEDING 29.75 MTN 350.00 10412.50 350.00 10412.50 225.00 6693.75

0244  6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,215 M 33.00 40095.00 28.00 34020.00 32.00 38880.00

0245  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 75 EA 30.00 2250.00 100.00 7500.00 100.00 7500.00

0246  6030000000-M 1630 SILT EXCAVATION 58,670 M3 0.25 14667.50 1.30 76271.00 0.10 5867.00

0247  6033000000-M 1631 SYNTHETIC ROVING 3,635 M2 1.10 3998.50 1.10 3998.50 0.80 2908.00

0248  6036000000-M 1631 MATTING FOR EROS CONTROL 13,065 M2 1.30 16984.50 1.30 16984.50 1.25 16331.25

0249  6042000000-M 1632 6.4MM HARDWARE CLOTH 515 M 20.00 10300.00 12.00 6180.00
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0250 6084000000-M 1660 SEEDING & MULCHING 87.5 HA 4600.00 402500.00 3200.00 280000.00 2148.00 187950.00
0251 6087000000-M 1660 MOWING 23 HA 90.00 2070.00 90.00 2070.00 80.00 1840.00
0252 6090000000-M 1661 SEED FOR REPAIR SEEDING 500 KG 25.00 12500.00 11.50 5750.00 10.00 5000.00
0253  6093000000-M 1661 FERT FOR REPAIR SEEDING 1.75 MTN 1400.00 2450.00 825.00 1443.75 980.00 1715.00
0254  6096000000-M 1662 SEED FOR SUPP SEEDING 2,450 KG 4.00 9800.00 4.00 9800.00 2.80 6860.00
0255 6108000000-M 1665 FERTILIZER TOPDRESSING 147 MTN 265.00 38955.00 265.00 38955.00 248.00 36456.00
0256 6114000000-N SP  SPECIALIZED HAND MOWING 52 HR 35.00 1820.00 35.00 1820.00 38.00 1976.00
0257 6117000000-N 1675 RESPONSE FOR EROS CONTROL 20 EA 50.00 1000.00 50.00 1000.00 1.00 20.00
0258 6123000000-M 1670 REFORESTATION 3.63 HA 1500.00 5445.00 1500.00 5445.00 1188.00 4312.44
0259 7060000000-M 1705 SIGNAL CABLE 350 M 3.50 1225.00 5.40 1890.00 3.50 1225.00
0260 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 6 EA 755.00 4530.00 647.00 3882.00 755.00 4530.00
0261 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 2 EA 1275.00 2550.00 1025.00 2050.00 1275.00 2550.00
0262 7216000000-N SP  MODIFY EXT VEHIC SIGNL HD 25 EA 400.00 10000.00 450.00 11250.00 400.00 10000.00
0263 7252000000-M 1710 MESSENGER CABLE (6.35MM) 983 M 4.00 3932.00 4.89 4806.87 4.00 3932.00
0264 7264000000-M 1710 MESSENGER CABLE (9.52MM) 220 M 5.50 1210.00 6.05 1331.00 5.50 1210.00
0265 7279000000-M 1715 TRACER WIRE 540 M 0.90 486.00 2.65 1431.00 0.90 486.00
0266 7300000000-M 1715 TRENCHING (UNPAVED) 697 M 16.00 11152.00 20.30 14149.10 16.00 11152.00
0267 7302000000-M SP DIR DRILL POLY COND 31.75 ** COND 203 M 29.00 5887.00 62.25 12636.75 29.00 5887.00
@
0268 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 10 EA 275.00 2750.00 233.00 2330.00 275.00 2750.00
0269 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 10 EA 550.00 5500.00 450.00 4500.00 550.00 5500.00
0270 7360000000-N 1720 WOOD POLE 4 EA 575.00 2300.00 962.00 3848.00 575.00 2300.00
0271 7372000000-N 1721 GUY ASSEMBLY 8 EA 125.00 1000.00 282.00 2256.00 125.00 1000.00
0272  7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 380.00 380.00 219.00 219.00 380.00 380.00
0273  7420000000-M 1722 50MM RISER W/ WEATHERHEAD 8 EA 285.00 2280.00 269.00 2152.00 285.00 2280.00
0274  7432000000-M 1722 50MM RISER W/ TUBING 6 EA 345.00 2070.00 328.00 1968.00 345.00 2070.00
0275 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 560 M 14.50 8120.00 23.62 13227.20 14.50 8120.00
0276 7456000000-M 1726 LEAD-IN CABLE 2,280 M 2.15 4902.00 5.13 11696.40 2.15 4902.00
0277 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 1,473 M 5.00 7365.00 5.47 8057.31 5.00 7365.00
(12)
0278 7552000000-N 1731 INTERCONNECT CENTER 4 EA 1700.00 6800.00 1055.00 4220.00 1700.00 6800.00
0279 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 4 EA 1700.00 6800.00 1560.00 6240.00 1700.00 6800.00
0280 7566000000-N 1733 DELINEATOR MARKER 9 EA 90.00 810.00 81.00 729.00 90.00 810.00
0281 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 675.00 675.00 745.00 745.00 675.00 675.00
0282 7686000000-N SP  CONDUIT ENTR INTO EXT FOUND 3 EA 425.00 1275.00 666.00 1998.00 425.00 1275.00
0283 7687000000-N SP  MODIFY FOUND FOR CONTRLR CBNT 3 EA 450.00 1350.00 608.00 1824.00 450.00 1350.00
0284 7688000000-N SP  CABINET BASE ADAPTER 4 EA 435.00 1740.00 330.00 1320.00 435.00 1740.00
0285 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 4 EA 12000.00 48000.00 12558.00 50232.00 12000.00 48000.00
0286 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 38 EA 128.00 4864.00 126.00 4788.00 128.00 4864.00
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STRUCTURE ITEMS

0287 8014000000-N SP TEMP RR SHORING *** *krsx Lump Sum 10000.00 22000.00 22000.00
(2,3+34.240 -RAMP C-)

0288  8014000000-N SP TEMP RR SHORING *** *krsx Lump Sum 14500.00 28000.00 28000.00
(2,91+12.719 -L-LT)

0289  8014000000-N SP TEMP RR SHORING *** *txkx Lump Sum 14100.00 25000.00 25000.00
(2,91+12.719 -L-RT)

0290 8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 3490.00 6000.00 6000.00
(1,103+62.275 -L-)

0291 8091000000-N 410 FND EXCAV B** STA *rekex Lump Sum 14800.00 6000.00 6000.00
(1,110+04.816 -NBL-)

0292 8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 15000.00 6000.00 6000.00
(1,3+34.240 -RAMP C-)

0293 8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 45000.00 6000.00 6000.00
(1,91+12.719 -L-LT)

0294  8091000000-N 410 FND EXCAV B** STA *wikrcx Lump Sum 45000.00 6000.00 6000.00
(1,91+12.719 -L-RT)

0295  8091000000-N 410 FND EXCAV B** STA *rwrer Lump Sum 4500.00 6000.00 6000.00
(1,94+36.108 -L-LT)

0296  8091000000-N 410 FND EXCAV B** STA *reres Lump Sum 4500.00 6000.00 6000.00
(1,94+36.108 -L-RT)

0297 8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 7000.00 6000.00 6000.00
(2,3+34.240 -RAMP C-)

0298 8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 35000.00 6000.00 6000.00
(2,91+12.719 -L-LT)

0299  8091000000-N 410 FND EXCAV B** STA *rekex Lump Sum 32500.00 6000.00 6000.00
(2,91+12.719 -L-RT)

0300 8147000000-M 420 REINF CONC DECK SLAB 5737.6 M2 205.00 1176208.00 216.00 1239321.60 216.00 1239321.60

0301 8161000000-M 420 GROOVING BRIDGE FLOORS 4,903.9 M2 3.00 14711.70 2.00 9807.80 2.00 9807.80

0302 8182000000-M 420 CL A CONC, BRIDGE 1,075.5 M3 650.00 699075.00 750.00 806625.00 750.00 806625.00

0303 8210000000-N 422 BRG APPR SLAB **kkkxtiies Lump Sum 27500.00 32000.00 32000.00
(103+62.275 -L-)

0304  8210000000-N 422 BRG APPR SLAB **kkkrtnies Lump Sum 34600.00 42000.00 42000.00
(110+04.816 -NBL-)

0305 8210000000-N 422 BRG APPR SLAB *rssxtries Lump Sum 26800.00 30000.00 30000.00
(3+34.240 -RAMP C-)

0306  8210000000-N 422 BRG APPR SLAB **ksrtris Lump Sum 28500.00 35000.00 35000.00
(91+12.719 -L-LT)

0307  8210000000-N 422 BRG APPR SLAB **kssrtris Lump Sum 27000.00 32000.00 32000.00
(91+12.719 -L-RT)

0308 8210000000-N 422 BRG APPR SLAB **kssrtsis Lump Sum 30000.00 45000.00 45000.00
(94+36.108 -L-LT)

0309 8210000000-N 422 BRG APPR SLAB *#kkkrtiiix Lump Sum 30000.00 45000.00 45000.00
(94+36.108 -L-RT)

0310 8217000000-M 425 REINF STEEL (BRIDGE) 97,359 KG 1.15 111962.85 1.15 111962.85 1.15 111962.85
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0311 8238000000-M 425 SPIRAL COL REINF STL STR 7,833 KG 2.05 16057.65 2.00 15666.00 2.00 15666.00
0312 8265000000-M 430 1372MM PRESTR CONC GIRDER 572546 M 485.00 277684.81 460.00 263371.16 460.00 263371.16
0313 8280000000-M 440 STRUCTURAL STEEL Lump Sum 988750.00 1150000.00 1150000.00
0314 8364000000-M 450 HP310X79 STL PILE 52305 M 61.00 319060.50 68.00 355674.00 68.00 355674.00
0315 8503000000-M 460 CONC BARRIER RAIL 873.159 M 149.00 130100.69 125.00 109144.88 125.00 109144.88
0316 8531000000-M 462 100MM SLOPE PROTECTION 7,457 M2 52.00 387764.00 50.00 372850.00 50.00 372850.00
0317 8650000000-N SP  POT BEARINGS Lump Sum 35000.00 50000.00 50000.00
0318 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 21000.00 30000.00 30000.00
0319 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 100000.00 110000.00 110000.00
CONTRACT TOTAL TOTAL 20597604.46 TOTAL 21757240.80 TOTAL 21909820.86
ROADWAY ITEMS SUB-TOTAL 15870439.26 SUB-TOTAL 16736817.51 SUB-TOTAL 16889397.57
STRUCTURE ITEMS SUB-TOTAL 4727165.20 SUB-TOTAL 5020423.29 SUB-TOTAL 5020423.29
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 877000.00
0002 0000700000-N SP  FIELD OFFICE Lump Sum 880000.00
0003  0001000000-M 200 CLEARING & GRUBBING Lump Sum 59405.00
0004  0008000000-M 200 SUPP CLEARING & GRUBBING 0.4 HA 6730.75 2692.30
0005  0015000000-N 205 SEALING ABANDONED WELLS 7 EA 2240.00 15680.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 57,500 M3 5.50 316250.00
0007  0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 26160.00
(110+05.166)
0008  0029000000-N SP  REINF BRG APPR *kkkssirrs Lump Sum 15260.00
(17+95.589)
0009  0029000000-N SP  REINF BRG APPR *ktsirrs Lump Sum 14170.00
(3+30.710)
0010 0029000000-N SP  REINF BRG APPR *#¥tsirrs Lump Sum 16350.00
(91+09.379 SBL)
0011 0029000000-N SP  REINF BRG APPR ##itsirrs Lump Sum 18530.00
(91+10.554 NBL)
0012  0029000000-N SP  REINF BRG APPR *#strirss Lump Sum 27250.00
(94+30.834 SBL)
0013 0029000000-N SP  REINF BRG APPR **stsirss Lump Sum 26160.00
(94+42.026 NBL)
0014  0036000000-M 225 UNDERCUT EXCAVATION 16,000 M3 8.50 136000.00
0015 0106000000-M 230 BORROW EXCAVATION 1,500,000 M3 8.20 12300000.00
0016 0127000000-N SP  EMBMT SETTLEMENT GAUGE 24 EA 725.00 17400.00
0017 0134000000-M 240 DRAINAGE DITCH EXCAVATION 11,900 M3 450 53550.00
0018 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 5,850 M2 4.80 28080.00
0019 0177000000-M 250 BREAKING OF EXT ASPH PYMT 3,650 M2 1.95 7117.50
0020 0192000000-N 260 PROOF ROLLING 29 HR 140.00 4060.00
0021 0195000000-M 265 SELECT GRANULAR MATERIAL 3,500 M3 14.25 49875.00
0022  0196000000-M 270 SOIL STABILIZATION FABRIC 3,500 M2 2.05 7175.00
0023  0199000000-M SP  TEMPORARY SHORING 150 M2 436.00 65400.00
0024  0300000000-M 300 SELECT MATERIAL Ii 5,800 MTN 19.15 111070.00
0025 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,075 MTN 21.90 23542.50
0026  0343000000-M 310 375MM SIDE DRAIN PIPE 468 M 37.00 1731.60
0027  0344000000-M 310 450MM SIDE DRAIN PIPE 372 M 56.00 2083.20
0028  0360000000-M 310 300MM RCP CULV CLASS I 54 M 52.35 2826.90
0029 0366000000-M 310 375MM RCP CULV CLASS I 853.2 M 55.35 47224.62
0030 0372000000-M 310 450MM RCP CULV CLASS I 5364 M 61.50 32988.60
0031 0378000000-M 310 600MM RCP CULV CLASS I 438 M 75.45 33047.10
0032 0384000000-M 310 750MM RCP CULV CLASS I 70.8 M 100.90 7143.72
0033  0390000000-M 310 900MM RCP CULV CLASS I 152.4 M 126.00 19202.40
0034 0402000000-M 310 1200MM RCP CULV CLASS I 91.2 M 187.55 17104.56
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0035  0448000000-M 310 **MM RCP CULV CLASS IV 92.4 M 274.50 25363.80
(1350MM)
0036  0448000000-M 310 **MM RCP CULV CLASS IV 86.4 M 333.30 28797.12
(1500MM)
0037  0448000000-M 310 **MM RCP CULV CLASS IV 56.4 M 65.95 3719.58
(450MM)
0038  0448000000-M 310 **MM RCP CULV CLASS IV 552 M 142.15 7846.68
(900MM)
0039 0706000000-M 310 300MM BCCSP B 1.63 4716 M 51.80 24428.88
0040  0708000000-M 310 400MM BCCSP B 1.63 210 M 59.10 12411.00
0041 0714000000-M 310 450MM BCCSP B 1.63 204 M 63.80 1301.52
0042  0805000000-M 310 300MM BCCSP ELB B 1.63 36 EA 102.00 3672.00
0043  0806000000-M 310 400MM BCCSP ELB B 1.63 18 EA 117.00 2106.00
0044  0807000000-M 310 450MM BCCSP ELB B 1.63 2 EA 132.00 264.00
0045  0980000000-M SP  ***MM WS PIPE **** B, B&J 81.6 M 1327.00 108283.20
(1350MM, 18.27MM)
0046  0980000000-M SP  ***MM WS PIPE **** B, B&J 492 M 300.00 14760.00
(375MM, 6.35MM)
0047  0995000000-M 340 PIPE REMOVAL 316.23 M 22.40 7083.55
0048  1000000000-M 462 150MM SLOPE PROTECTION 520 M2 53.00 27560.00
0049 1011000000-N 500 FINE GRADING Lump Sum 151525.00
0050 1044000000-M 501 LIME TRTD SOIL (SLURRY) 26,000 M2 1.86 48360.00
0051 1066000000-M 501 LIME FOR LIME TRTD SOIL 290 MTN 176.58 51208.20
0052 1110000000-M 510 STABILIZER AGGREGATE 300 MTN 17.70 5310.00
0053 1121000000-M 520 AGGREGATE BASE COURSE 54,720 MTN 15.20 831744.00
0054  1176000000-M 542 **MM SOIL CEMENT BASE 78,000 M2 1.86 145080.00
(180MM)
0055 1187000000-M 542 PC FOR SOIL CEMENT BASE 2,345 MTN 104.64 245380.80
0056  1198000000-M SP  AGGREGATE FOR SOIL CEM B 1,055 MTN 16.60 17513.00
0057  1209000000-M 543 ASPHALT CURING SEAL 71,000 L 0.40 28400.00
0058  1220000000-M 545 INCIDENTAL STONE BASE 1,500 MTN 15.95 23925.00
0059  1275000000-M 600 PRIME COAT 18,110 L 0.40 7244.00
0060  1489000000-M 610 ASP CONC BASE CRS B25.0B 120 MTN 39.10 4692.00
0061 1491000000-M 610 ASP CONC BASE CRS B25.0C 3,430 MTN 38.40 131712.00
0062 1503000000-M 610 ASP CONC INTR CRS 119.0C 16,300 MTN 34.50 562350.00
0063 1514000000-M 610 ASP CONC SURF CRS S9.5A 1,800 MTN 37.25 67050.00
0064  1523000000-M 610 ASP CONC SURF CRS S9.5C 17,700 MTN 34.40 608880.00
0065  1560000000-M 620 ASP FOR PLANT MIX PG64-22 1,036 MTN 245.00 253820.00
0066  1565000000-M 620 ASP FOR PLANT MIX PG70-22 1,151 MTN 260.00 299260.00
0067 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 150 MTN 112.00 16800.00
0068  1840000000-M 665 MILLED RUMBLE STRIPS 13,500 M 0.82 11070.00
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0069 2022000000-M 815 SUBDRAIN EXCAVATION 580 M3 11.20 6496.00
0070 2033000000-M 815 SUBDR FINE AGGREGATE 290 M3 37.00 10730.00
0071 2044000000-M 815 150MM PERF SUBDR PIPE 700 M 15.12 10584.00
0072 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 70 EA 7.84 548.80
0073 2066000000-N 815 CONC PAD SUBDRN OUTLET 5 EA 168.00 840.00
0074 2077000000-M 815 150MM OUTLET PIPE (SD) 100 M 26.88 268.80
0075 2099000000-M 816 SHLDR DRAINS 4,300 M 10.08 43344.00
0076 2110000000-M 816 100MM SHLDR DRAINS PIPE 4,300 M 4.14 17802.00
0077 2121000000-M 816 100MM OUTLET PIPE (SH DRN 600 M 20.72 12432.00
0078 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 30 EA 168.00 5040.00
0079 2209000000-M 838 ENDWALLS 22 M3 655.00 14410.00
0080 2220000000-M 838 REINFORCED ENDWALLS 12 M3 875.00 10500.00
0081 2253000000-M 840 PIPE COLLARS 2.5 M3 1120.00 2800.00
0082 2264000000-M 840 PIPE PLUGS 0.5 M3 700.00 350.00
0083 2286000000-N 840 MASNRY DRAINAGE STRUCT 68 EA 925.00 62900.00
0084 2308000000-M 840 MASONRY DRAINAGE STRS 25 M 590.00 1475.00
0085 2352000000-N 840 FRAME W/GRATE 840.***** STD 1 EA 210.00 210.00
(840.20)
0086 2363000000-N 840 FRAME W/2GRTS 840.***** STD 25 EA 269.00 6725.00
(840.20)
0087 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 313.00 313.00
0088 2365000000-N 840 FRAME W/2GRTS 840.22 STD 26 EA 269.00 6994.00
0089 2366000000-N 840 FRAME W/2GRTS 840.24 STD EA 269.00 807.00
0090 2367000000-N 840 FRAME W/2GRTS 840.29 STD EA 269.00 1076.00
0091 2374000000-N 840 FRAME-GRT-HD 840.03 ** EA 338.00 2704.00
©)
0092 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 235.00 470.00
0093 2451000000-N 840 CONC APRON FOR DROP INLET 1 EA 737.00 737.00
0094 2535000000-M 846 *** X ***MM CONC CURB 40 M 43.90 1756.00
(200MM X 150MM)
0095 2542000000-M 846 450MM CONC CURB & GUTTER 175 M 48.90 8557.50
0096 2549000000-M 846 750MM CONC CURB & GUTTER 1,000 M 34.80 34800.00
0097 2556000000-M 846 SHLDR BERM GUTTER 2,970 M 34.90 103653.00
0098 2612000000-M 848 150MM CONC DRIVEWAY 120 M2 51.35 6162.00
0099 2619000000-M 850 100MM CONC PAVED DITCH 9 M2 116.35 1047.15
0100 2675000000-M 852 75MM CORRUGATED CONC ISL 180 M2 92.30 16614.00
0101 2724000000-M 857 PC REINF BARRIER SNGL FC 86 M 168.00 14448.00
0102 2739000000-M 852 GENERIC PAVING ITEM 852 (M2) 1,125 M2 42.00 47250.00
150MM CONC ISLAND COVERS
0103 3000000000-N SP  IMPACT ATTEN TYPE 350 6 EA 7992.97 47957.82
0104 3030000000-M 862 STL BM GRDRAIL 5,402.58 M 30.00 162077.40
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0105 3105000000-N 862 SBGR TERM SECT 6 EA 73.03 438.18
0106 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 23.98 239.80
0107 3180000000-N 862 GR ANCHOR TYPE ****rxkkix 6 EA 1308.00 7848.00
(B-77)
0108 3210000000-N 862 GR ANCHOR TYPE CAT-1 15 EA 545.00 8175.00
0109 3215000000-N 862 GR ANCHOR TYPE Il 24 EA 981.00 23544.00
0110 3270000000-N SP  GR ANCHOR TYPE 350 17 EA 1744.00 29648.00
0111 3285000000-N SP  GR ANCHOR TYPE M-350 4 EA 1635.00 6540.00
0112 3360000000-M 863 REMOVE GUARDRAIL 85 M 4.36 370.60
0113 3389400000-M 865 DBL FACED CABLE GUIDERAIL 2,250 M 14.30 32175.00
0114 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 14 EA 1471.50 20601.00
0115 3420000000-M SP  GENERIC GUARDRAIL ITEM (M) 100 M 10.30 1030.00
REMOVE EXT CABLE GUIDERAIL
0116 3503000000-M 866 WW WIRE FENCE 1200MM FABR 6,800 M 6.10 41480.00
0117 3509000000-M 866 100MM FENCE POSTS 2.30M 1,410 EA 15.25 21502.50
0118 3515000000-M 866 125MM FENCE POSTS 2.50M 320 EA 30.50 9760.00
0119 3557000000-M 866 ADDITIONAL BARBED WIRE 300 M 2.67 801.00
0120 3628000000-M 876 PLN RIP RAP CL | 125 MTN 33.00 4125.00
0121 3649000000-M 876 PLN RIP RAP, CLASS B 100 MTN 30.00 3000.00
0122 3656000000-M 876 FILTER FABRIC FOR DRAINGE 1,130 M2 2.00 2260.00
0123 3659000000-N SP PREFORMED SCOUR HOLES 3 EA 560.00 1680.00
0124 4048000000-M 902 RC SIGN FOOTINGS 9 M3 708.50 6376.50
0125 4054000000-M 902 PLN CONC SIGN FOOTINGS 2 M3 655.00 1310.00
0126 4060000000-M 903 SUPPORT, BRKWY STL BEAM 3,583 KG 4.75 17019.25
0127 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,985 KG 3.25 6451.25
0128 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 1,028 M 20.70 21279.60
0129 4096000000-N 904 SIGN ERECTION, TYPE D 9 EA 81.75 735.75
0130 4102000000-N 904 SIGN ERECTION, TYPE E 95 EA 61.00 5795.00
0131 4108000000-N 904 SIGN ERECTION, TYPE F 47 EA 136.25 6403.75
0132 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 3 EA 1635.00 4905.00
)
0133 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 2 EA 272.50 545.00
©)
0134 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 8 EA 436.00 3488.00
(G
0135 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 8 EA 218.00 1744.00
®)
0136 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 2 EA 272.50 545.00
0137 4116500000-N 904 SIGN ERECTION, WALKWAY 22.4 EA 327.00 7324.80
0138 4129000000-N 906 RELOCATE SIGN, TYPE ***** 1 EA 272.50 272.50

(B, OVERHEAD)
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0139 4129000000-N 906 RELOCATE SIGN, TYPE ***** 1 EA 92.65 92.65
(E)

0140 4152000000-N 907 DISPOSE SIGN SYST STL BM 4 EA 354.25 1417.00

0141 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 42 EA 8.75 367.50

0142 4158000000-N 907 DISPOSE SIGN SYST WOOD 12 EA 10.90 130.80

0143 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 9.00 9.00

0144  4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 1 EA 272.50 272.50

0145 4238000000-N 907 DISPOSE SIGN, D, E, F 2 EA 21.80 43.60

0146 4278000000-N 908 TEMP RELOC SIGN, TYPE ****** 1 EA 1199.00 1199.00
(")

0147 4360000000-N SP  GENERIC SIGNING ITEM (EA) 3 EA 272.50 817.50
DISPOSAL OF OVERHEAD SIGN HANGER ASSEMBLY

0148 4360000000-N SP  GENERIC SIGNING ITEM (EA) 4 EA 136.25 545.00
RELOCATE LIGHTING FIXTURES

0149 4360000000-N SP  GENERIC SIGNING ITEM (EA) 2 EA 763.00 1526.00
REPLACE LIGHTING FIXTURE

0150 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20928.00
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "A"

0151 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 18857.00
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "B"

0152 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13734.00
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "C"

0153 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 22454.00
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "D"

0154 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13625.00
LRS LIGHTING FOR OVERHEAD SIGN STRUCTURE "E"

0155 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40984.00
OVERHEAD SIGN ASSEMBLY "A"

0156 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 47742.00
OVERHEAD SIGN ASSEMBLY "B"

0157 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 35207.00
OVERHEAD SIGN ASSEMBLY "C'

0158 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 54282.00
OVERHEAD SIGN ASSEMBLY "D"

0159 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 36297.00
OVERHEAD SIGN ASSEMBLY "E'

0160 4400000000-M 1110 WORK ZONE SIGNS (STAT) 218 M2 105.00 22890.00

0161 4405000000-M 1110 WORK ZONE SIGNS (PORT) 111 M2 91.00 10101.00

0162 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 48 M2 64.00 3072.00

0163 4415000000-N 1115 FLASHING ARROW PNL TYPE C 3 EA 4900.00 14700.00

0164 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 21000.00 42000.00

0165 4425000000-N 1125 WARNING FLAG SETS 24 EA 10.00 240.00

0166 4430000000-N 1130 DRUMS 405 EA 50.00 20250.00
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0167 4435000000-N 1135 CONES 100 EA 18.50 1850.00
0168 4445000000-M 1145 BARRICADES (TYPE IlI) 166 M 55.00 9130.00
0169 4450000000-N 1150 FLAGGER 400 HR 20.00 8000.00
0170 4460000000-N 1155 WARNING LIGHTS (TYPE B) 16 EA 450.00 7200.00
0171 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 8 EA 10900.00 87200.00
0172  4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 11600.00 23200.00
0173 4485000000-M 1170 PORTABLE BARRIER 675 M 66.00 44550.00
0174 4510000000-N SP  POLICE 96 HR 55.00 5280.00
0175 4650000000-N 1251 TEMP RAISED PVMT MRKS 400 EA 4.36 1744.00
0176 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 17,250 M 1.18 20355.00
0177 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 5955 M 1.30 7741.50
0178 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 2,335 M 2.73 6374.55
0179 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 80 M 14.88 1190.40
0180 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 8 EA 49.00 392.00
0181 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 61 EA 109.00 6649.00
0182 4770000000-M 1205 COLD APP PLAS LINES 100MM 1,264 M 4.90 6193.60
0183 4810000000-M 1205 PAINT PVT MKG LINES 100MM 10,610 M 0.68 7214.80
0184 4835000000-M 1205 PAINT PVT MKG LINES 600MM 80 M 5.50 440.00
0185 4845000000-N 1205 PAINT PVT MKG SYMBOL 3 EA 55.00 165.00
0186 4850000000-M 1205 REMVL OF 100MM LINES 1,470 M 2.70 3969.00
0187 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,130 EA 4.35 4915.50
0188 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 80 EA 33.00 2640.00
0189 4940000000-N 1267 FLEX DELINATR (YELLOW) 65 EA 33.00 2145.00
0190 4945000000-N 1267 FLEX DELINATR (CRY & RED) 15 EA 33.00 495.00
0191 4950000000-N 1267 FLEX DELINATR (YEL & RED) 15 EA 33.00 495.00
0192 5300000000-M 1505 FND CONDIT MAT'L *****kkx 25 MTN 26.25 656.25
(D)
0193 5306000000-M SP  BEDDN MAT'L CL ****¥kkkrx 25 MTN 26.25 656.25
(v)
0194 5756000000-M 1520 DI SS PIPE FITTINGS 90 KG 9.46 851.40
0195 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 98.10 294.30
Al POLE TOP ASSEMBLY
0196 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 196.20 392.40
A2 POLE TOP ASSEMBLY
0197 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 125.35 501.40
A5-2 POLE TOP ASSEMBLY
0198 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 125.35 501.40
A5-4 POLE TOP ASSEMBLY
0199 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 305.20 305.20

A8 POLE TOP ASSEMBLY
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0200 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 239.80 719.40
A9 POLE TOP ASSEMBLY

0201 5882000000-N SP  GENERIC UTILITY ITEM (EA) 8 EA 272.50 2180.00
C1 POLE TOP ASSEMBLY

0202 5882000000-N SP  GENERIC UTILITY ITEM (EA) 7 EA 381.50 2670.50
C2 POLE TOP ASSEMBLY

0203 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 245.25 245.25
C5-1 POLE TOP ASSEMBLY

0204 5882000000-N SP  GENERIC UTILITY ITEM (EA) 7 EA 479.60 3357.20
C7 POLE TOP ASSEMBLY

0205 5882000000-N SP  GENERIC UTILITY ITEM (EA) 7 EA 741.20 5188.40
C8 POLE TOP ASSEMBLY

0206 5882000000-N SP  GENERIC UTILITY ITEM (EA) 49 EA 87.20 4272.80
E1-2 DOWN GUY

0207 5882000000-N SP  GENERIC UTILITY ITEM (EA) 18 EA 16.35 294.30
E3-10 GUY GUARD

0208 5882000000-N SP  GENERIC UTILITY ITEM (EA) 23 EA 98.10 2256.30
F1-2 ANCHOR

0209 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 926.50 2779.50
G105-15 KVA, CSP TRANSFORMER

0210 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 1199.00 3597.00
G105-25 KVA, CSP TRANSFORMER

0211 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 3270.00 3270.00
G210-25-15 KVA, TRANSFORMER ASSEMBLY

0212 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 32.70 32.70
J10 SECONDARY ASSEMBLY

0213 5882000000-N SP  GENERIC UTILITY ITEM (EA) 6 EA 32.70 196.20
J6 SECONDARY ASSEMBLY

0214 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 43.60 130.80
K10 SERVICE ASSEMBLY

0215 5882000000-N SP  GENERIC UTILITY ITEM (EA) 16 EA 76.30 1220.80
M2-11 MISCELLANEOUS ASSEMBLY

0216 5882000000-N SP  GENERIC UTILITY ITEM (EA) 21 EA 59.95 1258.95
M2-12 MISCELLANEOUS ASSEMBLY

0217 5882000000-N SP  GENERIC UTILITY ITEM (EA) 8 EA 32.70 261.60
M5-2 MISCELLANEOUS ASSEMBLY

0218 5882000000-N SP  GENERIC UTILITY ITEM (EA) 6 EA 16.35 98.10
M5-5 MISCELLANEOUS ASSEMBLY

0219 5882000000-N SP  GENERIC UTILITY ITEM (EA) 7 EA 109.00 763.00
M5-6 MISCELLANEOUS ASSEMBLY

0220 5882000000-N SP  GENERIC UTILITY ITEM (EA) 5 EA 218.00 1090.00
M5-9 MISCELLANEOUS ASSEMBLY

0221 5882000000-N SP  GENERIC UTILITY ITEM (EA) 14 EA 436.00 6104.00

TYPE 40-4 ELECTRIC UTILITY POLE
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0222 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 468.70 1406.10
TYPE 45-3 ELECTRIC UTILITY POLE

0223 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 463.25 926.50
TYPE 45-4 ELECTRIC UTILITY POLE

0224 5882000000-N SP  GENERIC UTILITY ITEM (EA) 7 EA 594.05 4158.35
TYPE 50-3 ELECTRIC UTILITY POLE

0225 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 790.25 2370.75
TYPE 55-2 ELECTRIC UTILITY POLE

0226 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 719.40 1438.80
TYPE 55-3 ELECTRIC UTILITY POLE

0227 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 719.40 719.40
TYPE 55-4 ELECTRIC UTILITY POLE

0228 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 1678.60 3357.20
TYPE 65-2 ELECTRIC UTILITY POLE

0229 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 2016.50 8066.00
TYPE 70-3 ELECTRIC UTILITY POLE

0230 5888000000-M SP  GENERIC UTILITY ITEM (M) 5426 M 2.72 14758.72
#2 ACSR (SPARROW) CONDUCTOR

0231 5888000000-M SP  GENERIC UTILITY ITEM (M) 504 M 16.91 8522.64
100MM PVC FORCE MAIN SEWER PIPE, SDR 21

0232 5888000000-M SP  GENERIC UTILITY ITEM (M) 69 M 16.35 1128.15
2/0 ALUMINUM TRIPLEX (RUNCINA)CONDUCTOR

0233 5888000000-M SP  GENERIC UTILITY ITEM (M) 1,784 M 5.01 8937.84
336.4 KCMIL ACSR (MERLIN) CON-DUCTOR

0234 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 6540.00
REMOVE ELECTRIC UTILITY CON- DUCTORS

0235 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 17848.75
REMOVE ELECTRIC UTILITY POLE &ASSEMBLIES

0236 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 4360.00
REMOVE ELECTRIC UTILITY TRANS-FORMERS

0237  6000000000-M 1605 TEMPORARY SILT FENCE 4915 M 6.40 31456.00

0238  6006000000-M 1610 EROS CONTRL STONE CL A 520 MTN 25.00 13000.00

0239 6009000000-M 1610 EROS CONTRL STONE CL B 14,645 MTN 26.60 389557.00

0240  6012000000-M 1610 SEDIMENT CONTROL STONE 5,620 MTN 22.90 128698.00

0241 6015000000-M 1615 TEMPORARY MULCHING 455 HA 905.00 41177.50

0242  6018000000-M 1620 SEED FOR TEMP SEEDING 3,675 KG 3.55 13046.25

0243  6021000000-M 1620 FERT FOR TEMP SEEDING 29.75 MTN 245.00 7288.75

0244  6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,215 M 37.00 44955.00

0245  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 75 EA 168.00 12600.00

0246  6030000000-M 1630 SILT EXCAVATION 58,670 M3 9.00 528030.00

0247  6033000000-M 1631 SYNTHETIC ROVING 3,635 M2 0.90 3271.50

0248  6036000000-M 1631 MATTING FOR EROS CONTROL 13,065 M2 1.35 17637.75

0249  6042000000-M 1632 6.4MM HARDWARE CLOTH 515 M 10.40 5356.00
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0250 6084000000-M 1660 SEEDING & MULCHING 87.5 HA 2341.00 204837.50
0251 6087000000-M 1660 MOWING 23 HA 88.00 2024.00
0252 6090000000-M 1661 SEED FOR REPAIR SEEDING 500 KG 16.80 8400.00
0253  6093000000-M 1661 FERT FOR REPAIR SEEDING 1.75 MTN 1068.00 1869.00
0254  6096000000-M 1662 SEED FOR SUPP SEEDING 2,450 KG 3.05 7472.50
0255 6108000000-M 1665 FERTILIZER TOPDRESSING 147 MTN 270.00 39690.00
0256 6114000000-N SP  SPECIALIZED HAND MOWING 52 HR 42.00 2184.00
0257 6117000000-N 1675 RESPONSE FOR EROS CONTROL 20 EA 110.00 2200.00
0258 6123000000-M 1670 REFORESTATION 3.63 HA 1300.00 4719.00
0259 7060000000-M 1705 SIGNAL CABLE 350 M 6.55 2292.50
0260 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 6 EA 871.00 5226.00
0261 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 2 EA 1254.00 2508.00
0262 7216000000-N SP  MODIFY EXT VEHIC SIGNL HD 25 EA 348.00 8700.00
0263 7252000000-M 1710 MESSENGER CABLE (6.35MM) 983 M 5.45 5357.35
0264 7264000000-M 1710 MESSENGER CABLE (9.52MM) 220 M 6.55 1441.00
0265 7279000000-M 1715 TRACER WIRE 540 M 2.20 1188.00
0266 7300000000-M 1715 TRENCHING (UNPAVED) 697 M 18.55 12929.35
0267 7302000000-M SP DIR DRILL POLY COND 31.75 ** COND 203 M 65.40 13276.20

@
0268 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 10 EA 174.00 1740.00
0269 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 10 EA 518.00 5180.00
0270 7360000000-N 1720 WOOD POLE 4 EA 653.00 2612.00
0271 7372000000-N 1721 GUY ASSEMBLY 8 EA 261.00 2088.00
0272  7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 240.00 240.00
0273  7420000000-M 1722 50MM RISER W/ WEATHERHEAD 8 EA 294.00 2352.00
0274  7432000000-M 1722 50MM RISER W/ TUBING 6 EA 327.00 1962.00
0275 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 560 M 17.45 9772.00
0276 7456000000-M 1726 LEAD-IN CABLE 2,280 M 3.30 7524.00
0277 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 1,473 M 6.55 9648.15
(12)

0278 7552000000-N 1731 INTERCONNECT CENTER 4 EA 1772.00 7088.00
0279 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 4 EA 1848.00 7392.00
0280 7566000000-N 1733 DELINEATOR MARKER 9 EA 97.00 873.00
0281 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 652.00 652.00
0282 7686000000-N SP  CONDUIT ENTR INTO EXT FOUND 3 EA 100.00 300.00
0283 7687000000-N SP  MODIFY FOUND FOR CONTRLR CBNT 3 EA 360.00 1080.00
0284 7688000000-N SP  CABINET BASE ADAPTER 4 EA 457.00 1828.00
0285 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 4 EA 13035.00 52140.00
0286 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 38 EA 95.00 3610.00
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0287 8014000000-N SP TEMP RR SHORING *** *krsx Lump Sum 23980.00
(2,3+34.240 -RAMP C-)

0288  8014000000-N SP TEMP RR SHORING *** *krsx Lump Sum 30520.00
(2,91+12.719 -L-LT)

0289  8014000000-N SP TEMP RR SHORING *** *txkx Lump Sum 27250.00
(2,91+12.719 -L-RT)

0290 8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 6540.00
(1,103+62.275 -L-)

0291 8091000000-N 410 FND EXCAV B** STA *rekex Lump Sum 6540.00
(1,110+04.816 -NBL-)

0292 8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 6540.00
(1,3+34.240 -RAMP C-)

0293 8091000000-N 410 FND EXCAV B** STA *wikrx Lump Sum 6540.00
(1,91+12.719 -L-LT)

0294  8091000000-N 410 FND EXCAV B** STA *wikrcx Lump Sum 6540.00
(1,91+12.719 -L-RT)

0295  8091000000-N 410 FND EXCAV B** STA *rwrer Lump Sum 6540.00
(1,94+36.108 -L-LT)

0296  8091000000-N 410 FND EXCAV B** STA *reres Lump Sum 6540.00
(1,94+36.108 -L-RT)

0297 8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 6540.00
(2,3+34.240 -RAMP C-)

0298 8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 6540.00
(2,91+12.719 -L-LT)

0299  8091000000-N 410 FND EXCAV B** STA *rekex Lump Sum 6540.00
(2,91+12.719 -L-RT)

0300 8147000000-M 420 REINF CONC DECK SLAB 5737.6 M2 235.50 1351204.80

0301 8161000000-M 420 GROOVING BRIDGE FLOORS 4,903.9 M2 2.20 10788.58

0302 8182000000-M 420 CL A CONC, BRIDGE 1,075.5 M3 818.00 879759.00

0303 8210000000-N 422 BRG APPR SLAB **kkkxtiies Lump Sum 34880.00
(103+62.275 -L-)

0304  8210000000-N 422 BRG APPR SLAB **kkkrtnies Lump Sum 45780.00
(110+04.816 -NBL-)

0305 8210000000-N 422 BRG APPR SLAB *rssxtries Lump Sum 32700.00
(3+34.240 -RAMP C-)

0306  8210000000-N 422 BRG APPR SLAB **ksrtris Lump Sum 38150.00
(91+12.719 -L-LT)

0307  8210000000-N 422 BRG APPR SLAB **kssrtris Lump Sum 34880.00
(91+12.719 -L-RT)

0308 8210000000-N 422 BRG APPR SLAB **kssrtsis Lump Sum 49050.00
(94+36.108 -L-LT)

0309 8210000000-N 422 BRG APPR SLAB *#kkkrtiiix Lump Sum 49050.00
(94+36.108 -L-RT)

0310 8217000000-M 425 REINF STEEL (BRIDGE) 97,359 KG 1.15 111962.85
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0311 8238000000-M 425 SPIRAL COL REINF STL STR 7,833 KG 2.00 15666.00
0312 8265000000-M 430 1372MM PRESTR CONC GIRDER 572546 M 460.00 263371.16
0313 8280000000-M 440 STRUCTURAL STEEL Lump Sum 1200000.00
0314 8364000000-M 450 HP310X79 STL PILE 52305 M 68.00 355674.00
0315 8503000000-M 460 CONC BARRIER RAIL 873.159 M 125.00 109144.88
0316 8531000000-M 462 100MM SLOPE PROTECTION 7,457 M2 54.50 406406.50
0317 8650000000-N SP  POT BEARINGS Lump Sum 50000.00
0318 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 30000.00
0319 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 110000.00
CONTRACT TOTAL TOTAL 27824828.85
ROADWAY ITEMS SUB-TOTAL 22499211.08
STRUCTURE ITEMS SUB-TOTAL 5325617.77

BIDDERS IN ORDER CONTRACT TOTAL
PLT CONSTRUCTION CO., INC. 1 20597604.46
BMCO CONSTRUCTION, INC. 2 21757240.80
C. M. LINDSAY & SONS, INC. 3 21909820.86
RALPH HODGE CONST. CO. 4 27824828.85
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BARNHILL CONTRACTING CO.

BRYANT CONTRACTING INC. DBA ARCHER WESTERN CONTRACTORS,

BRYANT CONTRACTING OF NC LTD.
TARBORO, NC TOANO, VA ATLANTA, GA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 251000.00 270000.00 280000.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 200000.00 132645.00 200000.00
0003  0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 103.00 103.00 5000.00 5000.00
0004 0022000000-E 225 UNCLASSIFIED EXCAVATION 21,600 CY 3.00 64800.00 3.10 66960.00 4.65 100440.00
0005 0029000000-N SP  REINF BRG APPR *¥xkkxsins Lump Sum 7500.00 16300.00 8944.10
(30+42.32)
0006 0036000000-E 225 UNDERCUT EXCAVATION 2,200 CY 425 9350.00 4.40 9680.00 12.75 28050.00
0007 0106000000-E 230 BORROW EXCAVATION 106,000 CY 5.25 556500.00 5.40 572400.00 4.20 445200.00
0008 0127000000-N SP  EMBMT SETTLEMENT GAUGE 4 EA 550.00 2200.00 566.50 2266.00 886.70 3546.80
0009  0134000000-E 240 DRAINAGE DITCH EXCAVATION 778 CY 6.30 4901.40 6.50 5057.00 11.31 8799.18
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVYMT 700 SY 3.00 2100.00 3.10 2170.00 3.77 2639.00
0011 0192000000-N 260 PROOF ROLLING 4.5 HR 210.00 945.00 216.30 973.35 68.50 308.25
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 21,000 CY 5.25 110250.00 5.40 113400.00 7.64 160440.00
0013  0196000000-E 270 SOIL STABILIZATION FABRIC 21,000 SY 1.00 21000.00 1.05 22050.00 0.48 10080.00
0014 0318000000-E 300 FNDATION MATL, MINOR STRS 240 TON 14.50 3480.00 14.95 3588.00 19.14 4593.60
0015 0366000000-E 310 15" RC PIPE CULV Il 1,204 LF 21.00 25284.00 21.65 26066.60 2274 27378.96
0016 0372000000-E 310 18" RC PIPE CULV Il 608 LF 25.00 15200.00 25.75 15656.00 27.05 16446.40
0017 0378000000-E 310 24" RC PIPE CULV Il 140 LF 29.00 4060.00 29.90 4186.00 32.75 4585.00
0018 0396000000-E 310 42" RC PIPE CULV Il 176 LF 56.50 9944.00 58.20 10243.20 76.67 13493.92
0019 0708000000-E 310 15" BCCSP B 0.064" 40 LF 25.50 1020.00 26.25 1050.00 49.58 1983.20
0020 0714000000-E 310 18" BCCSP B 0.064" 44 LF 27.50 1210.00 28.35 1247.40 50.97 2242.68
0021 0806000000-E 310 15" BCCS ELB B 0.064" 2 EA 185.00 370.00 190.55 381.10 156.04 312.08
0022 0807000000-E 310 18" BCCS ELB B 0.064" 2 EA 200.00 400.00 206.00 412.00 17851 357.02
0023 1011000000-N 500 FINE GRADING Lump Sum 214000.00 204935.00 15777.43
0024 1110000000-E 510 STABILIZER AGGREGATE 600 TON 10.00 6000.00 10.30 6180.00 19.53 11718.00
0025 1121000000-E 520 AGGREGATE BASE COURSE 7,200 TON 12.00 86400.00 12.35 88920.00 11.19 80568.00
0026 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 12.00 6000.00 12.35 6175.00 15.88 7940.00
0027 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,100 TON 39.25 43175.00 40.45 44495.00 39.25 43175.00
0028 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,800 TON 28.00 78400.00 28.85 80780.00 28.00 78400.00
0029 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,400 TON 28.00 95200.00 28.85 98090.00 28.00 95200.00
0030 1560000000-E 620 ASP FOR PLANT MIX PG64-22 400 TON 207.00 82800.00 213.20 85280.00 207.00 82800.00
0031 1693000000-E 654 ASPH PM PAVEMENT REPAIR 100 TON 100.00 10000.00 103.00 10300.00 124.62 12462.00
0032 2022000000-E 815 SUBDRAIN EXCAVATION 437 CY 3.30 1442.10 3.40 1485.80 8.50 3714.50
0033 2033000000-E 815 SUBDRAIN FINE AGGREGATE 219 CY 27.00 5913.00 27.80 6088.20 32.00 7008.00
0034 2044000000-E 815 6" PERF SUBDRN PIPE 1,300 LF 4.20 5460.00 435 5655.00 4.50 5850.00
0035 2055000000-E 815 6" SUBDRN Y,T,OR L 39 EA 10.00 390.00 10.30 401.70 0.75 29.25
0036 2066000000-N 815 CONC PAD SUBDRN OUTLET 3 EA 160.00 480.00 164.80 494.40 200.00 600.00
0037 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 12 LF 12.00 144.00 12.35 148.20 450 54.00
0038 2209000000-E 838 ENDWALLS 45 CY 795.00 3577.50 818.85 3684.83 507.83 2285.24
0039 2253000000-E 840 PIPE COLLARS 0.45 CY 1600.00 720.00 1648.00 741.60 1092.73 491.73
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BARNHILL CONTRACTING CO.

BRYANT CONTRACTING INC. DBA ARCHER WESTERN CONTRACTORS,

BRYANT CONTRACTING OF NC LTD.
TARBORO, NC TOANO, VA ATLANTA, GA
0040 2286000000-N 840 MASNRY DRAINAGE STRUCT 12 EA 1200.00 14400.00 1236.00 14832.00 620.28 7443.36
0041 2366000000-N 840 FRAME W/2GRTS 840.24 STD 6 EA 290.00 1740.00 298.70 1792.20 255.50 1533.00
0042 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 EA 290.00 1450.00 298.70 1493.50 268.07 1340.35
0043 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 250.00 250.00 257.50 257.50 238.68 238.68
0044 2556000000-E 846 SHOULDER BERM GUTTER 910 LF 12.00 10920.00 12.35 11238.50 15.21 13841.10
0045 3030000000-E 862 STL BM GUARDRAIL 1,887.5 LF 8.00 15100.00 8.00 15100.00 7.75 14628.13
0046 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00 22.65 113.25 22.00 110.00
0047 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 750.00 3000.00 824.00 3296.00 800.00 3200.00
0048 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1400.00 5600.00 1648.00 6592.00 1600.00 6400.00
0049 3628000000-E 876 PLAIN RIP RAP, CLASS | 25 TON 45.00 1125.00 46.35 1158.75 28.21 705.25
0050 3649000000-E 876 PLAIN RIP RAP, CLASS B 25 TON 48.00 1200.00 49.45 1236.25 51.43 1285.75
0051 3656000000-E 876 FILTER FABRIC FOR DRAINGE 970 SY 1.40 1358.00 1.45 1406.50 0.77 746.90
0052  4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,216 SF 8.40 10214.40 8.65 10518.40 3.60 4377.60
0053 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 200 SF 29.00 5800.00 25.75 5150.00 3.35 670.00
0054 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 129 SF 8.50 1096.50 25.75 3321.75 3.60 464.40
0055 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 2100.00 2100.00 2163.00 2163.00 2768.09 2768.09
0056 4425000000-N 1125 WARNING FLAG SETS 18 EA 30.00 540.00 30.90 556.20 6.00 108.00
0057 4430000000-N 1130 DRUMS 50 EA 55.00 2750.00 56.65 2832.50 51.09 2554.50
0058 4435000000-N 1135 CONES 50 EA 22.00 1100.00 22.65 1132.50 15.52 776.00
0059 4445000000-E 1145 BARRICADES (TYPE IlI) 232 LF 16.50 3828.00 17.00 3944.00 12.52 2904.64
0060 4450000000-N 1150 FLAGGER 960 HR 17.50 16800.00 18.00 17280.00 18.62 17875.20
0061 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 185.00 740.00 190.55 762.20 74.74 298.96
0062 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 1500.00 1500.00 1545.00 1545.00 16050.00 16050.00
0063 4560000000-E SP  TEMP GUIDE SIGN (GRD MTD SIGN) 95 SF 32.00 3040.00 33.00 3135.00 30.00 2850.00
0064 4650000000-N 1251 TEMP RAISED PVMT MRKS 165 EA 5.00 825.00 5.15 849.75 4.25 701.25
0065 4685000000-E 1205 THERMO PVT MKG LINES 4"90 12,757 LF 0.45 5740.65 0.45 5740.65 0.45 5740.65
0066 4686000000-E 1205 THERMO PVT MKG LINES 4"120 18,038 LF 0.49 8838.62 0.50 9019.00 0.49 8838.62
0067 4695000000-E 1205 8"WIDE THERMO 90 MILS 1,691 LF 1.00 1691.00 1.05 1775.55 1.00 1691.00
0068 4710000000-E 1205 24"WIDE THERMO 120 MILS 653 LF 3.00 1959.00 3.10 2024.30 3.00 1959.00
0069 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 36 EA 85.00 3060.00 87.55 3151.80 85.00 3060.00
0070 4770000000-E 1205 4" COLD APPL PLSTIC LINES 3,719 LF 1.15 4276.85 1.20 4462.80 1.15 4276.85
0071 4810000000-E 1205 PAINT PVMT MARKINGS 4" 9,160 LF 0.19 1740.40 0.20 1832.00 0.19 1740.40
0072 4835000000-E 1205 PAINT PVT MKG LINES 24" 54 LF 2.00 108.00 2.05 110.70 2.00 108.00
0073 4845000000-N 1205 PAINT PVT MKG SYMBOL 1 EA 50.00 50.00 51.50 51.50 50.00 50.00
0074 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,000 LF 0.50 1500.00 0.50 1500.00 0.50 1500.00
0075 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 10 EA 30.00 300.00 30.90 309.00 30.00 300.00
0076 4900000000-N 1252 PERM RAISED PVMT MARKERS 337 EA 7.00 2359.00 7.20 2426.40 7.00 2359.00
0077 5300000000-E 1505 FND CONDIT MAT CL *xxxxxx 300 TON 15.00 4500.00 23.70 7110.00 30.00 9000.00
(m
0078 5318000000-E 1505 PVMT REPAIR UTILITY WORK 500 TON 100.00 50000.00 108.15 54075.00 130.00 65000.00
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BARNHILL CONTRACTING CO.

BRYANT CONTRACTING INC. DBA ARCHER WESTERN CONTRACTORS,

BRYANT CONTRACTING OF NC LTD.
TARBORO, NC TOANO, VA ATLANTA, GA
0079 5319000000-E 1505 CL B CONC FOR ENCAS LINE 3 Ccy 175.00 525.00 185.40 556.20 180.00 540.00
0080 5330000000-E 1510 6" DI WATER PIPE *#rsirx 1,760 LF 21.00 36960.00 17.00 29920.00 25.00 44000.00
(52)
0081 5396000000-E 1510 **'DI RES JT H20 P **xsxCL 144 LF 70.00 10080.00 58.70 8452.80 63.43 9133.92
(18", 52)
0082 5402000000-E 1510 DI RES JT FITTNS 2,860 LB 2.25 6435.00 6.70 19162.00 6.50 18590.00
0083 5414000000-E 1510 3/4"CU WATER PIPE TYPE K 175 LF 16.00 2800.00 9.30 1627.50 9.00 1575.00
0084 5480000000-E 1510 DI H20 FITTINGS 250# MIN 224 LB 1.70 380.80 3.10 694.40 3.82 855.68
0085 5510000000-E 1510 3/4" CORPORATION STOP 5 EA 25.00 125.00 71.10 355.50 69.00 345.00
0086 5530000000-E 1510 *** CURB STOP 5 EA 25.00 125.00 81.40 407.00 79.00 395.00
(3/4")
0087 5540000000-E 1510 6" GATE V&VB 200# WP 3 EA 530.00 1590.00 463.50 1390.50 501.00 1503.00
0088 5618000000-E 1510 6" TRANSIT COUPLN *rtsiex 3 EA 250.00 750.00 221.45 664.35 215.00 645.00
(PVC TO DI)
0089 5888000000-E SP  GENERIC UTILITY ITEM (LF) 414 LF 102.00 42228.00 103.00 42642.00 100.00 41400.00
16" DI RESTRAINED JOINT FORCE MAIN SEWER PIPE,
CLASS 52
0090 5888000000-E SP  GENERIC UTILITY ITEM (LF) 80 LF 200.00 16000.00 124.65 9972.00 121.00 9680.00
36" STEEL ENCASEMENT PIPE, 3/8" THICK, BY OPEN CUT
0091 5888000000-E SP  GENERIC UTILITY ITEM (LF) 90 LF 250.00 22500.00 155.55 13999.50 150.00 13500.00
42" STEEL ENCASEMENT PIPE, 1/2" THICK, BY OPEN CUT
0092 5906000000-E SP  GENERIC UTILITY ITEM (LB) 2,671 LB 2.25 6009.75 6.70 17895.70 6.50 17361.50
DI RESTRAINED JOINT SEWER PIPE FITTINGS, 2504 MIN
wp
0093 6000000000-E 1605 TEMPORARY SILT FENCE 2,100 LF 2.00 4200.00 2.00 4200.00 5.00 10500.00
0094 6006000000-E 1610 EROS CONTRL STONE CL A 200 TON 35.00 7000.00 36.05 7210.00 24.81 4962.00
0095 6009000000-E 1610 EROS CONTRL STONE CL B 850 TON 36.00 30600.00 37.10 31535.00 18.63 15835.50
0096 6012000000-E 1610 SEDIMENT CONTROL STONE 700 TON 26.00 18200.00 26.80 18760.00 15.98 11186.00
0097 6015000000-E 1615 TEMPORARY MULCHING 13 ACR 250.00 3250.00 813.70 10578.10 250.00 3250.00
0098 6018000000-E 1620 SEED FOR TEMP SEEDING 450 LB 3.00 1350.00 5.40 2430.00 3.00 1350.00
0099  6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 400.00 800.00 643.75 1287.50 400.00 800.00
0100 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 12.00 4800.00 12.35 4940.00 13.54 5416.00
0101 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 6 EA 210.00 1260.00 216.30 1297.80 274.98 1649.88
0102 6030000000-E 1630 SILT EXCAVATION 3,700 CY 2.00 7400.00 2.05 7585.00 4.64 17168.00
0103 6033000000-E 1631 SYNTHETIC ROVING 1,900 SY 1.40 2660.00 1.45 2755.00 1.40 2660.00
0104 6036000000-E 1631 MATTING FOR EROS CONTROL 1,900 SY 1.10 2090.00 1.45 2755.00 1.10 2090.00
0105 6042000000-E 1632 1/4" HARDWARE CLOTH 200 LF 4.00 800.00 1.90 380.00 4.00 800.00
0106 6070000000-N SP  SPECIAL STILLING BASINS 12 EA 500.00 6000.00 1030.00 12360.00 1320.38 15844.56
0107 6084000000-E 1660 SEEDING AND MULCHING 19.5 ACR 1120.00 21840.00 2420.00 47190.00 1120.00 21840.00
0108 6087000000-E 1660 MOWING 7.5 ACR 40.00 300.00 97.85 733.88 40.00 300.00
0109 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 5.00 750.00 12.90 1935.00 5.00 750.00
0110 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 600.00 150.00 850.00 212.50 600.00 150.00
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BARNHILL CONTRACTING CO.

BRYANT CONTRACTING INC. DBA ARCHER WESTERN CONTRACTORS,

BRYANT CONTRACTING OF NC LTD.
TARBORO, NC TOANO, VA ATLANTA, GA
0111 6096000000-E 1662 SEED FOR SUPP SEEDING 300 LB 3.00 900.00 4.10 1230.00 3.00 900.00
0112 6108000000-E 1665 FERTILIZER TOPDRESSING 14.5 TON 300.00 4350.00 335.00 4857.50 300.00 4350.00
0113  6114000000-N SP  SPECIALIZED HAND MOWING 4.5 HR 35.00 157.50 36.00 162.00 35.00 157.50
0114 6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 50.00 800.00 206.00 3296.00 50.00 800.00
0115  7060000000-E 1705 SIGNAL CABLE 700 LF 2.00 1400.00 1.30 910.00 2.00 1400.00
0116  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 11 EA 759.00 8349.00 850.00 9350.00 759.00 8349.00
0117  7264000000-E 1710 MESSENGER CABLE (3/8") 575 LF 2.00 1150.00 1.35 776.25 2.00 1150.00
0118  7300000000-E 1715 TRENCHING (UNPAVED) 780 LF 5.00 3900.00 5.15 4017.00 5.00 3900.00
0119  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 7 EA 150.00 1050.00 463.50 3244.50 150.00 1050.00
0120 7360000000-N 1720 WOOD POLE 4 EA 599.00 2396.00 721.00 2884.00 599.00 2396.00
0121 7372000000-N 1721 GUY ASSEMBLY 8 EA 239.00 1912.00 231.75 1854.00 239.00 1912.00
0122  7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 209.00 209.00 437.75 437.75 209.00 209.00
0123  7420000000-E 1722 2" RISER WITH WEATHERHEAD 5 EA 279.00 1395.00 334.75 1673.75 275.00 1375.00
0124  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,080 LF 4.00 4320.00 4.65 5022.00 4.00 4320.00
0125 7456000000-E 1726 LEAD-IN CABLE 2,600 LF 1.00 2600.00 0.90 2340.00 1.00 2600.00
0126  7636000000-N 1745 SIGN FOR SIGNALS 1 EA 125.00 125.00 257.50 257.50 125.00 125.00
0127  7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 550.00 550.00 772.50 772.50 550.00 550.00
0128 7688000000-N SP  CABINET BASE ADAPTER 1 EA 450.00 450.00 515.00 515.00 450.00 450.00
0129 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 11995.00 11995.00 12875.00 12875.00 11995.00 11995.00
0130  7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 10 EA 89.00 890.00 154.50 1545.00 89.00 890.00
STRUCTURE ITEMS
0131 8017000000-N SP CM&R TEMP ACCESS **tswrss Lump Sum 127000.00 275000.00 390000.00
(30+42.322 -L)
0132 8091000000-N 410 FND EXCAV B** STA *rerrex Lump Sum 2550.00 4600.00 10700.00
(6,30+42.322 -L-)
0133  8147000000-E 420 REINF CONCRETE DECK SLAB 31,811.8 SF 15.50 493082.90 18.00 572612.40 20.00 636236.00
0134 8161000000-E 420 GROOVING BRIDGE FLOORS 26,2356 SF 0.18 4722.41 0.40 10494.24 0.27 7083.61
0135 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 695.4 CY 280.00 194712.00 440.00 305976.00 500.00 347700.00
0136 8210000000-N 422 BRG APPR SLAB *#kkkrtiiix Lump Sum 22000.00 28200.00 14528.07
(30+42.322 -L-)
0137 8217000000-E 425 REINF STEEL (BRIDGE) 101,688 LB 0.45 45759.60 0.60 61012.80 0.40 40675.20
0138 8238000000-E 425 SPIRAL COL REINF STL BRG 9,976 LB 0.90 8978.40 1.05 10474.80 0.43 4289.68
0139 8280000000-E 440 STRUCTURAL STEEL Lump Sum 865000.00 871250.00 1132422.00
0140 8385000000-E 450 PPrXs* STL PILE 15,764 LF 30.00 472920.00 29.50 465038.00 26.00 409864.00
(12 X 0.50)
0141 8503000000-E 460 CONCRETE BARRIER RAIL 1,813.495 LF 36.00 65285.82 45.00 81607.28 30.45 55220.92
0142 8531000000-E 462 4" SLOPE PROTECTION 1,640 SY 30.00 49200.00 40.00 65600.00 37.84 62057.60
0143  8608000000-E 876 PLAIN RIP RAP Il (2'-0") 1,340 TON 27.00 36180.00 19.50 26130.00 21.89 29332.60
0144  8622000000-E 876 FILTER FABRIC FOR DRAINAGE 1,490 SY 2.50 3725.00 2.25 3352.50 1.00 1490.00
0145 8650000000-N SP  POT BEARINGS Lump Sum 55500.00 70500.00 45866.05
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BARNHILL CONTRACTING CO. BRYANT CONTRACTING INC. DBA ARCHER WESTERN CONTRACTORS,

BRYANT CONTRACTING OF NC LTD.
TARBORO, NC TOANO, VA ATLANTA, GA
0146 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 60000.00 60700.00 50601.70
0147 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 3 EA 2100.00 6300.00 4600.00 13800.00 15000.00 45000.00
DYNAMIC LOAD TEST
CONTRACT TOTAL TOTAL 4946189.60 TOTAL 5416236.83 TOTAL 5590429.99
ROADWAY ITEMS SUB-TOTAL 2433273.47 SUB-TOTAL 2489888.81 SUB-TOTAL 2307362.56
STRUCTURE ITEMS SUB-TOTAL 2512916.13 SUB-TOTAL 2926348.02 SUB-TOTAL 3283067.43
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING CO. 1 4946189.60
BRYANT CONTRACTING INC. DBA BRYANT 2 5416236.83

CONTRACTING OF NC
ARCHER WESTERN CONTRACTORS, LTD. 3 5590429.99
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.

ALAMANCE

33154.3.1
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R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0001 0000100000-N
0002 0000400000-N
0003 0043000000-N
0004 0050000000-E
0005 0057000000-E
0006 0318000000-E
0007 0708000000-E
0008 0806000000-E
0009 1220000000-E
0010 1489000000-E
0011 1498000000-E
0012 1514000000-E
0013 1560000000-E
0014 2286000000-N
0015 2367000000-N
0016 2556000000-E
0017 3030000000-E
0018 3150000000-N
0019 3215000000-N
0020 3270000000-N
0021 3649000000-E
0022 3656000000-E
0023 4400000000-E
0024 4410000000-E
0025 4425000000-N
0026 4445000000-E
0027 4810000000-E
0028 4900000000-N
0029 6000000000-E
0030 6006000000-E
0031 6009000000-E
0032 6012000000-E
0033 6015000000-E
0034 6018000000-E
0035 6021000000-E
0036 6030000000-E
0037 6033000000-E
0038 6036000000-E
0039 6042000000-E
0040 6070000000-N

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
FNDATION MATL, MINOR STRS
15" BCCSP B 0.064"

15" BCCS ELB B 0.064"
INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5A
ASP FOR PLANT MIX PG64-22
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARRICDE
WARNING FLAG SETS
BARRICADES (TYPE III)

PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS

Lump Sum

Lump Sum

Lump Sum
1 ACR
500 CY
8 TON
60 LF
4 EA
100 TON
80 TON
65 TON
115 TON
15 TON
4 EA
4 EA
160 LF
4125 LF
5 EA
4 EA
4 EA
4 TON
545 SY
119 SF
37 SF
2 EA
512 LF
1,710 LF
7 EA
750 LF
75 TON
100 TON
225 TON
0.5 ACR
50 LB
0.25 TON
155 CY
160 SY
450 SY
100 LF
8 EA

1.00
5.00
80.00
27.00
150.00
22.00
40.00
40.00
40.00
260.00
1500.00
500.00
25.00
8.00
20.00
800.00
1500.00
100.00
2.00
25.00
25.00
25.00
3.00
0.73
7.00
2.00
25.00
35.00
20.00
600.00
4.00
800.00
10.00
2.20
2.00
2.00
175.00

24500.00
6000.00
20700.00
1.00
2500.00
640.00
1620.00
600.00
2200.00
3200.00
2600.00
4600.00
3900.00
6000.00
2000.00
4000.00
3300.00
100.00
3200.00
6000.00
400.00
1090.00
2975.00
925.00
50.00
1536.00
1248.30
49.00
1500.00
1875.00
3500.00
4500.00
300.00
200.00
200.00
1550.00
352.00
900.00
200.00
1400.00

26000.00

6500.00

15000.00

1.00 1.00
5.00 2500.00
80.00 640.00
27.00 1620.00
150.00 600.00
22.00 2200.00
38.46 3076.80
38.44 2498.60
38.53 4430.95
260.00 3900.00
1400.00 5600.00
400.00 1600.00
20.00 3200.00
8.00 3300.00
20.00 100.00
800.00 3200.00
1500.00 6000.00
100.00 400.00
2.00 1090.00
10.00 1190.00
7.50 277.50
40.00 80.00
10.00 5120.00
1.30 2223.00
10.00 70.00
1.80 1350.00
25.00 1875.00
35.00 3500.00
20.00 4500.00
600.00 300.00
4.00 200.00
800.00 200.00
10.00 1550.00
2.20 352.00
2.00 900.00
4.00 400.00
500.00 4000.00

26745.00

7000.00

45000.00

1.00 1.00
5.00 2500.00
80.00 640.00
27.00 1620.00
150.00 600.00
22.00 2200.00
38.46 3076.80
38.44 2498.60
38.53 4430.95
260.00 3900.00
1400.00 5600.00
400.00 1600.00
15.00 2400.00
8.00 3300.00
20.00 100.00
800.00 3200.00
1500.00 6000.00
100.00 400.00
2.00 1090.00
7.00 833.00
3.75 138.75
9.00 18.00
7.00 3584.00
0.38 649.80
7.00 49.00
2.00 1500.00
25.00 1875.00
35.00 3500.00
20.00 4500.00
600.00 300.00
4.00 200.00
800.00 200.00
15.00 2325.00
2.20 352.00
2.00 900.00
2.25 225.00

350.00 2800.00



JUL 17, 2003 10:15 AM ALAMANCE

TIP NO B-3600 33154.3.1 10:00AM 2/ 9 008
8.2472603
FED AID NO BRZ-1002(6) 0.080 MI JUL 15 2003 C200680

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.

R. E. BURNS & SONS CO., INC. SMITH-ROWE, INC. DANE CONSTRUCTION, INC.

STATESVILLE, NC MOUNT AIRY, NC MOORESVILLE, NC

0041 6084000000-E 1660 SEEDING AND MULCHING 0.5ACR 2600.00 1300.00 2600.00 1300.00 2600.00 1300.00

0042 6087000000-E 1660 MOWING 0.5ACR 90.00 45.00 90.00 45.00 90.00 45.00

0043 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.00 400.00 8.00 400.00 8.00 400.00

0044 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 1200.00 300.00 1200.00 300.00

0045 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.10 155.00 3.10 155.00 3.10 155.00

0046 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 500.00 250.00 500.00 250.00 500.00 250.00

0047 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 60.00 120.00 60.00 120.00 60.00 120.00

0048 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 50.00 400.00 50.00 400.00
STRUCTURE ITEMS

0049 8017000000-N SP  CM&R TEMP ACCESS ****¥kkiiik Lump Sum 20000.00 17500.00 17000.00
(14+58.50-L-)

0050 8035000000-N 402 REMV EXIST STR ****kkkrrx Lump Sum 25000.00 27000.00 48488.00
(14+58.50-L-)

0051 8105500000-E SP  **'-**" DRILLD PIER IN SOIL 46 LF 380.00 17480.00 285.00 13110.00 245.00 11270.00
(3-6"

0052 8105600000-E Sp  **'-**" DRILLD PIER NO SOIL 36 LF 1390.00 50040.00 2300.00 82800.00 1500.00 54000.00
(3-6"

0053 8111000000-E SP  PERM STL CASING FOR ** PIER 48 LF 145.00 6960.00 195.00 9360.00 158.00 7584.00
(3-6")

0054 8115000000-N SP CROSSHOLE SONIC LOGGING 1 EA 2500.00 2500.00 4800.00 4800.00 1500.00 1500.00

0055 8116000000-E SP CSL TUBES 368 LF 9.00 3312.00 16.50 6072.00 9.80 3606.40

0056 8121000000-N SP  UNCL STR EXCAV STA ***xx Lump Sum 4000.00 2300.00 3300.00
(14+58.50-L-)

0057 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 66.6 CY 700.00 46620.00 592.00 39427.20 615.00 40959.00

0058 8210000000-N 422 BRG APPR SLAB ****¥kkiirix Lump Sum 13000.00 16300.00 10600.00
(14+58.50-L-)

0059 8217000000-E 425 REINF STEEL (BRIDGE) 14,282 LB 0.85 12139.70 0.63 8997.66 0.55 7855.10

0060 8238000000-E 425 SPIRAL COL REINF STL BRG 2,453 LB 2.00 4906.00 2.00 4906.00 1.00 2453.00

0061 8364000000-E 450 HP12X53 PILES 210 LF 40.00 8400.00 30.75 6457.50 43.00 9030.00

0062 8391000000-N 450 STEEL PILE POINTS 6 EA 150.00 900.00 170.00 1020.00 155.00 930.00

0063 8475000000-E 460 TWO BAR METAL RAIL 210.5 LF 65.00 13682.50 114.50 24102.25 67.75 14261.38

0064 8517000000-E 460 1'-**"X****"CONC PARAPET 225.5 LF 50.00 11275.00 45.25 10203.88 61.50 13868.25
(1-2" X 2'-8 1/2")

0065 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 480 TON 0.01 4.80 28.00 13440.00 32.00 15360.00

0066 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 534 SY 2.00 1068.00 2.75 1468.50 2.45 1308.30

0067 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 3500.00 3150.00

0068 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 1,237.5 LF 97.00 120037.50 85.55 105868.13 95.00 117562.50
CONTRACT TOTAL TOTAL 491314.80 TOTAL 523147.97 TOTAL 534907.83



JUL 17, 2003 10:15 AM ALAMANCE
TIP NO B-3600 33154.3.1 10:00AM 3/ 9 008
8.2472603
FED AID NO BRZ-1002(6) 0.080 MI JUL 15 2003 C200680
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.
ROADWAY ITEMS SUB-TOTAL 124989.30 SUB-TOTAL 124514.85 SUB-TOTAL 150821.90
STRUCTURE ITEMS SUB-TOTAL 366325.50 SUB-TOTAL 398633.12 SUB-TOTAL 384085.93



JUL 17, 2003 10:15 AM

TIP NO B-3600

FED AID NO BRZ-1002(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.

ALAMANCE

33154.3.1

8.2472603

0.080 MI

10:00AM 4/ 9 008

JUL 15 2003 C200680

DELLINGER, INC.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

KEITH YOUNT CONST. CO., INC.

MONROE, NC GREENSBORO, NC SALISBURY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 40000.00 28655.00 30000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00 18015.00 6000.00
0003 0043000000-N 226 GRADING Lump Sum 25000.00 15450.00 25000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.05 1.05 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 500 CY 5.00 2500.00 5.15 2575.00 15.00 7500.00
0006 0318000000-E 300 FNDATION MATL, MINOR STRS 8 TON 80.00 640.00 82.40 659.20 50.00 400.00
0007 0708000000-E 310 15" BCCSP B 0.064" 60 LF 27.00 1620.00 27.85 1671.00 25.00 1500.00
0008 0806000000-E 310 15" BCCS ELB B 0.064" 4 EA 150.00 600.00 154.50 618.00 175.00 700.00
0009 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 22.00 2200.00 22.70 2270.00 25.00 2500.00
0010 1489000000-E 610 ASP CONC BASE CRS B25.0B 80 TON 40.00 3200.00 49.65 3972.00 65.00 5200.00
0011 1498000000-E 610 ASP CONC INTR CRS 119.0B 65 TON 40.00 2600.00 55.75 3623.75 65.00 4225.00
0012 1514000000-E 610 ASP CONC SURF CRS S9.5A 115 TON 40.00 4600.00 54.15 6227.25 65.00 7475.00
0013 1560000000-E 620 ASP FOR PLANT MIX PG64-22 15 TON 260.00 3900.00 268.65 4029.75 275.00 4125.00
0014 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1500.00 6000.00 1442.00 5768.00 1250.00 5000.00
0015 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 500.00 2000.00 412.00 1648.00 500.00 2000.00
0016 2556000000-E 846 SHOULDER BERM GUTTER 160 LF 35.00 5600.00 15.90 2544.00 25.00 4000.00
0017 3030000000-E 862 STL BM GUARDRAIL 4125 LF 10.00 4125.00 8.25 3403.13 10.00 4125.00
0018 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00 20.60 103.00 30.00 150.00
0019 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1500.00 6000.00 824.00 3296.00 1000.00 4000.00
0020 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1500.00 6000.00 1545.00 6180.00 1800.00 7200.00
0021 3649000000-E 876 PLAIN RIP RAP, CLASS B 4 TON 100.00 400.00 103.00 412.00 50.00 200.00
0022 3656000000-E 876 FILTER FABRIC FOR DRAINGE 545 SY 2.00 1090.00 2.05 1117.25 2.50 1362.50
0023 4400000000-E 1110 WORK ZONE SIGNS (STAT) 119 SF 10.00 1190.00 7.10 844.90 12.00 1428.00
0024 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 37 SF 5.00 185.00 3.70 136.90 12.00 444.00
0025 4425000000-N 1125 WARNING FLAG SETS 2 EA 10.00 20.00 9.15 18.30 20.00 40.00
0026 4445000000-E 1145 BARRICADES (TYPE IlI) 512 LF 10.00 5120.00 7.10 3635.20 12.00 6144.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,710 LF 1.50 2565.00 0.39 666.90 2.00 3420.00
0028 4900000000-N 1252 PERM RAISED PVMT MARKERS 7 EA 10.00 70.00 7.25 50.75 12.00 84.00
0029 6000000000-E 1605 TEMPORARY SILT FENCE 750 LF 2.00 1500.00 1.95 1462.50 3.00 2250.00
0030 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 25.00 1875.00 25.75 1931.25 50.00 3750.00
0031 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 35.00 3500.00 36.05 3605.00 35.00 3500.00
0032 6012000000-E 1610 SEDIMENT CONTROL STONE 225 TON 20.00 4500.00 20.60 4635.00 35.00 7875.00
0033 6015000000-E 1615 TEMPORARY MULCHING 0.5ACR 600.00 300.00 618.00 309.00 1500.00 750.00
0034 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 4.15 207.50 7.50 375.00
0035 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 800.00 200.00 824.00 206.00 1200.00 300.00
0036 6030000000-E 1630 SILT EXCAVATION 155 CY 10.00 1550.00 10.30 1596.50 10.00 1550.00
0037 6033000000-E 1631 SYNTHETIC ROVING 160 SY 2.20 352.00 2.30 368.00 3.00 480.00
0038 6036000000-E 1631 MATTING FOR EROS CONTROL 450 SY 2.00 900.00 2.06 927.00 3.00 1350.00
0039 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 4.00 400.00 1.85 185.00 5.00 500.00
0040 6070000000-N SP  SPECIAL STILLING BASINS 8 EA 500.00 4000.00 315.27 2522.16 750.00 6000.00



JUL 17, 2003 10:15 AM

TIP NO B-3600

FED AID NO BRZ-1002(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.

ALAMANCE

33154.3.1

8.2472603

0.080 MI

10:00AM 5/ 9 008

JUL 15 2003 C200680

DELLINGER, INC.

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

KEITH YOUNT CONST. CO., INC.

MONROE, NC GREENSBORO, NC SALISBURY, NC

0041  6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 3000.00 1500.00 2678.00 1339.00 5000.00 2500.00

0042 6087000000-E 1660 MOWING 0.5 ACR 90.00 45.00 92.70 46.35 1.00 0.50

0043 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.00 400.00 8.25 412.50 10.00 500.00

0044  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 1236.00 309.00 1500.00 375.00

0045  6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.10 155.00 3.20 160.00 3.00 150.00

0046  6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 500.00 250.00 515.00 257.50 500.00 250.00

0047  6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 60.00 120.00 61.80 123.60 1.00 2.00

0048  6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 50.00 400.00 51.50 412.00 1.00 8.00
STRUCTURE ITEMS

0049  8017000000-N SP CM&R TEMP ACCESS **tswrss Lump Sum 13000.00 21560.00 30000.00
(14+58.50-L-)

0050 8035000000-N 402 REMV EXIST STR *ksrrrees Lump Sum 25000.00 32820.00 35000.00
(14+58.50-L-)

0051 8105500000-E SP  **.x DRILLD PIER IN SOIL 46 LF 500.00 23000.00 464.59 21371.14 1200.00 55200.00
(3-6")

0052 8105600000-E SP  **.» DRILLD PIER NO SOIL 36 LF 1550.00 55800.00 1902.48 68489.28 1200.00 43200.00
(3-6")

0053 8111000000-E SP  PERM STL CASING FOR ** PIER 48 LF 200.00 9600.00 149.35 7168.80 200.00 9600.00
(3-6")

0054  8115000000-N SP  CROSSHOLE SONIC LOGGING 1 EA 5000.00 5000.00 4120.00 4120.00 3500.00 3500.00

0055 8116000000-E SP  CSL TUBES 368 LF 10.00 3680.00 15.12 5564.16 8.00 2944.00

0056  8121000000-N SP UNCL STR EXCAV STA *+++x Lump Sum 4000.00 2266.00 5000.00
(14+58.50-L-)

0057 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 66.6 CY 900.00 59940.00 593.38 39519.11 750.00 49950.00

0058  8210000000-N 422 BRG APPR SLAB *rssxtries Lump Sum 20000.00 18015.00 14000.00
(14+58.50-L-)

0059 8217000000-E 425 REINF STEEL (BRIDGE) 14,282 LB 0.75 10711.50 0.50 7141.00 1.00 14282.00

0060 8238000000-E 425 SPIRAL COL REINF STL BRG 2,453 LB 1.00 2453.00 0.75 1839.75 1.50 3679.50

0061 8364000000-E 450 HP12X53 PILES 210 LF 25.00 5250.00 60.61 12728.10 45.00 9450.00

0062 8391000000-N 450 STEEL PILE POINTS 6 EA 125.00 750.00 215.25 1291.50 150.00 900.00

0063 8475000000-E 460 TWO BAR METAL RAIL 2105 LF 60.00 12630.00 122.50 25786.25 125.00 26312.50

0064 8517000000-E 460 1'-+XrCONC PARAPET 2255 LF 60.00 13530.00 43.82 9881.41 65.00 14657.50
(12" X 28 1/2")

0065 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 480 TON 35.00 16800.00 30.90 14832.00 35.00 16800.00

0066  8622000000-E 876 FILTER FABRIC FOR DRAINAGE 534 SY 2.00 1068.00 2.10 1121.40 3.00 1602.00

0067 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 3603.00 3500.00

0068 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,237.5 LF 90.00 111375.00 118.68 146866.50 95.00 117562.50
CONTRACT TOTAL TOTAL 558360.50 TOTAL 584590.59 TOTAL 623829.00



JUL 17, 2003 10:15 AM ALAMANCE
TIP NO B-3600 33154.3.1 10:00AM 6/ 9 008
8.2472603
FED AID NO BRZ-1002(6) 0.080 MI JUL 15 2003 C200680
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.
ROADWAY ITEMS SUB-TOTAL 159773.00 SUB-TOTAL 138606.19 SUB-TOTAL 166689.00
STRUCTURE ITEMS SUB-TOTAL 398587.50 SUB-TOTAL 445984.40 SUB-TOTAL 457140.00



JUL 17, 2003 10:15 AM

TIP NO B-3600

FED AID NO BRZ-1002(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.

ALAMANCE

33154.3.1 10:00AM 719 008
8.2472603
0.080 MI JUL 15 2003 C200680

BRANCH HIGHWAYS, INC.

ROANOKE, VA

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039
0040

0000100000-N
0000400000-N
0043000000-N
0050000000-E
0057000000-E
0318000000-E
0708000000-E
0806000000-E
1220000000-E
1489000000-E
1498000000-E
1514000000-E
1560000000-E
2286000000-N
2367000000-N
2556000000-E
3030000000-E
3150000000-N
3215000000-N
3270000000-N
3649000000-E
3656000000-E
4400000000-E
4410000000-E
4425000000-N
4445000000-E
4810000000-E
4900000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6030000000-E
6033000000-E
6036000000-E
6042000000-E
6070000000-N

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
FNDATION MATL, MINOR STRS
15" BCCSP B 0.064"

15" BCCS ELB B 0.064"
INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5A
ASP FOR PLANT MIX PG64-22
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARRICDE
WARNING FLAG SETS
BARRICADES (TYPE III)

PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS

Lump Sum

Lump Sum

Lump Sum
1 ACR
500 CY
8 TON
60 LF
4 EA
100 TON
80 TON
65 TON
115 TON
15 TON
4 EA
4 EA
160 LF
4125 LF
5 EA
4 EA
4 EA
4 TON
545 SY
119 SF
37 SF
2 EA
512 LF
1,710 LF
7 EA
750 LF
75 TON
100 TON
225 TON
0.5 ACR
50 LB
0.25 TON
155 CY
160 SY
450 SY
100 LF
8 EA

32000.00

14400.00

12000.00

10000.00 10000.00
4.70 2350.00
40.00 320.00
43.00 2580.00
250.00 1000.00
28.00 2800.00
50.00 4000.00
56.00 3640.00
54.00 6210.00
268.00 4020.00
1100.00 4400.00
250.00 1000.00
15.00 2400.00
10.00 4125.00
20.00 100.00
1100.00 4400.00
1600.00 6400.00
50.00 200.00
2.00 1090.00
7.00 833.00
5.00 185.00
10.00 20.00
7.00 3584.00
1.30 2223.00
10.00 70.00
2.00 1500.00
28.00 2100.00
28.00 2800.00
30.00 6750.00
600.00 300.00
4.00 200.00
800.00 200.00
5.00 775.00
2.20 352.00
2.00 900.00
2.00 200.00

500.00 4000.00



JUL 17, 2003 10:15 AM

TIP NO B-3600

FED AID NO BRZ-1002(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.

ALAMANCE

33154.3.1 10:00AM 8/ 9 008
8.2472603
0.080 MI JUL 15 2003 C200680

BRANCH HIGHWAYS, INC.

ROANOKE, VA

0041 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2600.00 1300.00

0042 6087000000-E 1660 MOWING 0.5 ACR 90.00 45.00

0043 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.00 400.00

0044 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00

0045  6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.10 155.00

0046  6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 500.00 250.00

0047 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 60.00 120.00

0048  6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 50.00 400.00
STRUCTURE ITEMS

0049 8017000000-N SP  CM&R TEMP ACCESS **ttsikrrkx Lump Sum 32000.00
(14+58.50-L-)

0050 8035000000-N 402 REMV EXIST STR #+tsikrrs Lump Sum 20000.00
(14+58.50-L-)

0051 8105500000-E SP  **.x DRILLD PIER IN SOIL 46 LF 350.00 16100.00
(3-6")

0052 8105600000-E SP  **.» DRILLD PIER NO SOIL 36 LF 1900.00 68400.00
(3-6")

0053 8111000000-E SP  PERM STL CASING FOR ** PIER 48 LF 175.00 8400.00
(3-6")

0054 8115000000-N SP  CROSSHOLE SONIC LOGGING 1 EA 6500.00 6500.00

0055 8116000000-E SP  CSL TUBES 368 LF 16.00 5888.00

0056 8121000000-N SP  UNCL STR EXCAV STA *s++ Lump Sum 11500.00
(14+58.50-L-)

0057 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 66.6 CY 750.00 49950.00

0058 8210000000-N 422 BRG APPR SLAB *tkktsirkk Lump Sum 20600.00
(14+58.50-L-)

0059 8217000000-E 425 REINF STEEL (BRIDGE) 14,282 LB 0.50 7141.00

0060 8238000000-E 425 SPIRAL COL REINF STL BRG 2,453 LB 1.00 2453.00

0061 8364000000-E 450 HP12X53 PILES 210 LF 55.00 11550.00

0062 8391000000-N 450 STEEL PILE POINTS 6 EA 95.00 570.00

0063 8475000000-E 460 TWO BAR METAL RAIL 2105 LF 64.00 13472.00

0064 8517000000-E 460 1-+Xrs"CONC PARAPET 2255 LF 80.00 18040.00
(12" X 2-8 1/2")

0065 8608000000-E 876 PLAIN RIP RAP Il (2-0") 480 TON 50.00 24000.00

0066 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 534 SY 3.00 1602.00

0067 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2850.00

0068 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,237.5 LF 136.00 168300.00
CONTRACT TOTAL TOTAL 638713.00



JUL 17, 2003 10:15 AM

ALAMANCE

TIP NO B-3600 33154.3.1 10:00AM 9/ 9 008
8.2472603
FED AID NO BRZ-1002(6) 0.080 MI JUL 15 2003 C200680
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUTTERMILK CREEK AND APPROACHES ON SR-1002.
ROADWAY ITEMS SUB-TOTAL 149397.00
STRUCTURE ITEMS SUB-TOTAL 489316.00

BIDDERS IN ORDER

R. E. BURNS & SONS CO., INC.
SMITH-ROWE, INC.

DANE CONSTRUCTION, INC.
DELLINGER, INC.

THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.

KEITH YOUNT CONST. CO,, INC.
BRANCH HIGHWAYS, INC.

N o g b~ WDN R

CONTRACT TOTAL

491314.80
523147.97
534907.83
558360.50
584590.59
623829.00
638713.00



JUL 17, 2003 10:15 AM

TIP NO B-3603

FED AID NO BRZ-2351(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CANE CREEK & APPROACHES ON SR-2351.

ALAMANCE

33157.3.2

8.2472903

0.329 MI

10:00AM 1/ 6 009

JUL 15 2003 C200746

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

0001
0002

0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039

0000100000-N
0029000000-N

0050000000-E
0057000000-E
0063000000-N
0106000000-E
0134000000-E
0318000000-E
0343000000-E
0344000000-E
0708000000-E
0806000000-E
0995000000-E
1220000000-E
1489000000-E
1498000000-E
1514000000-E
1560000000-E
2000000000-N
2286000000-N
2367000000-N
2556000000-E
3030000000-E
3150000000-N
3215000000-N
3270000000-N
3628000000-E
3649000000-E
3656000000-E
3659000000-N
4400000000-E
4410000000-E
4425000000-N
4430000000-N
4445000000-E
4810000000-E
6000000000-E
6006000000-E
6009000000-E

800
SP

226
226
SP

230
240
300
310
310
310
310
340
545
610
610

620
806
840
840
846
862
862
862
SP
876
876
876
SP
1110
1110
1125
1130
1145
1205
1605
1610
1610

ROADWAY ITEMS

MOBILIZATION
REINF BRG APPR *#rsscces
(22+44.00)

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
GRADING

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
FNDATION MATL, MINOR STRS
15" SIDE DRAIN PIPE

18" SIDE DRAIN PIPE

15" BCCSP B 0.064"

15" BCCS ELB B 0.064"

PIPE REMOVAL

INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5A
ASP FOR PLANT MIX PG64-22
RIGHT OF WAY MARKERS
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE III

GR ANCHOR TYPE 350

PLAIN RIP RAP, CLASS |
PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
PREFORMED SCOUR HOLES
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARRICDE
WARNING FLAG SETS

DRUMS

BARRICADES (TYPE Ill)

PAINT PVMT MARKINGS 4"
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B

Lump Sum 39750.00
Lump Sum 13000.00
1 ACR 1.00 1.00

500 CY 5.00 2500.00
Lump Sum 70000.00
7,150 CY 7.00 50050.00
1,120 CY 6.00 6720.00
15 TON 22.00 330.00

80 LF 30.00 2400.00

20 LF 33.00 660.00

32 LF 27.00 864.00

2 EA 125.00 250.00

108 LF 5.00 540.00
200 TON 18.00 3600.00
475 TON 36.46 17318.50
400 TON 36.44 14576.00
295 TON 36.53 10776.35
59 TON 237.00 13983.00

16 EA 120.00 1920.00

1 EA 1700.00 1700.00

1 EA 300.00 300.00

210 LF 15.00 3150.00
875 LF 8.00 7000.00

5 EA 22.00 110.00

4 EA 800.00 3200.00

6 EA 1500.00 9000.00

520 TON 23.00 11960.00
95 TON 30.00 2850.00
1,270 SY 2.00 2540.00
1 EA 8900.00 8900.00

474 SF 9.00 4266.00
83 SF 9.00 747.00

6 EA 15.00 90.00

70 EA 31.00 2170.00

96 LF 10.00 960.00
14,000 LF 0.20 2800.00
700 LF 3.00 2100.00
75 TON 30.00 2250.00
355 TON 20.00 7100.00

40000.00

13000.00

1.00 1.00
5.00 2500.00
27000.00

7.00 50050.00
6.00 6720.00
22.00 330.00
30.00 2400.00
33.00 660.00
27.00 864.00
125.00 250.00
5.00 540.00
18.00 3600.00
36.46 17318.50
36.44 14576.00
36.53 10776.35
237.00 13983.00
120.00 1920.00
1700.00 1700.00
300.00 300.00
20.00 4200.00
8.00 7000.00
22.00 110.00
800.00 3200.00
1500.00 9000.00
23.00 11960.00
30.00 2850.00
2.00 2540.00
8000.00 8000.00
10.00 4740.00
8.00 664.00
30.00 180.00
50.00 3500.00
12.00 1152.00
0.20 2800.00
1.80 1260.00
30.00 2250.00
30.00 10650.00

41500.00

13000.00

1.00 1.00
5.00 2500.00
38400.00

7.00 50050.00
6.00 6720.00
22.00 330.00
30.00 2400.00
33.00 660.00
27.00 864.00
125.00 250.00
5.00 540.00
18.00 3600.00
39.00 18525.00
39.00 15600.00
39.00 11505.00
237.00 13983.00
120.00 1920.00
1700.00 1700.00
300.00 300.00
24.00 5040.00
8.00 7000.00
22.00 110.00
800.00 3200.00
1500.00 9000.00
25.00 13000.00
30.00 2850.00
2.00 2540.00
1000.00 1000.00
3.10 1469.40
3.50 290.50
10.00 60.00
27.00 1890.00
10.00 960.00
0.20 2800.00
2.00 1400.00
30.00 2250.00
30.00 10650.00



JUL 17, 2003 10:15 AM ALAMANCE

TIP NO B-3603 33157.3.2 10:00AM 2/ 6 009
8.2472903
FED AID NO BRZ-2351(1) 0.329 MI JUL 15 2003 C200746

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CANE CREEK & APPROACHES ON SR-2351.

DANE CONSTRUCTION, INC. SMITH-ROWE, INC. R. E. BURNS & SONS CO., INC.
MOORESVILLE, NC MOUNT AIRY, NC STATESVILLE, NC
0040  6012000000-E 1610 SEDIMENT CONTROL STONE 270 TON 22.00 5940.00 22.00 5940.00 22.00 5940.00
0041  6015000000-E 1615 TEMPORARY MULCHING 3 ACR 400.00 1200.00 420.00 1260.00 400.00 1200.00
0042  6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.00 300.00 3.10 310.00 3.00 300.00
0043  6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 320.00 160.00 700.00 350.00 320.00 160.00
0044 6024000000-E 1622 TEMPORARY SLOPE DRAINS 150 LF 11.00 1650.00 11.00 1650.00 11.00 1650.00
0045 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 5 EA 150.00 750.00 150.00 750.00 100.00 500.00
0046  6030000000-E 1630 SILT EXCAVATION 725 CY 7.00 5075.00 7.00 5075.00 5.00 3625.00
0047 6033000000-E 1631 SYNTHETIC ROVING 500 SY 1.00 500.00 1.65 825.00 1.00 500.00
0048  6036000000-E 1631 MATTING FOR EROS CONTROL 1,100 SY 2.00 2200.00 1.45 1595.00 2.00 2200.00
0049  6038000000-E SP  PERM SOIL REINF MAT 65 SY 5.00 325.00 8.00 520.00 5.00 325.00
0050  6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 5.00 200.00 5.00 200.00 5.00 200.00
0051  6070000000-N SP  SPECIAL STILLING BASINS 8 EA 450.00 3600.00 500.00 4000.00 200.00 1600.00
0052  6084000000-E 1660 SEEDING AND MULCHING 3.5ACR 1100.00 3850.00 1280.00 4480.00 1100.00 3850.00
0053 6087000000-E 1660 MOWING 2 ACR 50.00 100.00 45.00 90.00 50.00 100.00
0054  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 6.50 325.00 5.00 250.00
0055 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 640.00 160.00 800.00 200.00 640.00 160.00
0056 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 3.00 225.00 2.65 198.75 3.00 225.00
0057 6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 220.00 550.00 320.00 800.00 220.00 550.00
0058  6114000000-N SP  SPECIALIZED HAND MOWING 2.5 HR 30.00 75.00 45.00 112.50 30.00 75.00
0059  6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 40.00 320.00 1.00 8.00
STRUCTURE ITEMS
0060 8017000000-N SP CM&R TEMP ACCESS *ssssrrrres Lump Sum 20000.00 10000.00 15000.00
(22+44.00 -L-)
0061 8035000000-N 402 REMV EXIST STR #*rsssssres Lump Sum 25150.00 55000.00 20000.00
(22+44.00 -L-)
0062 8105500000-E SP  **.» DRILLD PIER IN SOIL 60.6 LF 265.00 16059.00 265.00 16059.00 340.00 20604.00
(3-6")
0063 8105600000-E SP  **x DRILLD PIER NO SOIL 40 LF 1615.00 64600.00 2000.00 80000.00 1350.00 54000.00
(3-6")
0064 8111000000-E SP  PERM STL CASING FOR ** PIER 48.6 LF 160.00 7776.00 215.00 10449.00 145.00 7047.00
(3-6")
0065 8115000000-N SP  CROSSHOLE SONIC LOGGING 2 EA 1500.00 3000.00 4800.00 9600.00 2500.00 5000.00
0066 8116000000-E SP  CSL TUBES 442.4 LF 9.75 4313.40 16.75 7410.20 9.00 3981.60
0067 8121000000-N SP UNCL STR EXCAV STA *kkkx Lump Sum 8575.00 3600.00 5000.00
(22+44.00 -L-)
0068 8147000000-E 420 REINF CONCRETE DECK SLAB 4575 SF 20.00 91500.00 20.80 95160.00 28.00 128100.00
0069 8161000000-E 420 GROOVING BRIDGE FLOORS 3,698 SF 0.67 2477.66 0.76 2810.48 0.70 2588.60
0070 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 112.2 CY 545.00 61149.00 540.00 60588.00 780.00 87516.00
0071 8210000000-N 422 BRG APPR SLAB *wsrnes Lump Sum 16745.00 22000.00 16000.00

(22+44.00 -L-)



JUL 17, 2003 10:15 AM
TIP NO B-3603

FED AID NO BRZ-2351(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CANE CREEK & APPROACHES ON SR-2351.

ALAMANCE

33157.3.2

8.2472903

0.329 MI

10:00AM 3/ 6 009

JUL 15 2003 C200746

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

0072 8217000000-E 425 REINF STEEL (BRIDGE)

0073 8238000000-E 425 SPIRAL COL REINF STL BRG

0074 8262000000-E 430 45" PRESTR CONCRETE GIRDR

0075 8364000000-E 450 HP12X53 PILES

0076 8503000000-E 460 CONCRETE BARRIER RAIL

0077 8608000000-E 876 PLAIN RIP RAP Il (2'-0")

0078 8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0079 8657000000-N 430 ELASTOMERIC BEARINGS

0080 8692000000-N SP  EVAZOTE JOINT SEALS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

22,784 LB 0.55 12531.20
3,218 LB 1.00 3218.00
557.17 LF 125.00 69646.25
255 LF 42.50 10837.50
285.19 LF 37.65 10737.40
560 TON 28.00 15680.00

630 SY 2.40 1512.00

Lump Sum 1825.00
Lump Sum 2775.00
TOTAL 799657.26

SUB-TOTAL 349549.85

SUB-TOTAL 450107.41

0.60 13670.40

1.70 5470.60

108.25 60313.65
32.60 8313.00

41.00 11692.79

32.00 17920.00

3.00 1890.00
1650.00

3100.00

TOTAL 810243.22
SUB-TOTAL 313546.10
SUB-TOTAL 496697.12

0.90 20505.60

2.00 6436.00

150.00 83575.50
25.00 6375.00

43.00 12263.17

30.00 16800.00

2.00 1260.00
3400.00

5000.00

TOTAL 833728.37
SUB-TOTAL 313275.90
SUB-TOTAL 520452.47



JUL 17, 2003 10:15 AM

TIP NO B-3603

FED AID NO BRZ-2351(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CANE CREEK & APPROACHES ON SR-2351.

ALAMANCE

33157.3.2 10:00AM 4/ 6 009
8.2472903
0.329 MI JUL 15 2003 C200746

DELLINGER, INC.

MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 50000.00
0002  0029000000-N SP  REINF BRG APPR ###iii: Lump Sum 15000.00
(22+44.00)
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0004 0057000000-E 226  UNDERCUT EXCAVATION 500 CY 5.00 2500.00
0005  0063000000-N SP  GRADING Lump Sum 45000.00
0006  0106000000-E 230 BORROW EXCAVATION 7,150 CY 7.00 50050.00
0007  0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,120 CY 6.00 6720.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 15 TON 22.00 330.00
0009  0343000000-E 310 15" SIDE DRAIN PIPE 80 LF 30.00 2400.00
0010  0344000000-E 310 18" SIDE DRAIN PIPE 20 LF 33.00 660.00
0011 0708000000-E 310 15" BCCSP B 0.064" 32 LF 27.00 864.00
0012 0806000000-E 310 15" BCCS ELB B 0.064" 2 EA 125.00 250.00
0013  0995000000-E 340 PIPE REMOVAL 108 LF 5.00 540.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 18.00 3600.00
0015  1489000000-E 610 ASP CONC BASE CRS B25.0B 475 TON 40.00 19000.00
0016  1498000000-E 610 ASP CONC INTR CRS 119.0B 400 TON 40.00 16000.00
0017 1514000000-E 610 ASP CONC SURF CRS S9.5A 295 TON 40.00 11800.00
0018  1560000000-E 620 ASP FOR PLANT MIX PG64-22 59 TON 237.00 13983.00
0019  2000000000-N 806 RIGHT OF WAY MARKERS 16 EA 120.00 1920.00
0020 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 2000.00 2000.00
0021 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 300.00 300.00
0022  2556000000-E 846 SHOULDER BERM GUTTER 210 LF 35.00 7350.00
0023  3030000000-E 862 STL BM GUARDRAIL 875 LF 10.00 8750.00
0024 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00
0025 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1500.00 6000.00
0026 3270000000-N SP GR ANCHOR TYPE 350 6 EA 1500.00 9000.00
0027  3628000000-E 876 PLAIN RIP RAP, CLASS | 520 TON 23.00 11960.00
0028  3649000000-E 876 PLAIN RIP RAP, CLASS B 95 TON 30.00 2850.00
0029 3656000000-E 876 FILTER FABRIC FOR DRAINGE 1,270 SY 2.00 2540.00
0030  3659000000-N SP  PREFORMED SCOUR HOLES 1 EA 8000.00 8000.00
0031  4400000000-E 1110 WORK ZONE SIGNS (STAT) 474 SF 10.00 4740.00
0032  4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 83 SF 10.00 830.00
0033  4425000000-N 1125 WARNING FLAG SETS 6 EA 10.00 60.00
0034  4430000000-N 1130 DRUMS 70 EA 33.00 2310.00
0035  4445000000-E 1145 BARRICADES (TYPE Ill) 9% LF 10.00 960.00
0036  4810000000-E 1205 PAINT PVMT MARKINGS 4" 14,000 LF 0.30 4200.00
0037  6000000000-E 1605 TEMPORARY SILT FENCE 700 LF 2.00 1400.00
0038  6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 30.00 2250.00
0039  6009000000-E 1610 EROS CONTRL STONE CL B 355 TON 30.00 10650.00



JUL 17, 2003 10:15 AM
TIP NO

FED AID NO BRZ-2351(1)

B-3603

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CANE CREEK & APPROACHES ON SR-2351.

ALAMANCE

33157.3.2 10:00AM 5/ 6 009
8.2472903
0.329 MI JUL 15 2003 C200746

DELLINGER, INC.

MONROE, NC
0040 6012000000-E 1610 SEDIMENT CONTROL STONE 270 TON 22.00 5940.00
0041 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 420.00 1260.00
0042 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.10 310.00
0043 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 700.00 350.00
0044  6024000000-E 1622 TEMPORARY SLOPE DRAINS 150 LF 11.00 1650.00
0045 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 5 EA 150.00 750.00
0046 6030000000-E 1630 SILT EXCAVATION 725 CY 7.00 5075.00
0047 6033000000-E 1631 SYNTHETIC ROVING 500 SY 1.65 825.00
0048 6036000000-E 1631 MATTING FOR EROS CONTROL 1,100 SY 1.45 1595.00
0049 6038000000-E SP  PERM SOIL REINF MAT 65 SY 8.00 520.00
0050 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 5.00 200.00
0051 6070000000-N SP  SPECIAL STILLING BASINS 8 EA 500.00 4000.00
0052 6084000000-E 1660 SEEDING AND MULCHING 3.5ACR 1500.00 5250.00
0053 6087000000-E 1660 MOWING 2 ACR 45.00 90.00
0054 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.50 325.00
0055 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00
0056 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 2.65 198.75
0057 6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 320.00 800.00
0058 6114000000-N SP  SPECIALIZED HAND MOWING 2.5 HR 45.00 112.50
0059 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 40.00 320.00
STRUCTURE ITEMS
0060 8017000000-N SP  CM&R TEMP ACCESS ****¥kkiiik Lump Sum 10000.00
(22+44.00 -L-)
0061 8035000000-N 402 REMV EXIST STR ****kkrrrx Lump Sum 25000.00
(22+44.00 -L-)
0062 8105500000-E SP  **'-**" DRILLD PIER IN SOIL 60.6 LF 500.00 30300.00
(3-6"
0063 8105600000-E Sp  **'-**" DRILLD PIER NO SOIL 40 LF 1550.00 62000.00
(3-6"
0064 8111000000-E SP  PERM STL CASING FOR ** PIER 48.6 LF 200.00 9720.00
(3-6")
0065 8115000000-N SP CROSSHOLE SONIC LOGGING 2 EA 5000.00 10000.00
0066 8116000000-E SP  CSL TUBES 442.4 LF 10.00 4424.00
0067 8121000000-N SP  UNCL STR EXCAV STA ***xx Lump Sum 5000.00
(22+44.00 -L-)
0068 8147000000-E 420 REINF CONCRETE DECK SLAB 4,575 SF 32.00 146400.00
0069 8161000000-E 420 GROOVING BRIDGE FLOORS 3,698 SF 1.00 3698.00
0070 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 112.2 CY 800.00 89760.00
0071 8210000000-N 422 BRG APPR SLAB *****ikkxx Lump Sum 20000.00

(22+44.00 -L-)



JUL 17, 2003 10:15 AM

TIP NO B-3603

FED AID NO BRZ-2351(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER CANE CREEK & APPROACHES ON SR-2351.

ALAMANCE

33157.3.2 10:00AM 6/ 6 009
8.2472903
0.329 MI JUL 15 2003 C200746

DELLINGER, INC.

MONROE, NC
0072 8217000000-E 425 REINF STEEL (BRIDGE) 22,784 LB 0.50 11392.00
0073 8238000000-E 425 SPIRAL COL REINF STL BRG 3,218 LB 1.00 3218.00
0074 8262000000-E 430 45" PRESTR CONCRETE GIRDR 5567.17 LF 100.00 55717.00
0075 8364000000-E 450 HP12X53 PILES 255 LF 25.00 6375.00
0076 8503000000-E 460 CONCRETE BARRIER RAIL 285.19 LF 55.00 15685.45
0077 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 560 TON 30.00 16800.00
0078 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 630 SY 2.00 1260.00
0079 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00
0080 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 5000.00
CONTRACT TOTAL TOTAL 893388.70
ROADWAY ITEMS SUB-TOTAL 356639.25
STRUCTURE ITEMS SUB-TOTAL 536749.45

BIDDERS IN ORDER CONTRACT TOTAL
DANE CONSTRUCTION, INC. 1 799657.26
SMITH-ROWE, INC. 2 810243.22
R. E. BURNS & SONS CO., INC. 3 833728.37
DELLINGER, INC. 4 893388.70



JUL 17, 2003 10:15 AM
TIP NO B-3462

FED AID NO BRZ-2770(1)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

GUILFORD

33082.3.3

8.2495003

0.394 MI

10:00AM 179 010

JUL 15 2003 C200737

SMITH-ROWE, INC.

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0029000000-N SP  REINF BRG APPR *ktsirrs
(23+24.00)

0003 0050000000-E 226 SUPP CLEARING & GRUBBING

0004 0057000000-E 226 UNDERCUT EXCAVATION

0005 0063000000-N SP  GRADING

0006 0080000000-E SP  CLASS IV SUBGRD STABILIZATION

0007 0106000000-E 230 BORROW EXCAVATION

0008  0134000000-E 240 DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265 SELECT GRANULAR MATERIAL

0010 0196000000-E 270 SOIL STABILIZATION FABRIC

0011 0318000000-E 300 FNDATION MATL, MINOR STRS

0012 0343000000-E 310 15" SIDE DRAIN PIPE

0013 0366000000-E 310 15" RC PIPE CULV III

0014 0708000000-E 310 15" BCCSP B 0.064"

0015 0806000000-E 310 15" BCCS ELB B 0.064"

0016 0995000000-E 340 PIPE REMOVAL

0017 1220000000-E 545 INCIDENTAL STONE BASE

0018  1489000000-E 610 ASP CONC BASE CRS B25.0B

0019  1498000000-E 610 ASP CONC INTR CRS 119.0B

0020 1514000000-E 610 ASP CONC SURF CRS S9.5A

0021 1560000000-E 620 ASP FOR PLANT MIX PG64-22

0022  2000000000-N 806 RIGHT OF WAY MARKERS

0023  2286000000-N 840 MASNRY DRAINAGE STRUCT

0024  2366000000-N 840 FRAME W/2GRTS 840.24 STD

0025 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0026  2556000000-E 846 SHOULDER BERM GUTTER

0027 3030000000-E 862 STL BM GUARDRAIL

0028 3150000000-N 862 ADDIT GUARDRAIL POSTS

0029 3215000000-N 862 GR ANCHOR TYPE IIl

0030 3270000000-N SP GR ANCHOR TYPE 350

0031 3380000000-E 862 TEMP STL BM GUARDRAIL

0032 3389100000-N SP  GDRL ANCH UNITS 350 TEMP

0033 3649000000-E 876 PLAIN RIP RAP, CLASS B

0034  3656000000-E 876 FILTER FABRIC FOR DRAINGE

0035  4400000000-E 1110 WORK ZONE SIGNS (STAT)

0036  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE

0037 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE

0038  4430000000-N 1130 DRUMS

0039 4435000000-N 1135 CONES

Lump Sum
Lump Sum

1 ACR
500 CY
Lump Sum
300 TON
16,700 CY
50 CY
200 CY
1,000 SY
35 TON
40 LF
292 LF
28 LF
2 EA
108 LF
200 TON
1,215 TON
555 TON
1,020 TON
145 TON
17 EA
2 EA
1 EA
1 EA
75 LF
625 LF
EA
EA
4 EA
575 LF
2 EA
79 TON
817 SY
52 SF
96 SF
20 SF
40 EA
40 EA

58000.00

12000.00

1.00 1.00
5.00 2500.00
44000.00

15.00 4500.00
5.75 96025.00
7.00 350.00
20.00 4000.00
2.20 2200.00
20.00 700.00
20.00 800.00
20.00 5840.00
20.00 560.00
150.00 300.00
5.00 540.00
21.00 4200.00
34.61 42051.15
34.58 19191.90
34.67 35363.40
237.00 34365.00
120.00 2040.00
1500.00 3000.00
400.00 400.00
400.00 400.00
20.00 1500.00
8.00 5000.00
22.00 110.00
800.00 3200.00
1500.00 6000.00
4.50 2587.50
600.00 1200.00
30.00 2370.00
2.25 1838.25
10.00 520.00
8.00 768.00
8.00 160.00
50.00 2000.00
25.00 1000.00

61085.00

13000.00

1.00 1.00
5.50 2750.00
80000.00

15.00 4500.00
6.00 100200.00
7.00 350.00
22.00 4400.00
2.20 2200.00
20.00 700.00
20.00 800.00
20.00 5840.00
20.00 560.00
150.00 300.00
5.00 540.00
21.00 4200.00
34.61 42051.15
34.58 19191.90
34.67 35363.40
237.00 34365.00
120.00 2040.00
1500.00 3000.00
400.00 400.00
400.00 400.00
25.00 1875.00
8.00 5000.00
22.00 110.00
800.00 3200.00
1500.00 6000.00
4.50 2587.50
600.00 1200.00
30.00 2370.00
2.25 1838.25
6.00 312.00
3.65 350.40
3.50 70.00
40.00 1600.00
10.00 400.00

61600.00

15000.00

1.00 1.00
5.00 2500.00
65000.00

15.00 4500.00
5.75 96025.00
7.00 350.00
20.00 4000.00
2.20 2200.00
20.00 700.00
25.00 1000.00
25.00 7300.00
25.00 700.00
150.00 300.00
5.00 540.00
21.00 4200.00
36.30 44104.50
36.30 20146.50
36.30 37026.00
237.00 34365.00
120.00 2040.00
1800.00 3600.00
500.00 500.00
500.00 500.00
25.00 1875.00
8.00 5000.00
22.00 110.00
800.00 3200.00
1500.00 6000.00
4.50 2587.50
600.00 1200.00
30.00 2370.00
2.25 1838.25
10.00 520.00
25.00 2400.00
5.00 100.00
30.00 1200.00
10.00 400.00



JUL 17, 2003 10:15 AM
TIP NO B-3462

FED AID NO BRZ-2770(1)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

GUILFORD

33082.3.3

8.2495003

0.394 MI

10:00AM

JUL 15 2003

010

C200737

SMITH-ROWE, INC.

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

0040 4445000000-E 1145 BARRICADES (TYPE IlI)

0041 4450000000-N 1150 FLAGGER

0042 4465000000-N 1160 TEMPORARY CRASH CUSHIONS
0043 4470000000-N 1160 RESET CRASH CUSHION

0044  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH
0045 4485000000-E 1170 PORT CONC BARRIER

0046 4615000000-E 1205 REM TAPE PVMT MRKINGS 4"
0047  4650000000-N 1251 TEMP RAISED PVMT MRKS
0048 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0049 4850000000-E 1205 LINE REMOVAL 4" WIDE

0050 4900000000-N 1252 PERM RAISED PVMT MARKERS
0051 6000000000-E 1605 TEMPORARY SILT FENCE

0052 6006000000-E 1610 EROS CONTRL STONE CL A
0053 6009000000-E 1610 EROS CONTRL STONE CL B
0054 6012000000-E 1610 SEDIMENT CONTROL STONE
0055 6015000000-E 1615 TEMPORARY MULCHING

0056 6018000000-E 1620 SEED FOR TEMP SEEDING
0057 6021000000-E 1620 FERT FOR TEMP SEEDING
0058 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS
0060 6030000000-E 1630 SILT EXCAVATION

0061 6033000000-E 1631 SYNTHETIC ROVING

0062 6036000000-E 1631 MATTING FOR EROS CONTROL
0063 6042000000-E 1632 1/4" HARDWARE CLOTH

0064 6048000000-E SP  FLOAT TURBIDITY CURTAIN
0065 6070000000-N SP  SPECIAL STILLING BASINS
0066 6084000000-E 1660 SEEDING AND MULCHING
0067 6087000000-E 1660 MOWING

0068 6090000000-E 1661 SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 FERT FOR REPAIR SEEDING
0070 6096000000-E 1662 SEED FOR SUPP SEEDING
0071 6108000000-E 1665 FERTILIZER TOPDRESSING
0072 6114000000-N SP  SPECIALIZED HAND MOWING
0073 6117000000-N 1675 RESPONSE FOR EROS CONTROL
0074 6123000000-E 1670 REFORESTATION

STRUCTURE ITEMS

0075 8017000000-N SP CM&R TEMP ACCESS *+ttrirers
(23+24.00 -L-)

80 LF
500 HR
2 EA

4 EA

2 EA
2,500 LF
1,000 LF
50 EA
43,600 LF
100 LF
30 EA
1,275 LF
75 TON
600 TON
400 TON
5 ACR
200 LB
0.75 TON
80 LF

2 EA
1,500 CY
800 SY
1,200 SY
80 LF
100 SY
10 EA
6.5 ACR

3 ACR

50 LB
0.25 TON
125 LB
4.75 TON
2 HR

8 EA

1 ACR

Lump Sum

10.00
15.00
8250.00
2000.00
9200.00
15.00
1.35
5.00
0.18
1.00
5.00
1.75
32.00
28.00
22.00
500.00
3.00
600.00
12.00
200.00
6.00
1.50
1.50
4.00
40.00
400.00
1190.00
50.00
12.00
300.00
2.00
200.00
25.00
1.00
675.00

800.00
7500.00
16500.00
8000.00
18400.00
37500.00
1350.00
250.00
7848.00
100.00
150.00
2231.25
2400.00
16800.00
8800.00
2500.00
600.00
450.00
960.00
400.00
9000.00
1200.00
1800.00
320.00
4000.00
4000.00
7735.00
150.00
600.00
75.00
250.00
950.00
50.00
8.00
675.00

15000.00

7.50
12.00
8100.00
1650.00
13500.00
15.00
1.35
5.00
0.18
1.00
5.00
2.00
32.00
28.00
22.00
400.00
3.00
600.00
12.00
200.00
6.50
1.65
1.45
4.00
65.00
350.00
1210.00
42.00
6.00
800.00
1.85
400.00
40.00
1.00
600.00

600.00
6000.00
16200.00
6600.00
27000.00
37500.00
1350.00
250.00
7848.00
100.00
150.00
2550.00
2400.00
16800.00
8800.00
2000.00
600.00
450.00
960.00
400.00
9750.00
1320.00
1740.00
320.00
6500.00
3500.00
7865.00
126.00
300.00
200.00
231.25
1900.00
80.00
8.00
600.00

34850.00

8.00
12.00
9185.00
2000.00
2395.00
15.00
1.35
5.00
0.18
1.00
5.00
2.00
32.00
28.00
22.00
400.00
3.00
600.00
12.00
200.00
6.00
1.65
1.45
4.00
12.00
200.00
1210.00
42.00
6.00
800.00
1.85
400.00
40.00
1.00
600.00

640.00
6000.00
18370.00
8000.00
4790.00
37500.00
1350.00
250.00
7848.00
100.00
150.00
2550.00
2400.00
16800.00
8800.00
2000.00
600.00
450.00
960.00
400.00
9000.00
1320.00
1740.00
320.00
1200.00
2000.00
7865.00
126.00
300.00
200.00
231.25
1900.00
80.00
8.00
600.00

40000.00



JUL 17, 2003 10:15 AM
TIP NO B-3462

FED AID NO BRZ-2770(1)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

GUILFORD

33082.3.3

8.2495003

0.394 MI

10:00AM 3/ 9 010

JUL 15 2003 C200737

SMITH-ROWE, INC.

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

0076  8056000000-N 402 REMV EXIST STR #krrkrres
(23+24.00 -L-)

0077 8105500000-E SP  **.x DRILLD PIER IN SOIL
(3-6")

0078 8105600000-E SP  **.x DRILLD PIER NO SOIL
(3-6)

0079 8111000000-E SP  PERM STL CASING FOR ** PIER
(3-6")

0080 8115000000-N SP  CROSSHOLE SONIC LOGGING

0081 8116000000-E SP  CSL TUBES

0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0083  8210000000-N 422 BRG APPR SLAB *#kkkrtiiex
(23+24.00 -L-)

0084  8217000000-E 425 REINF STEEL (BRIDGE)

0085 8238000000-E 425 SPIRAL COL REINF STL BRG

0086 8364000000-E 450 HP12X53 PILES

0087  8503000000-E 460 CONCRETE BARRIER RAIL

0088  8608000000-E 876 PLAIN RIP RAP Il (2'-0")

0089  8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0090 8657000000-N 430 ELASTOMERIC BEARINGS

0091 8762000000-E 430 3-0"X 1-9"PRESTR SLABS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum 20000.00
105.6 LF 245.00 25872.00

60 LF 1800.00 108000.00

37.6 LF 200.00 7520.00

2 EA 4800.00 9600.00

742.4 LF 14.00 10393.60
132.6 CY 547.00 72532.20
Lump Sum 24500.00
39,043 LB 0.60 23425.80
6,244 LB 1.60 9990.40

330 LF 24.10 7953.00

435.5 LF 35.10 15286.05
1,397 TON 32.00 44704.00
1,554 SY 3.00 4662.00
Lump Sum 5750.00
2,387.69 LF 82.00 195790.58
TOTAL 1166913.08

SUB-TOTAL 565933.45

SUB-TOTAL 600979.63

37250.00

260.00 27456.00
1385.00 83100.00
160.00 6016.00
1500.00 3000.00
9.30 6904.32

585.00 77571.00
15625.00

0.50 19521.50

0.90 5619.60

31.75 10477.50

30.75 13391.63

29.50 41211.50

2.45 3807.30
5250.00

89.00 212504.41
TOTAL 1221704.61
SUB-TOTAL 618148.85
SUB-TOTAL 603555.76

25000.00
250.00 26400.00
1135.00 68100.00
145.00 5452.00
3000.00 6000.00
9.00 6681.60

725.00 96135.00
16200.00

0.85 33186.55

2.00 12488.00

21.00 6930.00

42.00 18291.00

28.00 39116.00

2.00 3108.00
6500.00

100.00 238769.00
TOTAL 1232204.15
SUB-TOTAL 583847.00
SUB-TOTAL 648357.15



JUL 17, 2003 10:15 AM

TIP NO B-3462

FED AID NO BRZ-2770(1)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

GUILFORD

33082.3.3

8.2495003

0.394 MI

10:00AM 4/ 9 010

JUL 15 2003 C200737

THOMPSON ARTHUR

DIVISION-APAC-ATLANTIC, INC.

DELLINGER, INC.

CROWDER CONSTRUCTION
COMPANY

GREENSBORO, NC MONROE, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 55294.00 40000.00 70000.00
0002 0029000000-N SP  REINF BRG APPR *ktsirrs Lump Sum 13390.00 15000.00 14000.00
(23+24.00)
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.05 1.05 1.00 1.00 5000.00 5000.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 500 CY 5.15 2575.00 5.00 2500.00 30.00 15000.00
0005 0063000000-N SP  GRADING Lump Sum 45320.00 60000.00 220000.00
0006 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 300 TON 15.45 4635.00 15.00 4500.00 15.00 4500.00
0007 0106000000-E 230 BORROW EXCAVATION 16,700 CY 5.92 98864.00 5.75 96025.00 8.50 141950.00
0008  0134000000-E 240 DRAINAGE DITCH EXCAVATION 50 CY 7.20 360.00 7.00 350.00 8.00 400.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 20.60 4120.00 20.00 4000.00 25.00 5000.00
0010 0196000000-E 270 SOIL STABILIZATION FABRIC 1,000 SY 2.27 2270.00 2.20 2200.00 2.50 2500.00
0011 0318000000-E 300 FNDATION MATL, MINOR STRS 35 TON 20.60 721.00 20.00 700.00 30.00 1050.00
0012 0343000000-E 310 15" SIDE DRAIN PIPE 40 LF 20.60 824.00 20.00 800.00 30.00 1200.00
0013 0366000000-E 310 15" RC PIPE CULV Il 292 LF 20.60 6015.20 20.00 5840.00 30.00 8760.00
0014 0708000000-E 310 15" BCCSP B 0.064" 28 LF 20.60 576.80 20.00 560.00 30.00 840.00
0015 0806000000-E 310 15" BCCS ELB B 0.064" 2 EA 154.00 308.00 150.00 300.00 350.00 700.00
0016 0995000000-E 340 PIPE REMOVAL 108 LF 5.15 556.20 5.00 540.00 8.00 864.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 21.65 4330.00 21.00 4200.00 25.00 5000.00
0018  1489000000-E 610 ASP CONC BASE CRS B25.0B 1,215 TON 31.00 37665.00 35.00 42525.00 34.61 42051.15
0019  1498000000-E 610 ASP CONC INTR CRS 119.0B 555 TON 35.00 19425.00 35.00 19425.00 34.58 19191.90
0020 1514000000-E 610 ASP CONC SURF CRS S9.5A 1,020 TON 32.00 32640.00 35.00 35700.00 34.67 35363.40
0021  1560000000-E 620 ASP FOR PLANT MIX PG64-22 145 TON 268.47 38928.15 237.00 34365.00 237.00 34365.00
0022  2000000000-N 806 RIGHT OF WAY MARKERS 17 EA 124.00 2108.00 150.00 2550.00 150.00 2550.00
0023  2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1545.00 3090.00 1500.00 3000.00 1500.00 3000.00
0024  2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 412.00 412.00 500.00 500.00 250.00 250.00
0025 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 412.00 412.00 500.00 500.00 250.00 250.00
0026  2556000000-E 846 SHOULDER BERM GUTTER 75 LF 26.75 2006.25 40.00 3000.00 14.00 1050.00
0027 3030000000-E 862 STL BM GUARDRAIL 625 LF 8.25 5156.25 10.00 6250.00 8.00 5000.00
0028 3150000000-N 862 ADDIT GUARDRAIL POSTS EA 23.00 115.00 20.00 100.00 22.00 110.00
0029 3215000000-N 862 GR ANCHOR TYPE III EA 824.00 3296.00 1500.00 6000.00 800.00 3200.00
0030 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1545.00 6180.00 1500.00 6000.00 1500.00 6000.00
0031 3380000000-E 862 TEMP STL BM GUARDRAIL 575 LF 465 2673.75 5.00 2875.00 4.50 2587.50
0032 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 2 EA 618.00 1236.00 1000.00 2000.00 600.00 1200.00
0033 3649000000-E 876 PLAIN RIP RAP, CLASS B 79 TON 31.00 2449.00 30.00 2370.00 45.00 3555.00
0034  3656000000-E 876 FILTER FABRIC FOR DRAINGE 817 SY 2.30 1879.10 2.25 1838.25 2.50 2042.50
0035  4400000000-E 1110 WORK ZONE SIGNS (STAT) 52 SF 6.20 322.40 10.00 520.00 7.00 364.00
0036  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 3.75 360.00 10.00 960.00 4.00 384.00
0037  4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 20 SF 3.60 72.00 10.00 200.00 4.00 80.00
0038  4430000000-N 1130 DRUMS 40 EA 28.00 1120.00 33.00 1320.00 30.00 1200.00
0039  4435000000-N 1135 CONES 40 EA 10.30 412.00 10.00 400.00 10.00 400.00



JUL 17, 2003 10:15 AM
TIP NO B-3462

FED AID NO BRZ-2770(1)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

GUILFORD

33082.3.3

8.2495003

0.394 MI

10:00AM 5/ 9 010

JUL 15 2003 C200737

THOMPSON ARTHUR

DIVISION-APAC-ATLANTIC, INC.

DELLINGER, INC.

CROWDER CONSTRUCTION
COMPANY

GREENSBORO, NC MONROE, NC CHARLOTTE, NC
0040 4445000000-E 1145 BARRICADES (TYPE IlI) 80 LF 7.70 616.00 10.00 800.00 10.00 800.00
0041 4450000000-N 1150 FLAGGER 500 HR 12.35 6175.00 25.00 12500.00 20.00 10000.00
0042 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 8498.00 16996.00 10000.00 20000.00 9750.00 19500.00
0043 4470000000-N 1160 RESET CRASH CUSHION 4 EA 2060.00 8240.00 3000.00 12000.00 2000.00 8000.00
0044  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 2813.00 5626.00 12000.00 24000.00 5000.00 10000.00
0045 4485000000-E 1170 PORT CONC BARRIER 2,500 LF 15.45 38625.00 32.00 80000.00 15.00 37500.00
0046 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 1,000 LF 1.39 1390.00 1.50 1500.00 1.35 1350.00
0047  4650000000-N 1251 TEMP RAISED PVMT MRKS 50 EA 5.15 257.50 5.00 250.00 5.00 250.00
0048 4810000000-E 1205 PAINT PVMT MARKINGS 4" 43,600 LF 0.19 8284.00 0.20 8720.00 0.18 7848.00
0049 4850000000-E 1205 LINE REMOVAL 4" WIDE 100 LF 1.03 103.00 1.00 100.00 1.00 100.00
0050 4900000000-N 1252 PERM RAISED PVMT MARKERS 30 EA 5.15 154.50 5.00 150.00 5.00 150.00
0051 6000000000-E 1605 TEMPORARY SILT FENCE 1,275 LF 1.80 2295.00 2.00 2550.00 2.50 3187.50
0052 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 33.00 2475.00 32.00 2400.00 40.00 3000.00
0053 6009000000-E 1610 EROS CONTRL STONE CL B 600 TON 28.85 17310.00 28.00 16800.00 38.00 22800.00
0054 6012000000-E 1610 SEDIMENT CONTROL STONE 400 TON 22.65 9060.00 22.00 8800.00 30.00 12000.00
0055 6015000000-E 1615 TEMPORARY MULCHING 5 ACR 453.00 2265.00 350.00 1750.00 400.00 2000.00
0056 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 2.60 520.00 5.00 1000.00 3.00 600.00
0057 6021000000-E 1620 FERT FOR TEMP SEEDING 0.75 TON 577.00 432.75 1000.00 750.00 320.00 240.00
0058 6024000000-E 1622 TEMPORARY SLOPE DRAINS 80 LF 12.35 988.00 12.00 960.00 25.00 2000.00
0059 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 206.00 412.00 200.00 400.00 350.00 700.00
0060 6030000000-E 1630 SILT EXCAVATION 1,500 CY 6.20 9300.00 4.00 6000.00 1.00 1500.00
0061 6033000000-E 1631 SYNTHETIC ROVING 800 SY 1.55 1240.00 1.10 880.00 1.00 800.00
0062 6036000000-E 1631 MATTING FOR EROS CONTROL 1,200 SY 1.65 1980.00 2.00 2400.00 2.00 2400.00
0063 6042000000-E 1632 1/4" HARDWARE CLOTH 80 LF 4.15 332.00 4.00 320.00 5.00 400.00
0064 6048000000-E SP  FLOAT TURBIDITY CURTAIN 100 SY 20.60 2060.00 11.00 1100.00 50.00 5000.00
0065 6070000000-N SP  SPECIAL STILLING BASINS 10 EA 772.00 7720.00 500.00 5000.00 750.00 7500.00
0066 6084000000-E 1660 SEEDING AND MULCHING 6.5 ACR 1143.00 7429.50 1500.00 9750.00 1100.00 7150.00
0067 6087000000-E 1660 MOWING 3 ACR 36.00 108.00 35.00 105.00 50.00 150.00
0068 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.20 310.00 10.00 500.00 5.00 250.00
0069 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 824.00 206.00 1000.00 250.00 640.00 160.00
0070 6096000000-E 1662 SEED FOR SUPP SEEDING 125 LB 2.05 256.25 2.00 250.00 3.00 375.00
0071 6108000000-E 1665 FERTILIZER TOPDRESSING 4.75 TON 288.00 1368.00 250.00 1187.50 220.00 1045.00
0072 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 83.00 166.00 30.00 60.00 50.00 100.00
0073 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.05 8.40 100.00 800.00 1.00 8.00
0074 6123000000-E 1670 REFORESTATION 1 ACR 824.00 824.00 1200.00 1200.00 1000.00 1000.00
STRUCTURE ITEMS
0075 8017000000-N SP  CM&R TEMP ACCESS ****##ksssx Lump Sum 24000.00 15000.00 70000.00

(23+24.00 -L-)



JUL 17, 2003 10:15 AM
TIP NO B-3462

FED AID NO BRZ-2770(1)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

GUILFORD

33082.3.3

8.2495003

0.394 MI

10:00AM 6/ 9 010

JUL 15 2003 C200737

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

DELLINGER, INC.

CROWDER CONSTRUCTION
COMPANY

GREENSBORO, NC MONROE, NC CHARLOTTE, NC

0076  8056000000-N 402 REMV EXIST STR #krrkrres Lump Sum 36233.00 50000.00 20000.00
(23+24.00 -L-)

0077 8105500000-E SP  **.x DRILLD PIER IN SOIL 105.6 LF 317.20 33496.32 500.00 52800.00 240.00 25344.00
(3-6")

0078 8105600000-E SP  **.x DRILLD PIER NO SOIL 60 LF 1284.90 77094.00 1450.00 87000.00 1225.00 73500.00
(3-6)

0079 8111000000-E SP  PERM STL CASING FOR ** PIER 37.6 LF 150.00 5640.00 200.00 7520.00 150.00 5640.00
(3-6")

0080 8115000000-N SP  CROSSHOLE SONIC LOGGING 2 EA 4120.00 8240.00 5000.00 10000.00 4000.00 8000.00

0081 8116000000-E SP  CSL TUBES 742.4 LF 15.10 11210.24 10.00 7424.00 15.00 11136.00

0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 132.6 CY 593.00 78631.80 810.00 107406.00 540.00 71604.00

0083  8210000000-N 422 BRG APPR SLAB *#kkkrtiiex Lump Sum 22055.00 25000.00 20000.00
(23+24.00 -L-)

0084  8217000000-E 425 REINF STEEL (BRIDGE) 39,043 LB 0.50 19521.50 0.50 19521.50 0.60 23425.80

0085 8238000000-E 425 SPIRAL COL REINF STL BRG 6,244 LB 0.75 4683.00 1.00 6244.00 1.00 6244.00

0086 8364000000-E 450 HP12X53 PILES 330 LF 59.45 19618.50 20.00 6600.00 35.00 11550.00

0087  8503000000-E 460 CONCRETE BARRIER RAIL 4355 LF 33.80 14719.90 50.00 21775.00 30.00 13065.00

0088  8608000000-E 876 PLAIN RIP RAP Il (2'-0") 1,397 TON 28.85 40303.45 30.00 41910.00 0.01 13.97

0089  8622000000-E 876 FILTER FABRIC FOR DRAINAGE 1,554 SY 2.05 3185.70 2.00 3108.00 3.50 5439.00

0090 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5403.00 5000.00 10000.00

0091 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 2,387.69 LF 115.00 274584.35 80.00 191015.20 100.00 238769.00
CONTRACT TOTAL TOTAL 1236270.81 TOTAL 1292470.45 TOTAL 1444552.72
ROADWAY ITEMS SUB-TOTAL 557651.05 SUB-TOTAL 635146.75 SUB-TOTAL 830821.95
STRUCTURE ITEMS SUB-TOTAL 678619.76 SUB-TOTAL 657323.70 SUB-TOTAL 613730.77



JUL 17, 2003 10:15 AM
TIP NO B-3462

FED AID NO BRZ-2770(1)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

GUILFORD

33082.3.3

8.2495003

0.394 MI

10:00AM

JUL 15 2003

010

C200737

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0029000000-N SP  REINF BRG APPR *ktsirrs
(23+24.00)

0003 0050000000-E 226 SUPP CLEARING & GRUBBING

0004 0057000000-E 226 UNDERCUT EXCAVATION

0005 0063000000-N SP  GRADING

0006 0080000000-E SP  CLASS IV SUBGRD STABILIZATION

0007 0106000000-E 230 BORROW EXCAVATION

0008  0134000000-E 240 DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265 SELECT GRANULAR MATERIAL

0010 0196000000-E 270 SOIL STABILIZATION FABRIC

0011 0318000000-E 300 FNDATION MATL, MINOR STRS

0012 0343000000-E 310 15" SIDE DRAIN PIPE

0013 0366000000-E 310 15" RC PIPE CULV III

0014 0708000000-E 310 15" BCCSP B 0.064"

0015 0806000000-E 310 15" BCCS ELB B 0.064"

0016 0995000000-E 340 PIPE REMOVAL

0017 1220000000-E 545 INCIDENTAL STONE BASE

0018  1489000000-E 610 ASP CONC BASE CRS B25.0B

0019  1498000000-E 610 ASP CONC INTR CRS 119.0B

0020 1514000000-E 610 ASP CONC SURF CRS S9.5A

0021 1560000000-E 620 ASP FOR PLANT MIX PG64-22

0022  2000000000-N 806 RIGHT OF WAY MARKERS

0023  2286000000-N 840 MASNRY DRAINAGE STRUCT

0024  2366000000-N 840 FRAME W/2GRTS 840.24 STD

0025 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0026  2556000000-E 846 SHOULDER BERM GUTTER

0027 3030000000-E 862 STL BM GUARDRAIL

0028 3150000000-N 862 ADDIT GUARDRAIL POSTS

0029 3215000000-N 862 GR ANCHOR TYPE IIl

0030 3270000000-N SP GR ANCHOR TYPE 350

0031 3380000000-E 862 TEMP STL BM GUARDRAIL

0032 3389100000-N SP  GDRL ANCH UNITS 350 TEMP

0033 3649000000-E 876 PLAIN RIP RAP, CLASS B

0034  3656000000-E 876 FILTER FABRIC FOR DRAINGE

0035  4400000000-E 1110 WORK ZONE SIGNS (STAT)

0036  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE

0037 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE

0038  4430000000-N 1130 DRUMS

0039 4435000000-N 1135 CONES

Lump Sum 79900.00
Lump Sum 10250.00
1 ACR 6250.00 6250.00

500 CY 20.00 10000.00
Lump Sum 211400.00
300 TON 21.00 6300.00
16,700 CY 11.00 183700.00
50 CY 15.00 750.00
200 CY 35.00 7000.00
1,000 SY 2.00 2000.00
35 TON 25.00 875.00

40 LF 31.00 1240.00
292 LF 21.00 6132.00
28 LF 81.50 2282.00

2 EA 105.00 210.00

108 LF 18.50 1998.00
200 TON 20.00 4000.00
1,215 TON 39.00 47385.00
555 TON 41.00 22755.00
1,020 TON 39.10 39882.00
145 TON 216.00 31320.00
17 EA 125.00 2125.00

2 EA 1350.00 2700.00

1 EA 360.00 360.00

1 EA 410.00 410.00

75 LF 25.00 1875.00
625 LF 8.35 5218.75
EA 22.50 112.50

EA 825.00 3300.00

4 EA 1550.00 6200.00

575 LF 4.75 2731.25

2 EA 625.00 1250.00

79 TON 40.00 3160.00
817 SY 1.75 1429.75
52 SF 6.25 325.00

96 SF 3.90 374.40

20 SF 3.90 78.00

40 EA 27.00 1080.00

40 EA 9.70 388.00



JUL 17, 2003 10:15 AM
TIP NO B-3462

FED AID NO BRZ-2770(1)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

GUILFORD

33082.3.3

8.2495003

0.394 MI

10:00AM

JUL 15 2003

010

C200737

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0040 4445000000-E 1145 BARRICADES (TYPE IlI)

0041 4450000000-N 1150 FLAGGER

0042 4465000000-N 1160 TEMPORARY CRASH CUSHIONS
0043 4470000000-N 1160 RESET CRASH CUSHION

0044  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH
0045 4485000000-E 1170 PORT CONC BARRIER

0046 4615000000-E 1205 REM TAPE PVMT MRKINGS 4"
0047  4650000000-N 1251 TEMP RAISED PVMT MRKS
0048 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0049 4850000000-E 1205 LINE REMOVAL 4" WIDE

0050 4900000000-N 1252 PERM RAISED PVMT MARKERS
0051 6000000000-E 1605 TEMPORARY SILT FENCE

0052 6006000000-E 1610 EROS CONTRL STONE CL A
0053 6009000000-E 1610 EROS CONTRL STONE CL B
0054 6012000000-E 1610 SEDIMENT CONTROL STONE
0055 6015000000-E 1615 TEMPORARY MULCHING

0056 6018000000-E 1620 SEED FOR TEMP SEEDING
0057 6021000000-E 1620 FERT FOR TEMP SEEDING
0058 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS
0060 6030000000-E 1630 SILT EXCAVATION

0061 6033000000-E 1631 SYNTHETIC ROVING

0062 6036000000-E 1631 MATTING FOR EROS CONTROL
0063 6042000000-E 1632 1/4" HARDWARE CLOTH

0064 6048000000-E SP  FLOAT TURBIDITY CURTAIN
0065 6070000000-N SP  SPECIAL STILLING BASINS
0066 6084000000-E 1660 SEEDING AND MULCHING
0067 6087000000-E 1660 MOWING

0068 6090000000-E 1661 SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 FERT FOR REPAIR SEEDING
0070 6096000000-E 1662 SEED FOR SUPP SEEDING
0071 6108000000-E 1665 FERTILIZER TOPDRESSING
0072 6114000000-N SP  SPECIALIZED HAND MOWING
0073 6117000000-N 1675 RESPONSE FOR EROS CONTROL
0074 6123000000-E 1670 REFORESTATION

STRUCTURE ITEMS

0075 8017000000-N SP CM&R TEMP ACCESS *+ttrirers
(23+24.00 -L-)

80 LF 7.75 620.00
500 HR 15.50 7750.00
2 EA 8500.00 17000.00

4 EA 2050.00 8200.00

2 EA 10500.00 21000.00
2,500 LF 15.50 38750.00
1,000 LF 1.40 1400.00
50 EA 5.20 260.00
43,600 LF 0.19 8284.00
100 LF 1.05 105.00
30 EA 5.20 156.00
1,275 LF 1.80 2295.00
75 TON 40.00 3000.00
600 TON 40.00 24000.00
400 TON 23.00 9200.00
5 ACR 420.00 2100.00
200 LB 3.10 620.00
0.75 TON 625.00 468.75
80 LF 15.50 1240.00

2 EA 440.00 880.00
1,500 CY 15.00 22500.00
800 SY 1.70 1360.00
1,200 SY 1.50 1800.00
80 LF 4.20 336.00
100 SY 71.75 7175.00
10 EA 307.00 3070.00
6.5 ACR 1250.00 8125.00

3 ACR 44.00 132.00

50 LB 6.25 312.50
0.25 TON 830.00 207.50
125 LB 1.95 243.75
4.75 TON 420.00 1995.00
2 HR 42.00 84.00

8 EA 1.05 8.40

1 ACR 620.00 620.00
Lump Sum 23100.00



JUL 17, 2003 10:15 AM
TIP NO B-3462

FED AID NO BRZ-2770(1)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK & APPROACHES ON SR-2770.

GUILFORD

33082.3.3

8.2495003

0.394 MI

10:00AM

JUL 15 2003

010

C200737

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0076  8056000000-N 402 REMV EXIST STR #krrkrres
(23+24.00 -L-)

0077 8105500000-E SP  **.x DRILLD PIER IN SOIL
(3-6")

0078 8105600000-E SP  **.x DRILLD PIER NO SOIL
(3-6)

0079 8111000000-E SP  PERM STL CASING FOR ** PIER
(3-6")

0080 8115000000-N SP  CROSSHOLE SONIC LOGGING

0081 8116000000-E SP  CSL TUBES

0082 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0083  8210000000-N 422 BRG APPR SLAB *#kkkrtiiex
(23+24.00 -L-)

0084  8217000000-E 425 REINF STEEL (BRIDGE)

0085 8238000000-E 425 SPIRAL COL REINF STL BRG

0086 8364000000-E 450 HP12X53 PILES

0087  8503000000-E 460 CONCRETE BARRIER RAIL

0088  8608000000-E 876 PLAIN RIP RAP Il (2'-0")

0089  8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0090 8657000000-N 430 ELASTOMERIC BEARINGS

0091 8762000000-E 430 3-0"X 1-9"PRESTR SLABS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

SMITH-ROWE, INC.

DANE CONSTRUCTION, INC.

R. E. BURNS & SONS CO., INC.

THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.
DELLINGER, INC.

CROWDER CONSTRUCTION COMPANY

LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.

Lump Sum 46200.00
105.6 LF 410.00 43296.00

60 LF 1540.00 92400.00

37.6 LF 165.00 6204.00

2 EA 4100.00 8200.00

742.4 LF 12.30 9131.52
132.6 CY 810.00 107406.00
Lump Sum 27700.00
39,043 LB 0.55 21473.65
6,244 LB 0.97 6056.68

330 LF 25.65 8464.50

435.5 LF 41.00 17855.50
1,397 TON 41.00 57277.00
1,554 SY 2.05 3185.70
Lump Sum 5125.00
2,387.69 LF 93.30 222771.48
TOTAL 1609891.58

SUB-TOTAL 904044.55

SUB-TOTAL 705847.03

CONTRACT TOTAL

1166913.08
1221704.61
1232204.15
1236270.81
1292470.45
1444552.72
1609891.58

~N o g b~ WN Bk,



JUL 17, 2003 10:15 AM

TIP NO B-3633

FED AID NO BRZ-1100(7)

GRADING, DRAINAGE, PAVING & CULVERT.

BRIDGE OVER LITTLE BRUSH CREEK & APPROACHES ON SR-1100.

CHATHAM

33181.3.1

8.2521903

0.152 MI

10:00AM

JUL 15 2003

011

C200742

S. T. WOOTEN CORPORATION

R. E. BURNS & SONS CO., INC.

WILSON, NC STATESVILLE, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 35000.00 37000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 7500.00 6050.00
0003 0043000000-N 226 GRADING Lump Sum 96009.00 70000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00
0005 0134000000-E 240 DRAINAGE DITCH EXCAVATION 4 CY 25.00 100.00 50.00 200.00
0006 0318000000-E 300 FNDATION MATL, MINOR STRS 5 TON 28.00 140.00 80.00 400.00
0007 0714000000-E 310 18" BCCSP B 0.064" 28 LF 44.00 1232.00 40.00 1120.00
0008 0807000000-E 310 18" BCCS ELB B 0.064" 1 EA 240.00 240.00 200.00 200.00
0009 1489000000-E 610 ASP CONC BASE CRS B25.0B 740 TON 50.00 37000.00 38.00 28120.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 400 TON 55.00 22000.00 38.00 15200.00
0011 1560000000-E 620 ASP FOR PLANT MIX PG64-22 58 TON 230.00 13340.00 237.00 13746.00
0012 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1650.00 1650.00 2000.00 2000.00
0013 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 340.00 340.00 300.00 300.00
0014 2556000000-E 846 SHOULDER BERM GUTTER 330 LF 20.00 6600.00 25.00 8250.00
0015 3030000000-E 862 STL BM GUARDRAIL 875 LF 8.25 7218.75 8.25 7218.75
0016 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 22.00 110.00 22.00 110.00
0017 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1500.00 6000.00 1500.00 6000.00
0018 3628000000-E 876 PLAIN RIP RAP, CLASS | 17 TON 45.00 765.00 40.00 680.00
0019 3642000000-E 876 PLAIN RIP RAP, CLASS A 159 TON 35.00 5565.00 30.00 4770.00
0020 3649000000-E 876 PLAIN RIP RAP, CLASS B 14 TON 45.00 630.00 35.00 490.00
0021 3656000000-E 876 FILTER FABRIC FOR DRAINGE 400 SY 4.00 1600.00 3.00 1200.00
0022 4400000000-E 1110 WORK ZONE SIGNS (STAT) 203 SF 6.95 1410.85 10.00 2030.00
0023 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 69 SF 3.75 258.75 5.00 345.00
0024 4425000000-N 1125 WARNING FLAG SETS 2 EA 8.90 17.80 10.00 20.00
0025 4445000000-E 1145 BARRICADES (TYPE Ill) 90 LF 8.50 765.00 10.00 900.00
0026 4810000000-E 1205 PAINT PVMT MARKINGS 4" 6,800 LF 0.36 2448.00 0.36 2448.00
0027  4900000000-N 1252 PERM RAISED PVMT MARKERS 12 EA 10.00 120.00 10.00 120.00
0028 6000000000-E 1605 TEMPORARY SILT FENCE 705 LF 1.83 1290.15 2.20 1551.00
0029 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 35.00 2625.00 30.00 2250.00
0030 6009000000-E 1610 EROS CONTRL STONE CL B 205 TON 35.00 7175.00 30.00 6150.00
0031 6012000000-E 1610 SEDIMENT CONTROL STONE 120 TON 32.00 3840.00 23.00 2760.00
0032 6015000000-E 1615 TEMPORARY MULCHING 2.5ACR 400.00 1000.00 400.00 1000.00
0033 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.00 300.00 3.00 300.00
0034 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 600.00 300.00 600.00 300.00
0035 6024000000-E 1622 TEMPORARY SLOPE DRAINS 150 LF 25.00 3750.00 11.00 1650.00
0036 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 150.00 450.00 100.00 300.00
0037 6030000000-E 1630 SILT EXCAVATION 365 CY 7.00 2555.00 5.00 1825.00
0038 6033000000-E 1631 SYNTHETIC ROVING 310 SY 1.65 511.50 1.65 511.50
0039 6036000000-E 1631 MATTING FOR EROS CONTROL 775 SY 1.55 1201.25 1.55 1201.25
0040 6042000000-E 1632 1/4" HARDWARE CLOTH 20 LF 5.33 106.60 2.00 40.00



JUL 17, 2003 10:15 AM CHATHAM

TIP NO B-3633 33181.3.1
8.2521903
FED AID NO BRZ-1100(7) 0.152 MI

GRADING, DRAINAGE, PAVING & CULVERT.
BRIDGE OVER LITTLE BRUSH CREEK & APPROACHES ON SR-1100.

10:00AM 2/ 2 011

JUL 15 2003 C200742

S. T. WOOTEN CORPORATION

R. E. BURNS & SONS CO., INC.

WILSON, NC STATESVILLE, NC

0041 6070000000-N SP  SPECIAL STILLING BASINS 4 EA 650.00 2600.00 200.00 800.00
0042 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1240.00 3720.00 1240.00 3720.00
0043 6087000000-E 1660 MOWING 1.5ACR 45.00 67.50 45.00 67.50
0044 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.50 325.00 6.50 325.00
0045 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00 900.00 225.00
0046 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.90 95.00 1.90 95.00
0047 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 400.00 800.00 400.00 800.00
0048 6111000000-E SP  IMPERVIOUS DIKE 325 LF 45.00 14625.00 15.00 4875.00
0049 6114000000-N SP  SPECIALIZED HAND MOWING 2.5 HR 42.00 105.00 42.00 105.00
0050 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 1.00 8.00

CULVERT ITEMS
0051 8049000000-N SP  REMV EXIST STR **#*kkkaxx Lump Sum 20000.00 12000.00

(16+63.20 -L-)
0052 8196000000-E 420 CLASS A CONCRETE (CULV) 165 CY 550.00 90750.00 500.00 82500.00
0053 8804000000-N SP  GENERIC CULVERT ITEM (LS) Lump Sum 303000.00 413600.00

PRECAST REINFORCED CONC THREE- SIDED CULVERT,

STA 16+63.20-L-

CONTRACT TOTAL TOTAL 709486.15 TOTAL 747878.00

ROADWAY ITEMS SUB-TOTAL 295736.15 SUB-TOTAL 239778.00

CULVERT ITEMS SUB-TOTAL 413750.00 SUB-TOTAL 508100.00

BIDDERS IN ORDER CONTRACT TOTAL

S. T. WOOTEN CORPORATION 1 709486.15

R. E. BURNS & SONS CO., INC. 2 747878.00



JUL 17, 2003 10:15 AM

TIP NO

FED AID NO NHS-421(24)

U-2827C

PVT REHAB, SAFETY IMPROVEMENTS, SIGNING & STR REHAB.

I-40BUS/US-421 FROM WEST OF US-311 TO WEST OF US-158 IN WINSTON-SALEM.

FORSYTH

34872.3.3

8.1622704

1.648 Ml

10:00AM 1/ 6 012

JUL 15 2003 C200744

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

DLB, INC. D/B/A DLB, INC., (OF

VA)
HILLSVILLE, VA

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016

0017
0018
0019
0020
0021
0022
0023
0024
0025
0026

0027

0028
0029
0030
0031

0032
0033

0034
0035
0036

0000100000-N
0043000000-N
0050000000-E
0057000000-E
0080000000-E
0170000000-E
0195000000-E
0196000000-E
0318000000-E
0366000000-E
0372000000-E
0378000000-E
0708000000-E
0714000000-E
0726000000-E
0804000000-E

1022000000-E
1110000000-E
1491000000-E
1503000000-E
1523000000-E
1560000000-E
1565000000-E
1570000000-E
1662000000-E
1891000000-E

1891000000-E

2000000000-N
2253000000-E
2286000000-N
2363000000-N

2365000000-N
2374000000-N

2396000000-N
2407000000-N
2549000000-E

800
226
226
226
SP

SP

265
270
300
310
310
310
310
310
310
310

SP

510
610
610
610
620
620
620
650
SP

SP

806
840
840
840

840
840

840
840
846

ROADWAY ITEMS

MOBILIZATION
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
CLASS IV SUBGRD STABILIZATION
REMOVAL OF CONC PVMT SLBS
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FNDATION MATL, MINOR STRS
15" RC PIPE CULV II

18" RC PIPE CULV Il

24" RC PIPE CULV IlI

15" BCCSP B 0.064"

18" BCCSP B 0.064"

30" BCCSP B 0.079"

**" BCCS ELB B *+vxx"

(15", 0.064")

SEALING PVMT CRACKS
STABILIZER AGGREGATE

ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS $9.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASP FOR PLANT MIX, PG 76-22
OG ASP FRICT FC-1 MOD
GENERIC PAVING ITEM (SY)

MILLING ASPHALT PAVEMENT, 0" TO VARIABLE DEPTH

GENERIC PAVING ITEM (SY)

MILLING ASPHALT PAVEMENT, VARIABLE DEPTH

RIGHT OF WAY MARKERS
PIPE COLLARS

MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.***** STD
(840.20)

FRAME W/2GRTS 840.22 STD
FRAME-GRT-HD 840.03 **

(B

FRAME W/COVER STD 840.54
STL FRAM W/ 2 GTR, STD 840.37
2'-6"CONC CURB & GUTTER

Lump Sum 405835.00
Lump Sum 1035908.12
1 ACR 5250.00 5250.00

750 CY 30.00 22500.00
350 TON 25.00 8750.00
5,000 SY 26.25 131250.00
500 CY 33.00 16500.00
500 SY 3.90 1950.00
120 TON 35.25 4230.00
20 LF 69.20 1384.00
388 LF 39.90 15481.20
360 LF 46.15 16614.00
172 LF 49.70 8548.40
20 LF 74.05 1481.00
128 LF 70.70 9049.60
2 EA 250.00 500.00
1,500 LB 3.50 5250.00
500 TON 19.70 9850.00
30,640 TON 29.70 910008.00
13,570 TON 28.55 387423.50
17,040 TON 30.30 516312.00
1,695 TON 250.15 424004.25
1,000 TON 267.10 267100.00
95 TON 399.65 37966.75
1,440 TON 64.50 92880.00
1,425 SY 8.35 11898.75
7,950 SY 2.65 21067.50
12 EA 157.50 1890.00
4.3 CY 1031.35 4434.81
41 EA 1833.75 75183.75
19 EA 558.20 10605.80

8 EA 547.35 4378.80

3 EA 423.75 1271.25

3 EA 261.85 785.55

8 EA 995.65 7965.20
1,640 LF 9.70 15908.00

2000.00
8.00
25.50
24.00
40.00
2.00
24.00
38.00
26.00
33.00
32.00
60.00
36.00
275.00

8.00
21.50
37.00
38.00
38.00

250.00
260.00
400.00
81.00
5.40

1.45

120.00
1000.00
1300.00

320.00

320.00
350.00

320.00
700.00
12.50

452000.00
1170500.00
2000.00
6000.00
8925.00
120000.00
20000.00
1000.00
2880.00
760.00
10088.00
11880.00
5504.00
1200.00
4608.00
550.00

12000.00
10750.00
1133680.00
515660.00
647520.00
423750.00
260000.00
38000.00
116640.00
7695.00

11527.50

1440.00
4300.00
53300.00
6080.00

2560.00
1050.00

960.00
5600.00
20500.00

556700.00

3799700.00

8000.00 8000.00
15.00 11250.00
21.50 7525.00
26.50 132500.00
35.00 17500.00
2.50 1250.00
24.00 2880.00
28.25 565.00
33.10 12842.80
30.85 11106.00
45.50 7826.00
116.00 2320.00
36.10 4620.80
302.00 604.00
8.30 12450.00
20.00 10000.00
36.00 1103040.00
33.60 455952.00
35.00 596400.00
225.00 381375.00
235.00 235000.00
360.00 34200.00
73.00 105120.00
9.00 12825.00
3.50 27825.00
157.00 1884.00
630.00 2709.00
1260.00 51660.00
315.00 5985.00
315.00 2520.00
368.00 1104.00
315.00 945.00
705.00 5640.00
9.75 15990.00



JUL 17, 2003 10:15 AM FORSYTH

TIP NO U-2827C 34872.3.3 10:00AM 2/ 6 012
8.1622704
FED AID NO NHS-421(24) 1.648 Ml JUL 15 2003 C200744

PVT REHAB, SAFETY IMPROVEMENTS, SIGNING & STR REHAB.
I-40BUS/US-421 FROM WEST OF US-311 TO WEST OF US-158 IN WINSTON-SALEM.

THOMPSON ARTHUR DLB, INC. D/B/A DLB, INC., (OF LARCO CONSTRUCTION, A DIV. OF

DIVISION-APAC-ATLANTIC, INC. VA.) NELLO L. TEER CO.
GREENSBORO, NC HILLSVILLE, VA WINSTON-SALEM, NC
0037 2577000000-E 846 CONC EXPRESSWAY GUTTER 7,090 LF 13.65 96778.50 15.70 111313.00 13.65 96778.50
0038 2619000000-E 850 4" CONCRETE PAVED DITCH 190 SY 47.25 8977.50 41.00 7790.00 47.25 8977.50
0039 2682000000-E 853 **" CONC GLARE SCREEN 2,780 LF 17.35 48233.00 12.00 33360.00 11.75 32665.00
(18
0040 2682000000-E 853 **" CONC GLARE SCREEN 2,740 LF 20.50 56170.00 16.00 43840.00 15.50 42470.00
(7
0041 2703000000-E 854 CONC BARRIER TYPE #****** 2,740 LF 94.50 258930.00 73.00 200020.00 70.10 192074.00
0}
0042 2703000000-E 854 CONC BARRIER TYPE *x**** 2,780 LF 58.80 163464.00 95.00 264100.00 94.25 262015.00
(m
0043 2710000000-N 854 CONC BARRIER TRANS SECTN 2 EA 9975.00 19950.00 6900.00 13800.00 6590.00 13180.00
0044 2724000000-E 857 PC REINF BARRIER SNGL FC 350 LF 68.25 23887.50 47.00 16450.00 68.25 23887.50
0045 2815000000-N 858 ADJ DROP INLETS 2 EA 1260.00 2520.00 500.00 1000.00 840.00 1680.00
0046 3030000000-E 862 STL BM GUARDRAIL 11,450 LF 8.95 102477.50 9.00 103050.00 8.95 102477.50
0047 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 23.10 231.00 24.00 240.00 23.10 231.00
0048 3180000000-N 862 GR ANCHOR TYPE ****rxxkik 1 EA 1050.00 1050.00 1100.00 1100.00 1050.00 1050.00
(B-77)
0049 3210000000-N 862 GR ANCHOR TYPE CAT-1 9 EA 315.00 2835.00 320.00 2880.00 315.00 2835.00
0050 3270000000-N SP  GR ANCHOR TYPE 350 12 EA 1680.00 20160.00 1700.00 20400.00 1680.00 20160.00
0051 3360000000-E 863 REMOVE EXISTING GUARDRAIL 11,840 LF 1.05 12432.00 1.10 13024.00 1.05 12432.00
0052 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 920 LF 1.40 1288.00 2.20 2024.00 1.45 1334.00
0053 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 35 EA 11.75 411.25 17.00 595.00 11.75 411.25
0054 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 35 EA 15.55 544.25 39.00 1365.00 15.50 542.50
0055 3557000000-E 866 ADDITIONAL BARBED WIRE 100 LF 1.50 150.00 1.10 110.00 1.50 150.00
0056 3649000000-E 876 PLAIN RIP RAP, CLASS B 30 TON 60.20 1806.00 33.50 1005.00 34.90 1047.00
0057 3656000000-E 876 FILTER FABRIC FOR DRAINGE 690 SY 4.00 2760.00 1.65 1138.50 1.95 1345.50
0058 4048000000-E 902 REINF CL A CONC FOOTINGS 7 CY 525.00 3675.00 550.00 3850.00 525.00 3675.00
0059 4054000000-E 902 PLN CL A CONC FOOTINGS 2 CY 525.00 1050.00 550.00 1100.00 525.00 1050.00
0060 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 4,558 LB 4.20 19143.60 4.35 19827.30 4.20 19143.60
0061 4066000000-E 903 SIMPLE STL BM SUPPORTS 2,630 LB 4.20 11046.00 4.35 11440.50 4.20 11046.00
0062 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 538 LF 6.30 3389.40 6.50 3497.00 6.30 3389.40
0063 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 4 EA 26.25 105.00 27.00 108.00 26.25 105.00
0064 4079000000-N 903 SUPPORT, BARR SMALL 2 EA 52.50 105.00 54.00 108.00 52.50 105.00
0065 4102000000-N 904 SIGN ERECTION, TYPE E 13 EA 52.50 682.50 54.00 702.00 52.50 682.50
0066 4108000000-N 904 SIGN ERECTION, TYPE F 2 EA 105.00 210.00 110.00 220.00 105.00 210.00
0067 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 5 EA 1.05 5.25 1.00 5.00 1.05 5.25
®)
0068 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 12 EA 525.00 6300.00 545.00 6540.00 525.00 6300.00

(G
0069 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 6 EA 420.00 2520.00 440.00 2640.00 420.00 2520.00
(B)
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THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

DLB, INC. D/B/A DLB, INC., (OF
VA)

HILLSVILLE, VA

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0070

0071

0072

0073

0074

0075

0076

0077

0078

0079

0080

0081

0082

0083

0084

0085

0086

0087

0088
0089
0090
0091
0092
0093
0094
0095

4114000000-N

4149000000-N

4152000000-N

4155000000-N

4285000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4425000000-N
4430000000-N
4445000000-E

904

907

907

907

908

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

1110
1110
1110
1115
1120
1125
1130
1145

SIGN ERECTION, MILEMARKERS
DISPOSE SIGN SYST OVRHD

DISPOSE SIGN SYST STL BM

DISPOSE SIGN SYST U-CHAN

TEMP SIGN COVER

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
(EASTBOUND)

GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"
GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"
GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "A"

GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "B"

GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "C"

GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "D"

GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "E"

GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "F"

GENERIC SIGNING ITEM (LS)

STATIC LIGHTING SYSTEM FOR OVERHEAD ASSEMBLY
"A" (WEST- BOUND)

GENERIC SIGNING ITEM (LS)

STATIC LIGHTING SYSTEM FOR OVERHEAD ASSEMBLY
e

GENERIC SIGNING ITEM (LS)

STATIC LIGHTING SYSTEM FOR OVERHEAD ASSEMBLY
o

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORTABLE

WORK ZONE SIGNS (BARRICDE

FLASHING ARROW PNL TYPE C

CHANGEABLE MESSAGE SIGNS

WARNING FLAG SETS

DRUMS

BARRICADES (TYPE IIl)

4 EA 31.50 126.00

4 EA 525.00 2100.00

16 EA 1.05 16.80

20 EA 1.05 21.00

12 EA 26.25 315.00

Lump Sum 22155.00
Lump Sum 22338.75
Lump Sum 22585.50
Lump Sum 22107.75
Lump Sum 68250.00
Lump Sum 42000.00
Lump Sum 21000.00
Lump Sum 36750.00
Lump Sum 47250.00
Lump Sum 42000.00
Lump Sum 5071.50
Lump Sum 6693.75
Lump Sum 5071.50
1,615 SF 3.15 5087.25

782 SF 4.10 3206.20

50 SF 4.10 205.00

3 EA 4525.51 13576.53

3 EA 19960.00 59880.00

16 EA 10.25 164.00

450 EA 60.50 27225.00

216 LF 10.40 2246.40

33.00 132.00
545.00 2180.00
2.00 32.00
2.00 40.00
27.00 324.00
23000.00

23000.00

23000.00

23000.00

70000.00

44000.00

22000.00

38000.00

49000.00

44000.00

5000.00

7000.00

5000.00

3.20 5168.00
4.30 3362.60
4.30 215.00
4100.00 12300.00
20000.00 60000.00
11.00 176.00
47.00 21150.00
10.50 2268.00

31.50 126.00
525.00 2100.00
1.05 16.80
1.05 21.00
26.25 315.00
22155.00

22340.00

22585.00

22110.00

68250.00

42000.00

21000.00

36750.00

47250.00

42000.00

5070.00

6690.00

5070.00

3.15 5087.25
4.10 3206.20
4.10 205.00
3870.00 11610.00
17310.00 51930.00
10.25 164.00
32.35 14557.50
10.35 2235.60



JUL 17, 2003 10:15 AM FORSYTH

TIP NO U-2827C 34872.3.3 10:00AM 4/ 6 012
8.1622704
FED AID NO NHS-421(24) 1.648 Ml JUL 15 2003 C200744

PVT REHAB, SAFETY IMPROVEMENTS, SIGNING & STR REHAB.
I-40BUS/US-421 FROM WEST OF US-311 TO WEST OF US-158 IN WINSTON-SALEM.

THOMPSON ARTHUR DLB, INC. D/B/A DLB, INC., (OF LARCO CONSTRUCTION, A DIV. OF

DIVISION-APAC-ATLANTIC, INC. VA)) NELLO L. TEER CO.
GREENSBORO, NC HILLSVILLE, VA WINSTON-SALEM, NC
0096 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 73.35 293.40 77.00 308.00 73.35 293.40
0097 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 8662.50 17325.00 9100.00 18200.00 8860.00 17720.00
0098 4470000000-N 1160 RESET CRASH CUSHION 11 EA 1995.00 21945.00 1750.00 19250.00 1995.00 21945.00
0099 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 13576.53 27153.06 15000.00 30000.00 10175.00 20350.00
0100 4485000000-E 1170 PORT CONC BARRIER 6,660 LF 15.75 104895.00 31.00 206460.00 15.75 104895.00
0101 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 10,650 LF 19.95 212467.50 33.00 351450.00 19.95 212467.50
0102 4500000000-E 1170 RESET PORT CONC BARRIER 26,520 LF 3.70 98124.00 5.60 148512.00 3.70 98124.00
0103 4505000000-E 1170 RESET PORT CONC BARR,ANCH 33,490 LF 7.35 246151.50 6.30 210987.00 7.35 246151.50
0104 4620000000-E 1205 REM TAPE PVMT MRKINGS 6" 8,599 LF 1.58 13586.42 1.65 14188.35 1.60 13758.40
0105 4640000000-N 1205 REM TAPE PVT MKG CHARACT 13 EA 63.00 819.00 66.00 858.00 63.00 819.00
0106 4645000000-N 1205 REM TAPE PVT MKG SYMBOL 8 EA 157.50 1260.00 166.00 1328.00 157.00 1256.00
0107 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,058 EA 5.25 5554.50 5.50 5819.00 5.25 5554.50
0108 4688000000-E 1205 6"WIDE THERMO 90 MILS 35,405 LF 0.61 21597.05 0.65 23013.25 0.60 21243.00
0109 4690000000-E 1205 6"WIDE THERMO 120 MILS 6,077 LF 0.74 4496.98 0.75 4557.75 0.75 4557.75
0110 4700000000-E 1205 12"WIDE THERMO 90 MILS 7,008 LF 1.26 8830.08 1.35 9460.80 1.25 8760.00
0111 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 20 EA 52.50 1050.00 55.00 1100.00 52.50 1050.00
0112 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 14 EA 105.00 1470.00 110.00 1540.00 105.00 1470.00
0113 4775000000-E 1205 6" COLD APPL PLSTIC LINES 2,038 LF 3.41 6949.58 3.50 7133.00 3.40 6929.20
0114 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 2 EA 210.00 420.00 220.00 440.00 210.00 420.00
0115 4815000000-E 1205 PAINT PVMT MARKINGS 6" 281,964 LF 0.16 45114.24 0.17 47933.88 0.16 45114.24
0116 4825000000-E 1205 PAINT PVMT MARKINGS 12" 28,128 LF 0.37 10407.36 0.40 11251.20 0.37 10407.36
0117 4840000000-N 1205 PAINT PVT MKG CHARACTER 52 EA 42.00 2184.00 44.00 2288.00 42.00 2184.00
0118 4845000000-N 1205 PAINT PVT MKG SYMBOL 50 EA 52.50 2625.00 55.00 2750.00 52.50 2625.00
0119 4850000000-E 1205 LINE REMOVAL 4" WIDE 17,090 LF 0.29 4956.10 0.30 5127.00 0.29 4956.10
0120 4855000000-E 1205 LINE REMOVAL 6" WIDE 37,679 LF 0.34 12810.86 0.35 13187.65 0.34 12810.86
0121 4860000000-E 1205 LINE REMOVAL 8" WIDE 2,606 LF 0.47 1224.82 0.50 1303.00 0.47 1224.82
0122 4865000000-E 1205 LINE REMOVAL 12" WIDE 2,097 LF 0.89 1866.33 0.95 1992.15 0.90 1887.30
0123 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 614 EA 31.50 19341.00 33.00 20262.00 31.50 19341.00
0124  4935000000-N 1267 FLEX DELINATR (CRYSTAL) 24 EA 28.20 676.80 29.00 696.00 28.20 676.80
0125 4940000000-N 1267 FLEX DELINATR (YELLOW) 32 EA 28.20 902.40 29.00 928.00 28.20 902.40
0126 5010000000-E 1401 100" HIGH MOUNT STANDARD 3 EA 12940.00 38820.00 13000.00 39000.00 12940.00 38820.00
0127 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 3517.50 3517.50 3700.00 3700.00 3517.50 3517.50
0128 5025000000-E 1402 HIGH MOUNT FOUNDATIONS 15.3 CY 661.50 10120.95 700.00 10710.00 661.50 10120.95
0129 5030000000-N 1403 HM LUMINAIRE ****¥ixkiik 12 EA 703.50 8442.00 740.00 8880.00 703.50 8442.00
(1KW HPS)
0130 5125000000-E 1407 SERVICE LATERAL ***¥*kkkix 30 LF 30.00 900.00 31.00 930.00 29.95 898.50
(3 #1/0 USE)
0131 5145000000-N 1408 LITE CNTRL RW***kirkkkik 1 EA 8715.00 8715.00 9000.00 9000.00 8715.00 8715.00

(120/240 VOLT)
0132 5155000000-E 1409 ELECT DUCT BD, SIZE ***x 30 LF 5.85 175.50 6.00 180.00 5.85 175.50
2
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THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

DLB, INC. D/B/A DLB, INC., (OF
VA)

HILLSVILLE, VA

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0133

0134

0135

0136

0137

0138

0139

0140

0141

0142

0143
0144

0145
0146
0147
0148
0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163

5155000000-E

5160000000-E

5160000000-E

5180000000-E

5185000000-E

5205000000-E

5215000000-E

5220000000-E

5230000000-E

5240000000-N

5255000000-N
5270000000-N

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6030000000-E
6033000000-E
6036000000-E
6042000000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6109000000-E
6114000000-N

1409

1409

1409

1410

1410

1410

1410

1410

1410

1411

1413
SP

1605
1610
1610
1610
1615
1620
1620
1630
1631
1631
1632
1660
1660
1661
1661
1662
1665
SP

SP

ELECT DUCT BD, SIZE ***+*
(3

ELECT DUCT JA, SIZE *+w
(2

ELECT DUCT JA, SIZE *+w
3

*_f##4 W/G FEEDER CIRCUIT
2

*_##2 W/G FEEDER CIRCUIT
2

5 #8 W/G FEEDR N **+xs"

(2, 1-1/2")

414 W/G FEEDER N **wrx
(2, 1-1/2")

412 W/G FEEDER N **wkx
(2, 1-1/2")

kkkkkkkkkkkk FEEDER N *%
(2-#1/0 WIG, 1-1/2")

ELEC ‘]B kkkkkkkkkkkk

(PC18)

PORTABLE LIGHTING
GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
SILT EXCAVATION
SYNTHETIC ROVING
MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIAL SEED UND GR FESCUE/BLGRS
SPECIALIZED HAND MOWING

20 LF 6.30 126.00
111 LF 16.30 1809.30
77 LF 20.50 1578.50
161 LF 2.60 418.60
161 LF 2.85 458.85
184 LF 7.00 1288.00
428 LF 7.35 3145.80
672 LF 7.90 5308.80
149 LF 9.15 1363.35
4 EA 619.50 2478.00
Lump Sum 45250.00
40 EA 280.00 11200.00
625 LF 1.90 1187.50
400 TON 45.00 18000.00
1,880 TON 40.00 75200.00
790 TON 40.00 31600.00
11.5ACR 420.00 4830.00
400 LB 2.65 1060.00
1.75 TON 420.00 735.00
6,500 CY 1.00 6500.00
3,510 SY 1.30 4563.00
12,670 SY 1.30 16471.00
800 LF 1.80 1440.00
12.5ACR 1134.00 14175.00
7 ACR 47.25 330.75
100 LB 10.50 1050.00
0.25 TON 420.00 105.00
275 LB 2.10 577.50
9.25 TON 315.00 2913.75
1.2 ACR 3150.00 3780.00

26.5 HR 36.75 973.88

6.50 130.00
17.00 1887.00
21.00 1617.00

2.75 442.75
3.00 483.00
7.50 1380.00
7.75 3317.00
8.10 5443.20
9.50 1415.50
650.00 2600.00
120000.00

290.00 11600.00
2.00 1250.00
30.00 12000.00
28.00 52640.00
23.00 18170.00
490.00 5635.00
4.95 1980.00
830.00 1452.50
6.00 39000.00
2.10 7371.00
1.80 22806.00
3.00 2400.00

2000.00 25000.00

65.00 455.00

7.75 775.00
1300.00 325.00
2.10 577.50
440.00 4070.00

8500.00 10200.00
75.00 1987.50

6.30 126.00
16.25 1803.75
20.50 1578.50

2.60 418.60

2.85 458.85

7.00 1288.00

7.35 3145.80

7.90 5308.80

9.15 1363.35

620.00 2480.00
75600.00
280.00 11200.00

1.90 1187.50
29.60 11840.00
32.35 60818.00
24.70 19513.00

630.00 7245.00
2.65 1060.00
735.00 1286.25
11.55 75075.00

1.40 4914.00

1.50 19005.00

1.80 1440.00

1260.00 15750.00
52.50 367.50
6.30 630.00
1050.00 262.50
1.80 495.00
283.50 2622.38
7875.00 9450.00
52.50 1391.25



JUL 17, 2003 10:15 AM
TIP NO U-2827C

FED AID NO NHS-421(24)
PVT REHAB, SAFETY IMPROVEMENTS, SIGNING & STR REHAB.
I-40BUS/US-421 FROM WEST OF US-311 TO WEST OF US-158 IN WINSTON-SALEM.

FORSYTH

34872.3.3

8.1622704

1.648 Ml

10:00AM

JUL 15 2003

6/ 6 012

C200744

THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

GREENSBORO, NC

DLB, INC. D/B/A DLB, INC., (OF

VA)

HILLSVILLE, VA

LARCO CONSTRUCTION, A DIV. OF

NELLO L. TEER CO.

WINSTON-SALEM, NC

0164 6117000000-N 1675 RESPONSE FOR EROS CONTROL
0165 2500000000-E 842 CONCRETE RETAINING WALLS
0166 8832000000-N SP  GENERIC RET WALL ITEM (LS)
SOIL NAIL RETAINING WALL (RETAINING WALL 1)
0167 2500000000-E 842 CONCRETE RETAINING WALLS

STRUCTURE ITEMS

0168 8280000000-E 440 STRUCTURAL STEEL

0169 8608000000-E 876 PLAIN RIP RAP Il (2'-0")

0170 8664000000-E SP SHOTCRETE REPAIRS

0171 8671000000-N SP  SHOTCRETE CORE SAMPLES

0172 8678000000-E SP  EPOXY RESIN INJECTION

0173 8692000000-N SP EVAZOTE JOINT SEALS

0174 8860000000-N SP  GENERIC STRUCTURE ITEM (LS)
ELASTOMERIC BEARINGS

0175 8893000000-E SP  GENERIC STRUCTURE ITEM (SY)
CLASS Il REPAIR

0176 8893000000-E SP  GENERIC STRUCTURE ITEM (SY)

CLASS lll REPAIR

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS
BIDDERS IN ORDER

THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.
DLB, INC. D/B/A DLB, INC., (OF VA.)

LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.

16 EA
105 CY
Lump Sum

370 CY

Lump Sum
18 TON
685 CF
24 EA
60 LF
Lump Sum
Lump Sum

5 SY

179 SY

1.05

561.25

105.00
105.00
105.00
105.00

567.00

708.75

TOTAL

SUB-TOTAL
SUB-TOTAL

16.80

207662.50

357000.00
1890.00
71925.00
2520.00
6300.00
168000.00
136500.00

2835.00

126866.25

8150766.47

7276930.22
873836.25

100.00

450.00

50.00
300.00
17.00
55.00

575.00

750.00

TOTAL

SUB-TOTAL
SUB-TOTAL

CONTRACT TOTAL

8150766.47
8985964.38
11359893.61

1600.00

166500.00

275000.00
900.00
205500.00
408.00
3300.00
95000.00
44600.00

2875.00

134250.00

8985964.38

8224131.38
761833.00

610.00

105.00
105.00
105.00
105.00

567.00

708.75

TOTAL

SUB-TOTAL
SUB-TOTAL

16.80

225700.00

357000.00
1890.00
71925.00
2520.00
6300.00
168000.00
136500.00

2835.00

126866.25

11359893.61

10486057.36
873836.25



JUL 17, 2003 10:15 AM MECKLENBURG

TIP NO U-4440B, U-4440A 35033.3.1 10:00AM 1/ 6 013
8.0130017
FED AID NO ITS-TCSP-1003(29) 8.553 MI JUL 15 2003 C200736

INTELLEGENT TRANSPORTATION SYSTEM.
I-85 FROM I-77 TO BROOKSHIRE FWY, BROOKSHIRE FWY FROM 1-85 TO DAVIDSON ST, I-77 FROM 1-85 TO 1-277.

WORLD FIBER TECHNOLOGIES, MASTEC NORTH AMERICA, INC. TRAFFIC CONTROL DEVICES, INC.

INC.
ALPHARETTA, GA WOODSTOCK, GA ALTAMONTE SPRNGS, FL

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 105987.80 20000.00 90250.00

0002  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 1,760 SF 11.77 20715.20 3.56 6265.60 3.70 6512.00

0003  4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 3529.33 14117.32 5342.00 21368.00 3196.00 12784.00

0004 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 3 EA 13411.44 40234.32 11680.00 35040.00 7858.00 23574.00

0005 4425000000-N 1125 WARNING FLAG SETS 12 EA 7.06 84.72 43.00 516.00 18.50 222.00

0006  4430000000-N 1130 DRUMS 577 EA 38.53 22231.81 57.55 33206.35 8.60 4962.20

0007  4435000000-N 1135 CONES 30 EA 34.47 1034.10 33.00 990.00 24.00 720.00

0008  4450000000-N 1150 FLAGGER 300 HR 36.79 11037.00 82.00 24600.00 50.40 15120.00

0009  4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 7 EA 14705.52 102938.64 13032.00 91224.00 2275.00 15925.00

0010  7252000000-E 1710 MESSENGER CABLE (1/4") 2,950 LF 0.92 2714.00 1.44 4248.00 1.55 4572.50

0011 7279000000-E 1715 TRACER WIRE 45105 LF 0.10 4510.50 0.44 19846.20 0.28 12629.40

0012  7303000000-E SP  DIR DRILL OUT-DUCT CONDUIT, 5" 5540 LF 47.41 262651.40 22.28 123431.20 21.70 120218.00

0013  7306000000-E SP  TRENCH MULTI-DUCT, 1-1/4" ** COND 19,135 LF 5.85 111939.75 5.95 113853.25 7.65 146382.75
4

0014 7307000000-E SP MULTI-DUCT, 1-1/4" OUT-DUCT ** COND 5540 LF 2.30 12742.00 4.73 26204.20 8.00 44320.00
4

0015 7372000000-N 1721 GUY ASSEMBLY 8 EA 235.39 1883.12 227.00 1816.00 94.00 752.00

0016  7432000000-E 1722 2" RISER WITH TUBING 11 EA 281.86 3100.46 276.00 3036.00 403.00 4433.00

0017  7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 29,115 LF 2.33 67837.95 2.86 83268.90 2.70 78610.50
(144)

0018  7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 700 LF 1.14 798.00 173 1211.00 1.20 840.00
(24)

0019  7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 11,695 LF 4.13 48300.35 4.59 53680.05 4.70 54966.50
(288)

0020  7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 23,810 LF 1.58 37619.80 2.04 48572.40 1.65 39286.50
(72)

0021  7552000000-N 1731 INTERCONNECT CENTER 26 EA 4996.46 129907.96 7057.00 183482.00 3438.00 89388.00

0022  7566000000-N 1733 DELINEATOR MARKER 22 EA 40.75 896.50 79.00 1738.00 95.00 2090.00

0023  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 2503.47 5006.94 3210.00 6420.00 29915.00 59830.00
BASE-MOUNTED SPLICE CABINET

0024  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 6213.38 31066.90 3936.00 19680.00 9910.00 49550.00
CCTV ASSEMBLY

0025  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 6812.25 34061.25 4920.00 24600.00 7355.00 36775.00
CCTV METAL POLE

0026  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 9768.87 9768.87 19406.00 19406.00 17595.00 17595.00
CENTRAL FIBER OPTIC INTER- CONNECT CENTER

0027  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 988.21 988.21 15803.00 15803.00 3370.00 3370.00
COMMUNICATIONS CLOSET RACK CABINET

0028  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 20849.92 62549.76 9802.00 29406.00 9152.00 27456.00
DUAL MICROWAVE VEHICLE DETECTOR ASSEMBLY

0029  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 922.33 922.33 877.00 877.00 14860.00 14860.00

ETHERNET LAN SWITCH



JUL 17, 2003 10:15 AM MECKLENBURG

TIP NO U-4440B, U-4440A 35033.3.1 10:00AM 2/ 6 013
8.0130017
FED AID NO ITS-TCSP-1003(29) 8.553 MI JUL 15 2003 C200736

INTELLEGENT TRANSPORTATION SYSTEM.
I-85 FROM I-77 TO BROOKSHIRE FWY, BROOKSHIRE FWY FROM 1-85 TO DAVIDSON ST, I-77 FROM 1-85 TO 1-277.

WORLD FIBER TECHNOLOGIES, MASTEC NORTH AMERICA, INC. TRAFFIC CONTROL DEVICES, INC.

INC.
ALPHARETTA, GA WOODSTOCK, GA ALTAMONTE SPRNGS, FL

0030 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 20423.03 40846.06 21007.00 42014.00 28080.00 56160.00
ETHERNET ROUTER

0031 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1139.97 2279.94 684.00 1368.00 1795.00 3590.00
FIBER OPTIC MEDIA CONVERTER

0032 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 22 EA 899.98 19799.56 1747.00 38434.00 1045.00 22990.00
FOT

0033 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 899.98 2699.94 1783.00 5349.00 952.00 2856.00
FURNISH FOT (CHASSIS MOUNT)

0034 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 899.98 1799.96 1614.00 3228.00 952.00 1904.00
FURNISH FOT (STAND-ALONE)

0035 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 970.56 1941.12 1931.00 3862.00 1000.00 2000.00
FURNISH VOR-D

0036 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1088.21 2176.42 1931.00 3862.00 1117.00 2234.00
FURNISH VOT-D

0037 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 86 EA 581.22 49984.92 570.00 49020.00 541.00 46526.00
JUNCTION BOX (OVER-SIZED)

0038 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 12 EA 830.37 9964.44 1050.00 12600.00 765.00 9180.00
JUNCTION BOX (OVER-SIZED, HEAVY DUTY)

0039 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2503.47 2503.47 2756.00 2756.00 3370.00 3370.00
MRTMC COMPUTER ROOM RACK CABI- NET

0040 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 15 EA 2301.67 34525.05 1322.00 19830.00 7318.00 109770.00
MVD METAL POLE

0041 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1743.49 3486.98 1934.00 3868.00 2184.00 4368.00
OPTELECOM VOR-D

0042 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1743.49 3486.98 1575.00 3150.00 2184.00 4368.00
OPTELECOM VOT-D

0043 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 21 EA 3222.47 67671.87 5097.00 107037.00 4652.00 97692.00
POLE-MOUNTED EQUIPMENT CABINET

0044  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3481.29 3481.29 2066.00 2066.00 40667.00 40667.00
POLE-MOUNTED SPLICE CABINET

0045 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 16 EA 6514.48 104231.68 5117.00 81872.00 4700.00 75200.00
SINGLE MICROWAVE VEHICLE DETECTOR ASSEMBLY

0046  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1237.03 2474.06 706.00 1412.00 981.00 1962.00
SPLICE CABINET FOUNDATION

0047  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 1723.16 13785.28 7462.00 59696.00 2475.00 19800.00
SPLICE ENCLOSURE, TYPE A

0048 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 5053.42 25267.10 1830.00 9150.00 5693.00 28465.00
SPLICE ENCLOSURE, TYPE B

0049 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 3491.68 17458.40 2204.00 11020.00 5124.00 25620.00
TERMINAL SERVER

0050 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1976.42 3952.84 4012.00 8024.00 792.00 1584.00
VIDEO DISTRIBUTION AMPLIFIER

0051 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 970.56 4852.80 2156.00 10780.00 1100.00 5500.00

VOR-D



JUL 17, 2003 10:15 AM MECKLENBURG

TIP NO U-4440B, U-4440A 35033.3.1 10:00AM 3/ 6 013
8.0130017
FED AID NO ITS-TCSP-1003(29) 8.553 MI JUL 15 2003 C200736

INTELLEGENT TRANSPORTATION SYSTEM.
I-85 FROM I-77 TO BROOKSHIRE FWY, BROOKSHIRE FWY FROM 1-85 TO DAVIDSON ST, I-77 FROM 1-85 TO 1-277.

WORLD FIBER TECHNOLOGIES, MASTEC NORTH AMERICA, INC. TRAFFIC CONTROL DEVICES, INC.

INC.
ALPHARETTA, GA WOODSTOCK, GA ALTAMONTE SPRNGS, FL

0052  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 5998.68 17996.04 7988.00 23964.00 7167.00 21501.00
VORDEMUX

0053 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 1088.21 5441.05 2043.00 10215.00 1216.00 6080.00
VOT-D

0054 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 5998.68 17996.04 8887.00 26661.00 7170.00 21510.00
VOTMUX

0055 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 15811.38 9430.00 26922.00
CHARLOTTE TOC SOFTWARE MODIFICATIONS

0056 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 23717.07 8444.00 48215.00
CHARLOTTE TOC VIDEO MATRIX SWITCH MODIFICATIONS

0057 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 65880.75 130463.00 37545.00
MRTMC SOFTWARE MODIFICATIONS

0058 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 72468.82 67562.00 48216.00
MRTMC VIDEO MATRIX SWITCH MODIFICATIONS

0059 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 5270.46 20935.00 50000.00
TRAINING

0060 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,170 LF 6.23 7289.10 15.05 17608.50 14.90 17433.00
DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 2" (1
CONDUIT)

0061 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 4,725 LF 1.32 6237.00 1.43 6756.75 1.32 6237.00
DROP CABLE (12 FIBER)

0062 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,110 LF 5.15 5716.50 5.34 5927.40 5.65 6271.50
TRENCH 2" POLYETHYLENE (1 CON-DUIT)
CONTRACT TOTAL TOTAL 1810141.33 TOTAL 1822153.80 TOTAL 1833730.85

ROADWAY ITEMS SUB-TOTAL 1810141.33 SUB-TOTAL 1822153.80 SUB-TOTAL 1833730.85



JUL 17, 2003 10:15 AM
TIP NO U-4440B, U-4440A

FED AID NO ITS-TCSP-1003(29)

INTELLEGENT TRANSPORTATION SYSTEM.

I-85 FROM I-77 TO BROOKSHIRE FWY, BROOKSHIRE FWY FROM 1-85 TO DAVIDSON ST, I-77 FROM 1-85 TO 1-277.

MECKLENBURG

35033.3.1

8.0130017

8.553 MI

10:00AM

JUL 15 2003

41

6

013

C200736

GEORGIA ELECTRIC COMPANY

ALBANY, GA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 175000.00

0002 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 1,760 SF 26.10 45936.00

0003 4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 7957.00 31828.00

0004 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 3 EA 15000.00 45000.00

0005 4425000000-N 1125 WARNING FLAG SETS 12 EA 91.00 1092.00

0006 4430000000-N 1130 DRUMS 577 EA 80.00 46160.00

0007 4435000000-N 1135 CONES 30 EA 61.00 1830.00

0008 4450000000-N 1150 FLAGGER 300 HR 41.00 12300.00

0009 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 7 EA 5000.00 35000.00

0010 7252000000-E 1710 MESSENGER CABLE (1/4") 2,950 LF 3.00 8850.00

0011 7279000000-E 1715 TRACER WIRE 45,105 LF 0.75 33828.75

0012 7303000000-E SP  DIR DRILL OUT-DUCT CONDUIT, 5" 5540 LF 35.00 193900.00

0013 7306000000-E SP  TRENCH MULTI-DUCT, 1-1/4" ** COND 19,135 LF 10.00 191350.00
4

0014 7307000000-E SP  MULTI-DUCT, 1-1/4" OUT-DUCT ** COND 5540 LF 8.00 44320.00
4

0015 7372000000-N 1721 GUY ASSEMBLY 8 EA 500.00 4000.00

0016 7432000000-E 1722 2" RISER WITH TUBING 11 EA 450.00 4950.00

0017 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 29,115 LF 3.00 87345.00
(144)

0018 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 700 LF 2.00 1400.00
(24

0019 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 11,695 LF 8.00 93560.00
(288)

0020 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 23,810 LF 1.86 44286.60
(72)

0021 7552000000-N 1731 INTERCONNECT CENTER 26 EA 6835.00 177710.00

0022 7566000000-N 1733 DELINEATOR MARKER 22 EA 75.00 1650.00

0023 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 2681.00 5362.00
BASE-MOUNTED SPLICE CABINET

0024  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 7500.00 37500.00
CCTV ASSEMBLY

0025 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 10000.00 50000.00
CCTV METAL POLE

0026 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 17500.00 17500.00
CENTRAL FIBER OPTIC INTER- CONNECT CENTER

0027 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 961.00 961.00
COMMUNICATIONS CLOSET RACK CABINET

0028 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 11100.00 33300.00
DUAL MICROWAVE VEHICLE DETECTOR ASSEMBLY

0029 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 897.00 897.00

ETHERNET LAN SWITCH



JUL 17, 2003 10:15 AM
TIP NO

FED AID NO ITS-TCSP-1003(29)

U-4440B, U-4440A

INTELLEGENT TRANSPORTATION SYSTEM.

I-85 FROM I-77 TO BROOKSHIRE FWY, BROOKSHIRE FWY FROM 1-85 TO DAVIDSON ST, I-77 FROM 1-85 TO 1-277.

MECKLENBURG

35033.3.1

8.0130017

8.553 MI

10:00AM

JUL 15 2003

5/

6

013

C200736

GEORGIA ELECTRIC COMPANY

ALBANY, GA

0030 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 19862.00 39724.00
ETHERNET ROUTER

0031 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1108.00 2216.00
FIBER OPTIC MEDIA CONVERTER

0032 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 22 EA 1630.00 35860.00
FOT

0033 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 1630.00 4890.00
FURNISH FOT (CHASSIS MOUNT)

0034 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1630.00 3260.00
FURNISH FOT (STAND-ALONE)

0035 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1956.00 3912.00
FURNISH VOR-D

0036 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1956.00 3912.00
FURNISH VOT-D

0037 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 86 EA 750.00 64500.00
JUNCTION BOX (OVER-SIZED)

0038 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 12 EA 1250.00 15000.00
JUNCTION BOX (OVER-SIZED, HEAVY DUTY)

0039 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2434.00 2434.00
MRTMC COMPUTER ROOM RACK CABI- NET

0040 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 15 EA 5853.00 87795.00
MVD METAL POLE

0041 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1695.00 3390.00
OPTELECOM VOR-D

0042 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1695.00 3390.00
OPTELECOM VOT-D

0043 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 21 EA 4003.00 84063.00
POLE-MOUNTED EQUIPMENT CABINET

0044  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2199.00 2199.00
POLE-MOUNTED SPLICE CABINET

0045 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 16 EA 5608.00 89728.00
SINGLE MICROWAVE VEHICLE DETECTOR ASSEMBLY

0046  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 824.00 1648.00
SPLICE CABINET FOUNDATION

0047  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 2380.00 19040.00
SPLICE ENCLOSURE, TYPE A

0048 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 7943.00 39715.00
SPLICE ENCLOSURE, TYPE B

0049 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 3395.00 16975.00
TERMINAL SERVER

0050 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1922.00 3844.00
VIDEO DISTRIBUTION AMPLIFIER

0051 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 2152.00 10760.00

VOR-D



JUL 17, 2003 10:15 AM MECKLENBURG

TIP NO U-4440B, U-4440A 35033.3.1
8.0130017
FED AID NO ITS-TCSP-1003(29) 8.553 MI

INTELLEGENT TRANSPORTATION SYSTEM.
I-85 FROM I-77 TO BROOKSHIRE FWY, BROOKSHIRE FWY FROM 1-85 TO DAVIDSON ST, I-77 FROM 1-85 TO 1-277.

10:00AM

JUL 15 2003

6/

6

013

C200736

GEORGIA ELECTRIC COMPANY

ALBANY, GA

0052  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 8086.00 24258.00
VORDEMUX

0053 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 1956.00 9780.00
VOT-D

0054 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 9000.00 27000.00
VOTMUX

0055 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 20000.00
CHARLOTTE TOC SOFTWARE MODIFICATIONS

0056 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 25000.00
CHARLOTTE TOC VIDEO MATRIX SWITCH MODIFICATIONS

0057 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 75000.00
MRTMC SOFTWARE MODIFICATIONS

0058 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 75000.00
MRTMC VIDEO MATRIX SWITCH MODIFICATIONS

0059 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 15000.00
TRAINING

0060 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,170 LF 20.00 23400.00
DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 2" (1
CONDUIT)

0061 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 4,725 LF 1.20 5670.00
DROP CABLE (12 FIBER)

0062 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,110 LF 9.00 9990.00
TRENCH 2" POLYETHYLENE (1 CON-DUIT)
CONTRACT TOTAL TOTAL 2275169.35
ROADWAY ITEMS SUB-TOTAL 2275169.35
BIDDERS IN ORDER CONTRACT TOTAL
WORLD FIBER TECHNOLOGIES, INC. 1 1810141.33
MASTEC NORTH AMERICA, INC. 2 1822153.80
TRAFFIC CONTROL DEVICES, INC. 3 1833730.85
GEORGIA ELECTRIC COMPANY 4 2275169.35



JUL 17, 2003 10:15 AM

TIP NO R-2704

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.
NC-67 FROM I-77 TO SR-1355 (MESSICK RD).

YADKIN

34496.3.2

6.771005

0.990 KM

10:00AM

JUL 15 2003

014

C200741

LANDFORM CONSTRUCTION, INC.

MOUNT AIRY, NC

DLB, INC. D/B/A DLB, INC., (OF
VA)

HILLSVILLE, VA

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022

0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035

0036

0037

0000100000-N
0000400000-N
0001000000-M
0008000000-M
0015000000-N
0022000000-M
0036000000-M
0156000000-M
0318000000-M
0343000000-M
0344000000-M
0360000000-M
0366000000-M
0372000000-M
0378000000-M
0390000000-M
0995000000-M
1011000000-N
1121000000-M
1220000000-M
1231000000-M
1297000000-M

1489000000-M
1498000000-M
1519000000-M
1560000000-M
1693000000-M
2000000000-N
2190000000-N
2286000000-N
2308000000-M
2364000000-N
2366000000-N
2367000000-N
2374000000-N

2374000000-N

2374000000-N

610
610
610
620
654
806
828
840
840
840
840
840
840

840

840

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION
UNDERCUT EXCAVATION
REMOVAL OF EXT ASPHALT PVM'T
FND CONDIT MAT'L MIN STR
375MM SIDE DRAIN PIPE
450MM SIDE DRAIN PIPE
300MM RCP CULV CLASS il
375MM RCP CULV CLASS il
450MM RCP CULV CLASS Il
600MM RCP CULV CLASS Il
900MM RCP CULV CLASS il
PIPE REMOVAL

FINE GRADING

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
SHOULDER BORROW

MILL ASP PVMT ***MM DTH
(55MM)

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
ASPH PLT MIX PYMT REPAIR
RIGHT OF WAY MARKERS
TEMP STL PLT COVER FOR MDS
MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

(B)

FRAME-GRT-HD 840.03 **

(]

FRAME-GRT-HD 840.03 **

()

Lump Sum 40000.00
Lump Sum 25000.00
Lump Sum 20000.00
0.4 HA 10000.00 4000.00

1 EA 750.00 750.00

8,000 M3 13.00 104000.00
1,000 M3 10.00 10000.00

100 M2 5.00 500.00

200 MTN 20.00 4000.00

84 M 30.00 2520.00

18 M 50.00 900.00

12 M 45.00 540.00

109.2 M 60.00 6552.00

192 M 70.00 13440.00

1452 M 86.00 12487.20
69.6 M 163.50 11379.60
2511 M 5.00 1255.50
Lump Sum 25000.00
30 MTN 20.00 600.00

500 MTN 22.00 11000.00

1,000 M3 10.00 10000.00
7,500 M2 2.50 18750.00
1,850 MTN 34.00 62900.00
2,500 MTN 34.00 85000.00
3,300 MTN 34.00 112200.00

450 MTN 268.00 120600.00

150 MTN 150.00 22500.00

21 EA 110.00 2310.00

4 EA 250.00 1000.00

22 EA 1200.00 26400.00

9.09 M 125.00 1136.25

1 EA 325.00 325.00

10 EA 325.00 3250.00

1 EA 325.00 325.00

1 EA 325.00 325.00

3 EA 325.00 975.00

6 EA 325.00 1950.00

68000.00

17000.00

45000.00

2500.00 1000.00
2000.00 2000.00
13.00 104000.00
8.00 8000.00
11.00 1100.00
24.00 4800.00
63.00 5292.00
84.00 1512.00
100.00 1200.00
105.00 11466.00
113.00 21696.00
140.00 20328.00
170.00 11832.00
35.00 8788.50
78000.00

33.00 990.00
31.00 15500.00
28.00 28000.00
1.40 10500.00
37.00 68450.00
37.00 92500.00
37.00 122100.00
290.00 130500.00
150.00 22500.00
120.00 2520.00
1900.00 7600.00
1300.00 28600.00
750.00 6817.50
400.00 400.00
330.00 3300.00
330.00 330.00
400.00 400.00
400.00 1200.00
400.00 2400.00



JUL 17, 2003 10:15 AM
TIP NO R-2704

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.
NC-67 FROM I-77 TO SR-1355 (MESSICK RD).

YADKIN

34496.3.2

6.771005

0.990 KM

10:00AM

JUL 15 2003

014

C200741

LANDFORM CONSTRUCTION, INC.

MOUNT AIRY, NC

DLB, INC. D/B/A DLB, INC., (OF

VA)
HILLSVILLE, VA

0038 2535000000-M 846 *** X ***MM CONC CURB
(200MM X 450MM)
0039  2549000000-M 846 750MM CONC CURB & GUTTER
0040 2577000000-M 846 CONC XPRESSWAY GUTTER
0041 2612000000-M 848 150MM CONC DRIVEWAY
0042 2830000000-N 858 ADJ MANHOLES
0043 2845000000-N 858 ADJ METER OR VALVE BOXES
0044  3649000000-M 876 PLN RIP RAP, CLASS B
0045  3656000000-M 876 FILTER FABRIC FOR DRAINGE
0046  4400000000-M 1110 WORK ZONE SIGNS (STAT)
0047  4405000000-M 1110 WORK ZONE SIGNS (PORT)
0048  4425000000-N 1125 WARNING FLAG SETS
0049  4430000000-N 1130 DRUMS
0050 4435000000-N 1135 CONES
0051  4440000000-M 1145 BARRICADES (TYPE Il)
0052 4450000000-N 1150 FLAGGER
0053  4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH
0054  4510000000-N SP  POLICE
0055  4650000000-N 1251 TEMP RAISED PVMT MRKS
0056  4685000000-M 1205 100MM THERMO MKG, 2.3MMTK
0057  4686000000-M 1205 100MM THERMO MKG, 3.1IMMTK
0058  4695000000-M 1205 200MM THERMO MKG 2.3MM TK
0059  4710000000-M 1205 600MM THERMO MKG 3.1MM TK
0060 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM
0061 4810000000-M 1205 PAINT PVT MKG LINES 100MM
0062  4820000000-M 1205 PAINT PVT MKG LINES 200MM
0063  4835000000-M 1205 PAINT PVT MKG LINES 600MM
0064 4845000000-N 1205 PAINT PVT MKG SYMBOL
0065  4850000000-M 1205 REMVL OF 100MM LINES
0066  4900000000-N 1252 PERM RAISED PVMT MARKERS
0067 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER
0068 5300000000-M 1505 FND CONDIT MAT'L #xsins
(V1)
0069 5306000000-M SP BEDDN MAT'L CL *twxsir
0]
0070 5306000000-M SP BEDDN MAT'L CL *twkxiir
(v)
0071 5306000000-M SP  BEDDN MAT'L CL #kkxsirres
(v
0072 5318000000-M 1505 PVMT REP FOR UTILITY WORK
0073 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA

90 M 52.00
215 M 36.00
90 M 47.00
240 M2 47.00
5 EA 500.00

11 EA 500.00
94 MTN 33.00
356.5 M2 1.00
20 M2 50.00
23 M2 40.00

2 EA 10.00
260 EA 30.00
66 EA 11.00
15 M 30.00
4,800 HR 15.00
1 EA 17000.00

40 HR 25.00
83 EA 7.70
1,825 M 2.75
2,970 M 2.90
84 M 6.75
19 M 13.50
23 EA 115.00
12,715 M 0.75
94 M 1.55
25 M 6.75
23 EA 37.00
3,500 M 1.55
23 EA 7.75
156 EA 44.00
165 MTN 16.50
440 MTN 16.50
165 MTN 16.50
330 MTN 16.50
73 MTN 205.00
27 M 70.00

4680.00

7740.00
4230.00
11280.00
2500.00
5500.00
3102.00
356.50
1000.00
920.00
20.00
7800.00
726.00
450.00
72000.00
17000.00
1000.00
639.10
5018.75
8613.00
567.00
256.50
2645.00
9536.25
145.70
168.75
851.00
5425.00
178.25
6864.00
2722.50

7260.00

2722.50

5445.00

14965.00
1890.00

40.00

41.00
54.00
39.00
450.00
300.00
36.00
2.50
60.00
44.00
10.00
50.00
14.00
29.00
13.50
15000.00
45.00
5.25
1.60
1.80
7.20
22.00
83.00
0.40
5.50
7.20
55.00
1.30
5.50
38.00
24.00

20.00

20.00

22.00

120.00
95.00

3600.00

8815.00
4860.00
9360.00
2250.00
3300.00
3384.00
891.25
1200.00
1012.00
20.00
13000.00
924.00
435.00
64800.00
15000.00
1800.00
435.75
2920.00
5346.00
604.80
418.00
1909.00
5086.00
517.00
180.00
1265.00
4550.00
126.50
5928.00
3960.00

8800.00

3300.00

7260.00

8760.00
2565.00



JUL 17, 2003 10:15 AM
TIP NO R-2704

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE & PAVING.
NC-67 FROM I-77 TO SR-1355 (MESSICK RD).

YADKIN

34496.3.2

6.771005

0.990 KM

10:00AM

JUL 15 2003

014

C200741

LANDFORM CONSTRUCTION, INC.

MOUNT AIRY, NC

DLB, INC. D/B/A DLB, INC., (OF

VA)
HILLSVILLE, VA

0074  5366000000-M 1510 200MM DI H20 PIPE 2.41MPA

0075 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA

0076 5402000000-M 1510 DI RES JT H20 PIPE FITNGS

0077  5414000000-M 1510 20MM CU WATER PIPE TYPE K

0078  5480000000-M 1510 DI H20 FITTINGS 1.72MPA

0079  5492000000-M SP  20MM PE H20 TUBE SDR9 ***
(1.38 MPA WP)

0080  5498000000-M SP  **MM PE H20 TUBE SDRQ ***
(25MM, 1.38 MPA WP)

0081 5510000000-M 1510 20MM CORPORATION STOP

0082 5516000000-M 1510 25MM CORPORATION STOP

0083  5540000000-M 1510 150MM GATE V & V BX

0084  5546000000-M 1510 200MM GATE V & V BX **** MPA WP
(1.38 MPA WP)

0085 5558000000-M 1510 300MM GATE V & V BX
(1.38 MPA WP)

0086 5582000000-M 1510 *** X **MM TAPPING SADDL
(300MM X 20MM)

0087 5582000000-M 1510 *** X **MM TAPPING SADDL
(300MM X 25MM)

0088 5648000000-N 1510 RELOCATE EXIST WAT METER

0089  5666000000-M 1510 FIRE HYDRANT, ****MPA WP
(1.03 MPA WP)

0090 5672000000-N 1510 RELOCATE EXIST FIRE HYD

0091 5690000000-M 1520 **MM PVC SS PIPE SDR 35
(100MM)

0092 5696000000-M 1520 200MM PVC SS PIPE SDR 35

0093 5768000000-N 1520 SANITARY SEWER CLEAN-OUT

0094  5774000000-M 1525 STD **MM DIA PC MH 0-1.8M
(1200MM)

0095 5780000000-M 1525 STD PC MH WALL ***MM 1.8+
(1200MM)

0096 5882000000-N SP  GENERIC UTILITY ITEM (EA)
20MM METER YOKE & METER BOX

0097 6000000000-M 1605 TEMPORARY SILT FENCE

0098  6006000000-M 1610 EROS CONTRL STONE CL A

0099  6009000000-M 1610 EROS CONTRL STONE CL B

0100 6012000000-M 1610 SEDIMENT CONTROL STONE

0101 6015000000-M 1615 TEMPORARY MULCHING

0102 6018000000-M 1620 SEED FOR TEMP SEEDING

0103  6021000000-M 1620 FERT FOR TEMP SEEDING

0104  6030000000-M 1630 SILT EXCAVATION

55 M 75.00 4125.00
875 M 80.00 70000.00
246 KG 20.00 4920.00
106 M 40.00 4240.00

1,436 KG 12.00 17232.00

56 M 16.50 924.00

20 M 17.00 340.00

12 EA 300.00 3600.00

1 EA 375.00 375.00
6 EA 600.00 3600.00
1 EA 800.00 800.00
7 EA 1200.00 8400.00
6 EA 500.00 3000.00
1 EA 525.00 525.00
1 EA 600.00 600.00
3 EA 2000.00 6000.00
3 EA 2000.00 6000.00
180 M 45.00 8100.00
746 M 85.00 63410.00

11 EA 575.00 6325.00

15 EA 1500.00 22500.00

13 M 400.00 5200.00

6 EA 400.00 2400.00
225 M 6.00 1350.00
175 MTN 30.00 5250.00
425 MTN 30.00 12750.00
245 MTN 25.00 6125.00

3 HA 1025.00 3075.00
125 KG 4.25 531.25

1 MTN 650.00 650.00

50 M3 5.00 250.00

92.00
71.00
19.00
43.00
15.00
27.00

35.00

123.00
137.00
610.00
800.00

1350.00

225.00

315.00

376.00
1700.00

700.00
45.00

60.00
220.00
130.00

510.00

265.00

6.50
28.00
30.00
25.00

1600.00
7.30
730.00
10.00

5060.00
62125.00
4674.00
4558.00
21540.00
1512.00

700.00

1476.00
137.00
3660.00
800.00

9450.00

1350.00

315.00

376.00
5100.00

2100.00
8100.00

44760.00
2420.00
1950.00

6630.00

1590.00

1462.50
4900.00
12750.00
6125.00
4800.00
912.50
730.00
500.00



JUL 17, 2003 10:15 AM YADKIN

TIP NO R-2704 34496.3.2 10:00AM 41/ 4 014
6.771005
FED AID NO STATE FUNDED 0.990 KM JUL 15 2003 C200741

WIDENING, GRADING, DRAINAGE & PAVING.
NC-67 FROM I-77 TO SR-1355 (MESSICK RD).

LANDFORM CONSTRUCTION, INC. DLB, INC. D/B/A DLB, INC., (OF

VA)
MOUNT AIRY, NC HILLSVILLE, VA
0105 6033000000-M 1631 SYNTHETIC ROVING 990 M2 1.25 1237.50 2.70 2673.00
0106 6036000000-M 1631 MATTING FOR EROS CONTROL 990 M2 3.25 3217.50 2.00 1980.00
0107  6042000000-M 1632 6.4MM HARDWARE CLOTH 144 M 10.00 1440.00 10.80 1555.20
0108 6084000000-M 1660 SEEDING & MULCHING 3 HA 2750.00 8250.00 4600.00 13800.00
0109  6087000000-M 1660 MOWING 2 HA 100.00 200.00 275.00 550.00
0110  6090000000-M 1661 SEED FOR REPAIR SEEDING 50 KG 12.50 625.00 19.00 950.00
0111 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 2000.00 500.00 730.00 182.50
0112 6096000000-M 1662 SEED FOR SUPP SEEDING 75 KG 5.00 375.00 7.50 562.50
0113 6108000000-M 1665 FERTILIZER TOPDRESSING 4.5 MTN 325.00 1462.50 550.00 2475.00
0114 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 300.00 2400.00 50.00 400.00
CONTRACT TOTAL TOTAL 1272393.10 TOTAL 1401895.50
ROADWAY ITEMS SUB-TOTAL 1272393.10 SUB-TOTAL 1401895.50

BIDDERS IN ORDER CONTRACT TOTAL

LANDFORM CONSTRUCTION, INC. 1 1272393.10

DLB, INC. D/B/A DLB, INC., (OF VA.) 2 1401895.50



JUL 17, 2003 10:15 AM
TIP NO

FED AID NO STP-5621(8)

U-2307AE

GRADING, DRAINAGE, PAVING & STRUCTURE.
HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).

CATAWBA

34791.3.7

8.2790908

2.595 KM

10:00AM 1/ 22 015

JUL 15 2003 C200674

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE, NC

ENGLISH CONSTRUCTION CO., INC.

LYNCHBURG, VA

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028

0029

0030

0031

0032
0033
0034
0035
0036
0037

0000100000-N
0000400000-N
0001000000-M
0008000000-M
0015000000-N
0022000000-M
0036000000-M
0080000000-M
0106000000-M
0134000000-M
0141000000-M
0156000000-M
0163000000-M
0177000000-M
0192000000-N
0195000000-M
0196000000-M
0199000000-M
0318000000-M
0343000000-M
0344000000-M
0366000000-M
0372000000-M
0378000000-M
0384000000-M
0390000000-M
0396000000-M
0448000000-M

0448000000-M

0453000000-M

0453000000-M

0486000000-M
0504000000-M
0510000000-M
0588000000-M
0708000000-M
0714000000-M

310

SP
SP
SP
310
310

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION
UNDERCUT EXCAVATION
CLASS IV SUBGRD STABILIZATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
BERM DITCH CONSTRUCTION
REMOVAL OF EXT ASPHALT PVM'T
REMOVAL OF EXT CONC PVM'T
BREAKING OF EXT ASPH PVMT
PROOF ROLLING

SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
TEMPORARY SHORING

FND CONDIT MAT'L MIN STR
375MM SIDE DRAIN PIPE
450MM SIDE DRAIN PIPE
375MM RCP CULV CLASS il
450MM RCP CULV CLASS Il
600MM RCP CULV CLASS il
750MM RCP CULV CLASS Il
900MM RCP CULV CLASS Il
1050MM RCP CULV CLASS 1lI
***MM RCP CULV CLASS IV
(1500MM)

***MM RCP CULV CLASS IV
(1650MM)

**MM PIPE END SECTION
(450MM)

***MM PIPE END SECTION
(600MM)

1650X1050MM RCP TAPR INLT
2100X1500MM RCP TAPR INLT
2250X1650MM RCP TAPR INLT
450MM CS PIPE CULV 1.63MM
400MM BCCSP B 1.63

450MM BCCSP B 1.63

Lump Sum
Lump Sum
Lump Sum
0.8

3

217,500
3,250

200
37,500
1,900

120

3,450

135

3,850

15

500

500

55

955

112.8
21.6
1,627.2
162

271.2
58.8

42

192

96

66
163.2
67.2

HA
EA
M3
M3
MTN

LT

<

EA

EA

EA
EA
EA

M

518415.00

119840.00

488400.00

2080.00 1664.00
1865.92 5597.76
2.66 578550.00
7.39 24017.50
18.82 3764.00
6.80 255000.00
9.63 18297.00
4.48 537.60
2.24 7728.00
6.72 907.20
2.24 8624.00
168.00 2520.00
22.40 11200.00
3.36 1680.00
330.00 18150.00
24.64 23531.20
70.11 7908.41
80.98 1749.17
81.42 132486.62
111.33 18035.46
102.70 27852.24
134.06 7882.73
184.02 7728.84
262.64 50426.88
459.20 44083.20
548.91 44791.06
527.07 527.07
633.14 633.14
2234.40 4468.80
2520.00 2520.00
3085.60 3085.60
79.07 5218.62
66.64 10875.65
81.54 5479.49

600000.00

250000.00

762737.41

7000.00 5600.00
1700.00 5100.00
3.45 750375.00
6.30 20475.00
16.00 3200.00
6.10 228750.00
4.30 8170.00
3.90 468.00
2.45 8452.50
13.55 1829.25
1.20 4620.00
250.00 3750.00
16.75 8375.00
2.95 1475.00
330.00 18150.00
22.75 21726.25
42.00 4737.60
47.00 1015.20
60.00 97632.00
68.00 11016.00
80.00 21696.00
120.00 7056.00
149.00 6258.00
285.00 54720.00
410.00 39360.00
450.00 36720.00
550.00 550.00
675.00 675.00
2800.00 5600.00
4200.00 4200.00
5700.00 5700.00
70.00 4620.00
70.00 11424.00
75.00 5040.00

613000.00

130000.00

255000.00

12000.00 9600.00
1700.00 5100.00
6.35 1381125.00
7.15 23237.50
24.00 4800.00
6.35 238125.00
6.00 11400.00
12.00 1440.00
3.00 10350.00
10.00 1350.00
3.00 11550.00
300.00 4500.00
31.20 15600.00
3.00 1500.00
295.00 16225.00
19.00 18145.00
76.00 8572.80
88.00 1900.80
69.00 112276.80
81.00 13122.00
106.00 28747.20
135.00 7938.00
190.00 7980.00
250.00 48000.00
400.00 38400.00
510.00 41616.00
700.00 700.00
800.00 800.00
2600.00 5200.00
3000.00 3000.00
3600.00 3600.00
75.00 4950.00
75.00 12240.00
83.00 5577.60



JUL 17, 2003 10:15 AM
TIP NO

FED AID NO STP-5621(8)

U-2307AE

GRADING, DRAINAGE, PAVING & STRUCTURE.
HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).

CATAWBA

34791.3.7

8.2790908

2.595 KM

10:00AM

JUL 15 2003

2/ 22 015

C200674

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

BLYTHE DEVELOPMENT COMPANY ENGLISH CONSTRUCTION CO., INC.

CHARLOTTE, NC

LYNCHBURG, VA

0038
0039
0040

0041
0042
0043
0044
0045
0046
0047
0048
0049

0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075

0726000000-M
0732000000-M
0804000000-M

0806000000-M
0807000000-M
0995000000-M
1000000000-M
1011000000-N
1044000000-M
1066000000-M
1121000000-M
1176000000-M

1187000000-M
1198000000-M
1209000000-M
1220000000-M
1275000000-M
1489000000-M
1491000000-M
1498000000-M
1503000000-M
1514000000-M
1519000000-M
1523000000-M
1560000000-M
1565000000-M
1693000000-M
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2143000000-M
2209000000-M
2220000000-M
2253000000-M
2275000000-M

310
310
310

310
310
340
462
500
501
501
520
542

542
SP

543
545
600
610
610
610
610
610
610
610
620
620
654
815
815
815
815
815
815
818
838
838
840
SP

800MM BCCSP B 2.01
900MM BCCSP B 2.01

MM BCCSP ELB B ****
(900MM, 2.01MM THICK,)
400MM BCCSP ELB B 1.63
450MM BCCSP ELB B 1.63
PIPE REMOVAL

150MM SLOPE PROTECTION
FINE GRADING

LIME TRTD SOIL (SLURRY)
LIME FOR LIME TRTD SOIL
AGGREGATE BASE COURSE
#+MM SOIL CEMENT BASE
(180MM)

PC FOR SOIL CEMENT BASE
AGGREGATE FOR SOIL CEM B
ASPHALT CURING SEAL
INCIDENTAL STONE BASE
PRIME COAT

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5A
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S9.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASPH PLT MIX PVMT REPAIR
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y,T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
BLOTTING SAND

ENDWALLS

REINFORCED ENDWALLS
PIPE COLLARS

FLOWABLE FILL

63.6
7.2

18

3

470.4

90

Lump Sum
25,900
285
41,600
25,900

780
175
35,225
200
10,100
2,700
700
2,900
16,000
1,025
3,100
11,400
1,303
741
130
420
210
500

51

3

6

10

11

11

1

5

M

EA

EA
EA

M2

M2
MTN
MTN

M2

MTN
MTN

MTN

MTN
MTN
MTN
MTN
MTN
MTN
MTN
MTN
MTN
MTN
M3
M3

EA
EA

MTN
M3
M3
M3
M3

124.32
168.22
683.20

291.20
311.36
13.44
80.00

1.87
154.96
15.68
1.87

105.04
16.80
0.39
20.16
0.57
39.61
44.01
43.37
34.53
44.37
44.88
36.45
265.67
265.67
156.00
11.20
26.88
11.20
28.00
201.60
16.80
22.40
1040.00
1144.00
1040.00
252.00

7906.75
1211.18
683.20

5241.60
934.08
6322.18
7200.00
80640.00
48433.00
44163.60
652288.00
48433.00

81931.20
2940.00
13737.75
4032.00
5757.00
106947.00
30807.00
125773.00
552480.00
45479.25
139128.00
415530.00
346168.01
196861.47
20280.00
4704.00
5644.80
5600.00
1428.00
604.80
100.80
224.00
11440.00
12584.00
1040.00
1260.00

105.00
125.00
340.00

220.00
220.00
37.00
60.00

1.80
149.00
15.95
1.80

101.00
14.65
0.37
17.15
0.55
38.10
42.35
41.70
33.20
42.90
43.15
35.05
255.45
255.45
150.00
12.40
29.00
15.85
43.70
208.00
46.00
40.00
898.00
1192.00
980.00
128.00

6678.00
900.00
340.00

3960.00
660.00
17404.80
5400.00
545000.00
46620.00
42465.00
663520.00
46620.00

78780.00
2563.75
13033.25
3430.00
5555.00
102870.00
29645.00
120930.00
531200.00
43972.50
133765.00
399570.00
332851.35
189288.45
19500.00
5208.00
6090.00
7925.00
2228.70
624.00
276.00
400.00
9878.00
13112.00
980.00
640.00

142.00
177.00
180.00

190.00
250.00
30.00
60.00

2.00
164.00
17.00
2.00

112.00
24.00
0.65
23.00
0.60
40.00
44.45
43.79
34.90
44.80
45.30
36.80
269.00
269.00
165.00
13.00
45.00
13.25
10.00
200.00
25.00
100.00
1300.00
1300.00
1300.00
175.00

9031.20
1274.40
180.00

3420.00
750.00
14112.00
5400.00
60000.00
51800.00
46740.00
707200.00
51800.00

87360.00
4200.00
22896.25
4600.00
6060.00
108000.00
31115.00
126991.00
558400.00
45920.00
140430.00
419520.00
350507.00
199329.00
21450.00
5460.00
9450.00
6625.00
510.00
600.00
150.00
1000.00
14300.00
14300.00
1300.00
875.00



JUL 17, 2003 10:15 AM
TIP NO

FED AID NO STP-5621(8)

U-2307AE

GRADING, DRAINAGE, PAVING & STRUCTURE.
HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).

CATAWBA

34791.3.7

8.2790908

2.595 KM

10:00AM

JUL 15 2003

3/ 22 015

C200674

TAYLOR & MURPHY BLYTHE DEVELOPMENT COMPANY ENGLISH CONSTRUCTION CO., INC.
CONSTRUCTION CO., INC.

ASHEVILLE, NC

CHARLOTTE, NC

LYNCHBURG, VA

0076
0077
0078
0079
0080

0081
0082
0083
0084
0085

0086

0087

0088
0089
0090
0091

0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111

2286000000-N
2308000000-M
2354000000-N
2355000000-N
2363000000-N

2364000000-N
2365000000-N
2366000000-N
2367000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N
2440000000-N
2451000000-N
2535000000-M

2542000000-M
2549000000-M
2556000000-M
2598000000-M
2612000000-M
2619000000-M
2626000000-M
2655000000-M
2724000000-M
2830000000-N
2845000000-N
2905000000-N
3000000000-N
3030000000-M
3045000000-M
3105000000-N
3150000000-N
3195000000-N
3210000000-N
3215000000-N

840
840
840
840
840

840
840
840
840
840

840

840

840
840
840
846

846
846
846
848
848
850
852
852
857
858
858
859
SP

862
862
862
862
862
862
862

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS
FRAME W/GRATE 840.22 STD
FRAME W/GRATE 840.29 STD
FRAME W/2GRTS 840.**** STD
(840.20)

FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

(E)

FRAME-GRT-HD 840.03 **

(F

FRAME-GRT-HD 840.03 **

(G)

FRAME W/COVER STD 840.54
CONC APRON FOR CATCH BASIN
CONC APRON FOR DROP INLET
wik X MM CONC CURB
(200MM X 450MM)

450MM CONC CURB & GUTTER
750MM CONC CURB & GUTTER
SHLDR BERM GUTTER

CONC WHEELCHAIR RAMPS
150MM CONC DRIVEWAY
100MM CONC PAVED DITCH
75MM CONC ISLAND COVERS

125MM MONOLITHIC CONC ISL (KEY IN)

PC REINF BARRIER SNGL FC
ADJ MANHOLES

ADJ METER OR VALVE BOXES
CONVERT DI TO JB

IMPACT ATTEN TYPE 350

STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
SBGR TERM SECT

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE Il

69

D B N O

21

11

13

12

220

3,450
1,575
415
140
160

50

225
1,190
95

20

50

1

2
1,668.78
217.17
4

10

EA

EA
EA
EA

EA
EA
EA
EA
EA

EA

EA

EA
EA
EA

<

M2
M2
M2
M2
M2

EA
EA
EA
EA

EA
EA
EA
EA
EA

1092.00
884.00
312.00
312.00
312.00

338.00
312.00
312.00
312.00
338.00

338.00

338.00

312.00
780.00
780.00

56.32

28.88
33.31
28.36
43.94
45.31
46.80
27.35
40.82
246.00
336.00
236.00
624.00
13000.00
26.95
41.13
52.00
20.80
364.00
312.00
988.00

75348.00
4420.00
624.00
312.00
1872.00

1690.00
6552.00
624.00
312.00
2366.00

3718.00

4394.00

624.00
9360.00
1560.00

12390.40

99636.00
52463.25
11769.40
6151.60
7249.60
2340.00
6153.75
48575.80
23370.00
6720.00
11800.00
624.00
26000.00
44973.62
8932.20
208.00
208.00
1456.00
1872.00
3952.00

1000.00
660.00
193.50
148.00
237.00

268.00
194.00
241.00
252.00
279.00

279.00

279.00

181.00
320.00
319.00

16.85

23.75
28.00
26.70
57.95
41.00
33.00
28.00
33.00
225.00
372.00
170.00
1112.00
11000.00
27.85
29.40
65.00
20.00
275.00
500.00
925.00

69000.00
3300.00
387.00
148.00
1422.00

1340.00
4074.00
482.00
252.00
1953.00

3069.00

3627.00

362.00
3840.00
638.00
3707.00

81937.50
44100.00
11080.50
8113.00
6560.00
1650.00
6300.00
39270.00
21375.00
7440.00
8500.00
1112.00
22000.00
46475.52
6384.80
260.00
200.00
1100.00
3000.00
3700.00

1300.00
1300.00
270.00
280.00
320.00

360.00
320.00
320.00
320.00
380.00

380.00

380.00

290.00
1000.00
1000.00

57.50

36.00
39.15
36.00
58.00
52.00
80.00
52.00
52.00
200.00
1000.00
500.00
1000.00
15000.00
28.25
28.25
22.00
28.00
280.00
445.00
775.00

89700.00
6500.00
540.00
280.00
1920.00

1800.00
6720.00
640.00
320.00
2660.00

4180.00

4940.00

580.00
12000.00
2000.00
12650.00

124200.00
61661.25
14940.00

8120.00
8320.00
4000.00
11700.00
61880.00
19000.00
20000.00
25000.00
1000.00
30000.00
47143.04
6135.05
88.00
280.00
1120.00
2670.00
3100.00



JUL 17, 2003 10:15 AM
TIP NO

FED AID NO STP-5621(8)

U-2307AE

GRADING, DRAINAGE, PAVING & STRUCTURE.
HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).

CATAWBA

34791.3.7

8.2790908

2.595 KM

10:00AM

JUL 15 2003

4] 22 015

C200674

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

BLYTHE DEVELOPMENT COMPANY ENGLISH CONSTRUCTION CO., INC.

CHARLOTTE, NC

LYNCHBURG, VA

0112
0113
0114
0115
0116
0117

0118
0119
0120
0121
0122
0123
0124
0125

0126

0127

0128

0129

0130

0131

0132

0133

3270000000-N
3315000000-N
3503000000-M
3509000000-M
3515000000-M
3533000000-M

3557000000-M
3628000000-M
3649000000-M
3656000000-M
3804000000-M
3836000000-M
3860000000-N
3876000000-M

3876000000-M

3876000000-M

3876000000-M

3876000000-M

3876000000-M

3876000000-M

3876000000-M

3876000000-M

SP

862
866
866
866
866

866
876
876
876
SP
SP
SP
SP

SP

SP

SP

SP

SP

SP

SP

SP

GR ANCHOR TYPE 350

GR ANCHOR TYPE XI (MOD)

WW WIRE FENCE 1200MM FABR

100MM FENCE POSTS 2.30M

125MM FENCE POSTS 2.50M

CL FENCE ***MM FABRIC

(1800MM)

ADDITIONAL BARBED WIRE

PLN RIP RAP CL |

PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE

ABC (SUB-BALLAST)

RR TRACK TO BE REMOVED

CROSS TIE REPLACEMENTS

GENERIC TRACKWORK ITEM (M)

DETOUR MAIN TRACK IN SKELETON- FORM TO BE
CONSTRUCTED

GENERIC TRACKWORK ITEM (M)

DETOUR MAIN TRACK TO BE CON- STRUCTED &
REMOVED (DETOUR  -Y6-)

GENERIC TRACKWORK ITEM (M)

DETOUR PASSING TRACK IN SKELETON-FORM TO BE
CONSTRUCT-ED

GENERIC TRACKWORK ITEM (M)

DETOUR PASSING TRACK TO BE CONSTRUCTED &
REMOVED (DETOUR -Y6-)

GENERIC TRACKWORK ITEM (M)

EXTING LONG-LEAD TRACK TO BE LINED (PERMANENT
ALIGNMENT)

GENERIC TRACKWORK ITEM (M)

EXTING LONG-LEAD TRACK TO BE RAISED (PERMANENT
PROFILE)

GENERIC TRACKWORK ITEM (M)

EXTING MAIN TRACK TO BE LINED (PERMANENT
ALIGNMENT)

GENERIC TRACKWORK ITEM (M)

EXTING MAIN TRACK TO BE RAISED (PERMANENT
PROFILE)

GENERIC TRACKWORK ITEM (M)

EXTING PASSING TRACK TO BE LINED (PERMANENT
ALIGNMENT)

15

4,710
980
245
125

300
530
1,640
5,717
3,800
312.4
25

43

232.5

33

196.4

34

34

182.3

182.3

195

EA
EA

EA
EA

MTN
MTN
M2
MTN
M
EA

1456.00
1040.00
5.98
14.56
31.20
63.36

3.43
29.12
29.12

2.46
19.72
22.50

100.00
184.00

215.00

184.00

215.00

16.00

35.00

16.00

35.00

16.00

21840.00
5200.00
28165.80
14268.80
7644.00
7920.00

1029.00
15433.60
47756.80
14063.82
74936.00

7029.00

2500.00

7912.00

49987.50

6072.00

42226.00

544.00

1190.00

2916.80

6380.50

3120.00

1495.00
1000.00
4.95
14.00
25.00
21.00

2.00
30.60
30.60

2.00
15.35
26.25
65.00

276.00

237.00

283.00

237.00

16.50

16.50

22425.00
5000.00
23314.50
13720.00
6125.00
2625.00

600.00
16218.00
50184.00
11434.00
58330.00

8200.50
1625.00
11868.00

55102.50

9339.00

46546.80

224.40

561.00

1203.18

3007.95

1287.00

1555.00
1165.00
5.50
15.55
28.00
23.30

2.20
29.00
29.00

3.85
20.00
34.00
83.00

218.00

223.00

240.00

232.00

32.00

32.00

36.00

36.00

34.00

23325.00
5825.00
25905.00
15239.00
6860.00
2912.50

660.00
15370.00
47560.00
22010.45
76000.00
10621.60

2075.00
9374.00

51847.50

7920.00

45564.80

1088.00

1088.00

6562.80

6562.80

6630.00



JUL 17, 2003 10:15 AM
TIP NO

FED AID NO STP-5621(8)

U-2307AE

GRADING, DRAINAGE, PAVING & STRUCTURE.
HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).

CATAWBA

34791.3.7

8.2790908

2.595 KM

10:00AM

JUL 15 2003

5/ 22 015

C200674

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE, NC

ENGLISH CONSTRUCTION CO., INC.

LYNCHBURG, VA

0134

0135

0136

0137

0138

0139

0140

0141

0142

0143
0144
0145
0146

0147

0148
0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163

3876000000-M

3876000000-M

3876000000-M

3876000000-M

3884000000-N

3884000000-N

3884000000-N

3884000000-N

3885000000-M

4072000000-M
4096000000-N
4102000000-N
4129000000-N

4129000000-N

4155000000-N
4192000000-N
4400000000-M
4405000000-M
4410000000-M
4415000000-N
4425000000-N
4430000000-N
4435000000-N
4445000000-M
4450000000-N
4460000000-N
4480000000-N
4507000000-M
4508000000-M
4650000000-N

SP

SP

SP

SP

SP

SP

SP

SP

SP

903
904
904
906

906

907
907
1110
1110
1110
1115
1125
1130
1135
1145
1150
1155
1165
SP
SP
1251

GENERIC TRACKWORK ITEM (M)

EXTING PASSING TRACK TO BE RAISED (PERMANENT

PROFILE)
GENERIC TRACKWORK ITEM (M)

MAIN TRACK TO BE CONSTRUCTED (-Y6-)

GENERIC TRACKWORK ITEM (M)

MAIN TRACK TO BE REMOVED & RELAID (-Y6-)

GENERIC TRACKWORK ITEM (M)

PASSING TRACK TO BE REMOVED & RELAID (-Y6B-)

GENERIC TRACKWORK ITEM (EA)
GRADE 5 CROSS TIES

GENERIC TRACKWORK ITEM (EA)
INSTALL NO 10 TURNOUT
GENERIC TRACKWORK ITEM (EA)
REMOVE NO 10 TURNOUT
GENERIC TRACKWORK ITEM (EA)
REMOVE TURNOUTS

GENERIC TRACKWORK ITEM (MTN)

STONE BALLAST (AREMA #3)
SUPPORT, 4.5KG STEEL U-CHNL
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E
RELOCATE SIGN, TYPE *****
(D)

RELOCATE SIGN, TYPE *****

(E)

DISPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARRICAD
FLASHING ARROW PNL TYPE C
WARNING FLAG SETS

DRUMS

CONES

BARRICADES (TYPE III)
FLAGGER

WARNING LIGHTS (TYPE B)
TRUCK MTD IMP ATTN 60 MPH
WATER FILLED BARRIER
RESET WATER FILLED BARRIER
TEMP RAISED PVMT MRKS

195

35.5

85

85

335

3,040

483

105

18

63
46
12

166
71
296
7,200

350
150
178

EA

EA

EA

EA

MTN

EA
EA
EA

EA

EA
EA
M2
M2
M2
EA
EA
EA
EA

HR

EA
EA

EA

35.00

195.00

145.00

145.00

75.00

14500.00

4880.00

4500.00

24.00

11.39
93.60
88.40
93.60

93.60

7.28
7.28
55.38
41.97
41.97
1680.00
44.80
112.00
33.60
51.52
17.92
224.00
2240.00
44.80
11.20
6.76

6825.00

6922.50

12325.00

12325.00

25125.00

29000.00

9760.00

9000.00

72960.00

5501.37
93.60
9282.00
187.20

93.60

131.04
14.56
3488.94
1930.62
503.64
3360.00
313.60
18592.00
2385.60
15249.92
129024.00
1568.00
4480.00
15680.00
1680.00
1203.28

16.50

227.00

141.00

141.00

65.00

6000.00

1500.00

1500.00

35.00

18.00
98.50
57.00
124.80

87.25

11.00
6.10
68.30
90.00
39.00
1498.00
10.00
33.85
10.00
39.00
18.00
272.00
11373.00
102.00
11.00
6.50

3217.50

8058.50

11985.00

11985.00

21775.00

12000.00

3000.00

3000.00

106400.00

8694.00
98.50
5985.00
249.60

87.25

198.00
12.20
4302.90
4140.00
468.00
2996.00
70.00
5619.10
710.00
11544.00
129600.00
1904.00
22746.00
35700.00
1650.00
1157.00

34.00

225.00

161.00

161.00

54.00

7700.00

3180.00

1650.00

23.00

21.00
100.00
60.00
110.00

85.00

11.00
6.00
110.00
125.00
200.00
10000.00
100.00
75.00
50.00
50.00
15.00
300.00
15000.00
200.00
100.00
7.25

6630.00

7987.50

13685.00

13685.00

18090.00

15400.00

6360.00

3300.00

69920.00

10143.00
100.00
6300.00
220.00

85.00

198.00
12.00
6930.00
5750.00
2400.00
20000.00
700.00
12450.00
3550.00
14800.00
108000.00
2100.00
30000.00
70000.00
15000.00
1290.50



JUL 17, 2003 10:15 AM
TIP NO

FED AID NO STP-5621(8)

U-2307AE

GRADING, DRAINAGE, PAVING & STRUCTURE.
HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).

CATAWBA

34791.3.7

8.2790908

2.595 KM

10:00AM

JUL 15 2003

6/ 22 015

C200674

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

BLYTHE DEVELOPMENT COMPANY ENGLISH CONSTRUCTION CO., INC.

CHARLOTTE, NC

LYNCHBURG, VA

0164
0165
0166
0167
0168
0169
0170
0171
0172
0173
0174
0175
0176
0177
0178
0179
0180

0181

0182
0183
0184
0185

0186

0187

0188

0189
0190

0191

0192

0193
0194
0195

4685000000-M
4686000000-M
4695000000-M
4710000000-M
4721000000-M
4725000000-M
4770000000-M
4810000000-M
4820000000-M
4835000000-M
4845000000-N
4850000000-M
4870000000-M
4905000000-N
4915000000-M
4955000000-N
5300000000-M

5306000000-M

5360000000-M
5366000000-M
5372000000-M
5384000000-M

5396000000-M

5396000000-M

5396000000-M

5414000000-M
5468000000-M

5468000000-M

5474000000-M

5480000000-M
5510000000-M
5534000000-M

1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1253
1264
1264
1505

SP

1510
1510
1510
1510

1510

1510

1510

1510
1510

1510

1510

1510
1510
1510

100MM THERMO MKG, 2.3MMTK
100MM THERMO MKG, 3.1IMMTK
200MM THERMO MKG 2.3MM TK
600MM THERMO MKG 3.1MM TK
THERMO PVT MKG CHARACTER 3.1
THERMO PVT MKG SYMB 2.3MM
COLD APP PLAS LINES 100MM
PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 200MM
PAINT PVT MKG LINES 600MM
PAINT PVT MKG SYMBOL
REMVL OF 100MM LINES
REMVL OF 600MM LINES
SNOWPLB RAISED PVMT MRKER
2.1M U-CHANNEL POSTS
OBJECT MARKERS (END OF RD
FND CONDIT MAT'L *kksirx

V)

BEDDN MAT'L CL *#kkxsiknx

V)

150MM DI H20 PIPE 2.41MPA
200MM DI H20 PIPE 2.41MPA
250MM DI H20 PIPE 2.41MPA
400MM DI H20 PIPE ***MPA
(PC 2.41)

#+MM DI RS JT H20 P **++CL
(200MM, PC 2.41 MPA)

# MM DI RS JT H20 P *+CL
(250MM, PC2.41 MPA)

#MM DI RS JT H20 P *++CL
(400MM, PC 2.41 MPA)

20MM CU WATER PIPE TYPE K
***MM PVC WP DR *kk kkkk
(150MM, DR14, 1.38 MPA)
***MM PVC WP DR *kk kkkk
(300MM, DR14, 1.38 MPA)
200MM PVC WP DR *** *xsk
(C900, DR14, 1.38 MPA)

DI H20 FITTINGS 1.72MPA
20MM CORPORATION STOP
=+MM GATE V & V BX

(400MM, 1.38MPA)

13,252 M
9,195 M
540 M
164 M

129 EA
110 M
30,939 M
736 M
212 M
97 EA
333 M
16 M
851 EA

334.1 MTN
334.1 MTN

137.1
156.4

91.3
100.6

==L

42.9

<

129.8 M

1331 M

101.7 M
281.9 M

555.6 M

2341 M

5,508.64 KG
8 EA
2 EA

1.30
1.39
3.04
25.22
36.40
75.40
4.94
0.60
1.30
7.02
39.00
2.03
17.16
25.74
22.88
62.40
21.84

21.84

52.00
57.20
64.48
114.40

67.60

75.92

130.00

31.20
43.68

72.80

46.80

7.28
52.00
1872.00

17227.60
12781.05
1641.60
4136.08
145.60
9726.60
543.40
18563.40
956.80
1488.24
3783.00
675.99
274.56
21904.74
68.64
187.20
7296.74

7296.74

7129.20
8946.08
5887.02
11508.64

2900.04

9854.42

17303.00

3173.04
12313.39

40447.68

10955.88

40102.90
416.00
3744.00

1.25
1.35
2.95
24.25
35.00
72.50
4.75
0.60
1.25
6.75
37.50
1.95
16.50
24.75
16.25
59.00
22.50

22.50

78.55
75.45
79.10
112.70

89.75

102.05

161.00

26.00
41.55

74.00

52.00

5.50
54.00
4100.00

16565.00
12413.25
1593.00
3977.00
140.00
9352.50
522.50
18563.40
920.00
1431.00
3637.50
649.35
264.00
21062.25
48.75
177.00
7517.25

7517.25

10769.21
11800.38

7221.83
11337.62

3850.28

13246.09

21429.10

2644.20
11712.95

41114.40

12173.20

30297.52
432.00
8200.00

1.40
1.45
3.25
27.00
39.00
81.00
5.25
0.65
1.40
7.50
42.00
2.15
18.30
27.50
28.00
45.00
26.00

26.00

153.00
155.00
196.00
222.00

317.00

252.00

310.00

90.00
112.00

147.00

115.00

8.00
250.00
3300.00

18552.80
13332.75
1755.00
4428.00
156.00
10449.00
577.50
20110.35
1030.40
1590.00
4074.00
715.95
292.80
23402.50
84.00
135.00
8686.60

8686.60

20976.30
24242.00
17894.80
22333.20

13599.30

32709.60

41261.00

9153.00
31572.80

81673.20

26921.50

44069.12
2000.00
6600.00



JUL 17, 2003 10:15 AM
TIP NO

FED AID NO STP-5621(8)

U-2307AE

GRADING, DRAINAGE, PAVING & STRUCTURE.
HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).

CATAWBA

34791.3.7

8.2790908

2.595 KM

10:00AM 7/ 22 015

JUL 15 2003 C200674

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE, NC

ENGLISH CONSTRUCTION CO., INC.

LYNCHBURG, VA

0196
0197

0198

0199

0200

0201

0202

0203

0204
0205
0206

0207
0208

0209

0210

0211

0212

0213

0214

0215

0216
0217

0218

0219

5540000000-M
5546000000-M

5552000000-M

5558000000-M

5582000000-M

5582000000-M

5618000000-M

5636000000-M

5648000000-N
5672000000-N
5690000000-M

5696000000-M
5714000000-M

5714000000-M

5714000000-M

5714000000-M

5774000000-M

5774000000-M

5780000000-M

5780000000-M

5786000000-M
5798000000-M

5798000000-M

5798000000-M

1510
1510

1510

1510

1510

1510

1510

1510

1510
1510
1520

1520
1520

1520

1520

1520

1525

1525

1525

1525

1525
1530

1530

1530

150MM GATE V & V BX
200MM GATE V & V BX **** MPA WP
(1.38MPA)

250MM GATE V & V BX

(1.38 MPA)

300MM GATE V & V BX
(1.38MPA)

wr X +MM TAPPING SADDL
(150MM x 20MM)

X +MM TAPPING SADDL
(300MM x 20MM)

150MM TRANS COUPLN *#er
(AC, PVC)

300MM TRANS COUPLN *#¥¥x
(AC, PVC)

RELOCATE EXIST WAT METER
RELOCATE EXIST FIRE HYD
#*MM PVC SS PIPE SDR 35
(250MM, SDR 35)

200MM PVC SS PIPE SDR 35
#*MM DI SS PIPE CL *++*
(200MM, CI 51)

#*MM DI SS PIPE CL *++*
(200MM, CI50)

#*MM DI SS PIPE CL **+*
(250MM, CI 50)

#*MM DI SS PIPE CL ***
(400MM, CI 52)

STD ***MM DIA PC MH 0-1.8M
(1200MM)

STD ***MM DIA PC MH 0-1.8M
(1500MM)

STD PC MH WALL ***MM 1.8+
(1200MM)

STD PC MH WALL ***MM 1.8+
(1500MM)

SS MH OS DROP ASSEMBLY
FL OR REMV *** P|PE #kxx
(200MM, PVC SEWER)

FL OR REMV *** P|PE #kxx
(200MM, PVC WATER)

FL OR REMV *** PIPE #kxx
(250MM, PVC SEWER)

13

134.1

38.4
194.9

383.4

407.2

38.95

5.83

3.38
413.5

412.2

306.5

EA
EA

EA

EA

EA

EA

EA

EA

EA
EA

EA

EA

624.00
728.00

988.00

1248.00

78.00

104.00

156.00

312.00

364.00
936.00
78.00

72.80
98.80

93.60

104.00

124.80

1352.00

1664.00

416.00

572.00

364.00
9.36

9.36

10.40

3744.00
728.00

1976.00

2496.00

546.00

104.00

312.00

624.00

4732.00
6552.00
10459.80

2795.52
19256.12

35886.24

42348.80

8698.56

36504.00

4992.00

16203.20

3334.76

1230.32
3870.36

3858.19

3187.60

603.00 3618.00
789.00 789.00
1035.00 2070.00
1195.00 2390.00
781.00 5467.00
1110.00 1110.00
366.00 732.00
468.00 936.00
485.00 6305.00
1065.00 7455.00
60.00 8046.00
56.00 2150.40
79.00 15397.10
76.00 29138.40
87.00 35426.40
129.00 8991.30
1480.00 39960.00
1685.00 5055.00
367.00 14294.65
525.00 3060.75
916.00 3096.08
32.00 13232.00
26.00 10717.20
32.00 9808.00

600.00 3600.00
900.00 900.00
1500.00 3000.00
1700.00 3400.00
250.00 1750.00
295.00 295.00
150.00 300.00
250.00 500.00
650.00 8450.00
2200.00 15400.00
115.00 15421.50
195.00 7488.00
147.00 28650.30
164.00 62877.60
177.00 72074.40
190.00 13243.00
1650.00 44550.00
1950.00 5850.00
490.00 19085.50
623.00 3632.09
755.00 2551.90
39.00 16126.50
39.00 16075.80
43.00 13179.50



JUL 17, 2003 10:15 AM
TIP NO

FED AID NO STP-5621(8)

U-2307AE

GRADING, DRAINAGE, PAVING & STRUCTURE.
HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).

CATAWBA

34791.3.7

8.2790908

2.595 KM

10:00AM

JUL 15 2003

8/ 22 015

C200674

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE, NC

ENGLISH CONSTRUCTION CO., INC.

LYNCHBURG, VA

0220

0221

0222
0223
0224

0225

0226

0227

0228

0229
0230
0231
0232
0233
0234
0235
0236
0237
0238
0239
0240
0241
0242
0243

0244
0245
0246
0247
0248
0249
0250
0251

5798000000-M

5804000000-M

5816000000-N
5822000000-N
5840000000-M

5840000000-M

5864000000-M

5882000000-N

5882000000-N

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6038000000-M
6042000000-M
6045000000-M

6069000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6108000000-M
6111000000-M

1530

1530

1530
1530
1540

1540

SP

SP

SP

1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
SP

1632
SP

1638
1660
1660
1661
1661
1662
1665
SP

FL OR REMV = PIPE **xxx
(350MM, PVC SEWER)

FL OR REMV 300 PIPE **+*
(AC WATER)

BRK DN,PLUG & FILL UT MH
BREAK DOWN & REBUILD MH
**MM STL NCAS PIPE**0C
(600MM, 6.35MM)

“*MM STL NCAS PIPE**0C
(750MM, 7.92MM)

450MM STL NCAS PIPE**B]
(6.35MM)

GENERIC UTILITY ITEM (EA)

1200MM FALSE BOTTOM MANHOLE WITH VENT 0-2M

DEPTH
GENERIC UTILITY ITEM (EA)

RELOCATE 150MM BACKFLOW PRE- VENTER ASSEMBLY

& PRECAST  VAULT
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
PERM SOIL REINF MAT

6.4MM HARDWARE CLOTH
#+MM TEMPORARY PIPE
(450MM)

STILLING BASINS

SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

75.2

385.8

10

35

35

12

640
325
3,650
1,520
18
725

382

24
13,500
2,600
3,600
105
402

55

400
18.5
10
225
0.75
500
29
55

EA
EA

EA

EA

MTN
MTN
MTN
HA
KG
MTN

EA
M3
M2
M2
M2

M3

HA
KG
MTN
KG
MTN
M

11.44 860.29
12.48 4814.78
676.00 6760.00
1560.00 3120.00
130.00 4550.00
156.00 5460.00
286.00 3432.00
2600.00 2600.00
9880.00 9880.00
7.39 4729.60
29.12 9464.00
29.12 106288.00
23.52 35750.40
1092.00 19656.00
5.15 3733.75
468.00 2808.00
36.96 14118.72
67.20 1612.80
4.48 60480.00
1.87 4862.00
1.87 6732.00
6.19 649.95
16.80 6753.60
62.40 3432.00
15.60 6240.00
2854.80 52813.80
104.00 1040.00
8.32 1872.00
936.00 702.00
5.15 2575.00
353.60 10254.40
52.00 2860.00

37.00

26.00

333.00
1270.00
166.00

195.00

742.00

2920.00

1597.00

5.75
31.60
34.75
31.00

600.00
5.00
400.00
31.75
161.00

5.80

2.00

2.00

7.00

6.25
25.00

25.00
2500.00
150.00
10.00
450.00
4.00
400.00
20.00

2782.40

10030.80

3330.00
2540.00
5810.00

6825.00

8904.00

2920.00

1597.00

3680.00
10270.00
126837.50
47120.00
10800.00
3625.00
2400.00
12128.50
3864.00
78300.00
5200.00
7200.00
735.00
2512.50
1375.00

10000.00
46250.00
1500.00
2250.00
337.50
2000.00
11600.00
1100.00

47.00

47.00

1500.00
2500.00
260.00

295.00

1227.00

2350.00

8000.00

12.50
28.00
26.50
26.50
1155.00
5.45
495.00
45.00
110.00
1.00
2.00
2.00
6.55
10.00
70.00

17.00
3020.00
110.00
9.00
1000.00
5.45
375.00
56.00

3534.40

18132.60

15000.00
5000.00
9100.00

10325.00

14724.00

2350.00

8000.00

8000.00
9100.00
96725.00
40280.00
20790.00
3951.25
2970.00
17190.00
2640.00
13500.00
5200.00
7200.00
687.75
4020.00
3850.00

6800.00
55870.00
1100.00
2025.00
750.00
2725.00
10875.00
3080.00



JUL 17, 2003 10:15 AM

TIP NO

FED AID NO STP-5621(8)

U-2307AE

GRADING, DRAINAGE, PAVING & STRUCTURE.
HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).

CATAWBA

34791.3.7

8.2790908

2.595 KM

10:00AM 9/ 22 015

JUL 15 2003 C200674

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE, NC

ENGLISH CONSTRUCTION CO., INC.

LYNCHBURG, VA

0252
0253
0254
0255
0256
0257
0258
0259
0260
0261
0262

0263
0264
0265
0266
0267
0268
0269
0270
0271
0272
0273

0274
0275
0276
0277
0278
0279
0280
0281
0282
0283
0284

0285

0286

6114000000-N
6117000000-N
7060000000-M
7120000000-M
7144000000-M
7252000000-M
7264000000-M
7279000000-M
7288000000-M
7300000000-M
7302000000-M

7324000000-N
7336000000-N
7360000000-N
7372000000-N
7408000000-M
7420000000-M
7432000000-M
7444000000-M
7456000000-M
7480000000-N
7516000000-M

7552000000-N
7564000000-N
7566000000-N
7574000000-N
7576000000-N
7612000000-N
7636000000-N
7684000000-N
7720000000-N
7744000000-N
7980000000-N

7980000000-N

7980000000-N

SP

1675
1705
1705
1705
1710
1710
1715
1715
1715
SP

1716
1716
1720
1721
1722
1722
1722
1725
1726
1727
1730

1731
1732
1733
SP

1740
1742
1745
1750
1751
1751
SP

SP

SP

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
SIGNAL CABLE

VEHICLE SIGNAL HD (300MM, 3 SECT)
VEHICLE SIGNAL HD (300MM, 5 SECT)
MESSENGER CABLE (6.35MM)
MESSENGER CABLE (9.52MM)
TRACER WIRE

TRENCHING (PAVED)

TRENCHING (UNPAVED)

DIR DRILL POLY COND 31.75 ** COND
()

JUNCTION BOX (STANDARD SIZE)
JUNCTION BOX (OVER-SIZED)
WOOD POLE

GUY ASSEMBLY

25MM RISER W/ WEATHERHEAD
50MM RISER W/ WEATHERHEAD
50MM RISER W/ TUBING

INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE

LOOP EMUL DETECT SYSTEM
COMMUNICATIONS CABLE (** FIBER)
(12

INTERCONNECT CENTER
FIBER-OPTIC TRANSCEIVER
DELINEATOR MARKER

FURN FIB-OPT TRANSCEIVER

METAL STRAIN SIGNAL POLE

METAL SIGNAL POLE FOUNDATION
SIGN FOR SIGNALS

SIGNAL CABINET FOUNDATION
CONTLR WITH CBNT, 170E BASE MTD
DETECTOR CHANNEL (TYPE 170)
GENERIC SIGNAL ITEM (EA)
CABINET BASE ADAPTER

GENERIC SIGNAL ITEM (EA)
RECEIVER / DETECTOR

GENERIC SIGNAL ITEM (EA)

SIGNAL PROCESSOR MODULE

14

16
2,655
48

21
2,815
1,194
335
25
1,645
135

33

32
21

2,659
5,360

3,805

N Y

16

37

15

EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

EA

EA

36.40
52.00
6.24
702.00
1034.80
6.34
10.24
0.94
16.64
14.98
49.92

239.20
608.40
618.80
249.60
249.60
270.40
270.40
17.06
4.42
24440.00
5.88

1534.00
1638.00
102.96
1638.00
4576.00
2392.00
234.00
780.00
9932.00
95.68
442.00

618.80

3068.00

509.60
832.00
16567.20
33696.00
21730.80
17847.10
12226.56
314.90
416.00
24642.10
6739.20

7893.60
4258.80
19801.60
5241.60
499.20
2163.20
1622.40
45362.54
23691.20
24440.00
22373.40

7670.00
6552.00
720.72
1638.00
73216.00
38272.00
2106.00
3120.00
39728.00
3540.16
2210.00

9282.00

12272.00

30.00
100.00
6.00
675.00
995.00
6.10
9.85
0.90
16.00
14.40
48.00

230.00
585.00
595.00
240.00
240.00
260.00
260.00
16.50
4.25
23500.00
5.65

1475.00
1575.00
99.00
1575.00
4400.00
2300.00
225.00
750.00
9550.00
92.00
425.00

595.00

2950.00

420.00
1600.00
15930.00
32400.00
20895.00
17171.50
11760.90
301.50
400.00
23688.00
6480.00

7590.00
4095.00
19040.00
5040.00
480.00
2080.00
1560.00
43873.50
22780.00
23500.00
21498.25

7375.00
6300.00
693.00
1575.00
70400.00
36800.00
2025.00
3000.00
38200.00
3404.00
2125.00

8925.00

11800.00

40.00 560.00
55.00 880.00
6.60 17523.00
743.00 35664.00
1095.00 22995.00
6.70 18860.50
10.85 12954.90
1.00 335.00
18.00 450.00
15.85 26073.25
53.00 7155.00
253.00 8349.00
645.00 4515.00
655.00 20960.00
265.00 5565.00
265.00 530.00
286.00 2288.00
286.00 1716.00
18.05 47994.95
4.70 25192.00
25850.00 25850.00
6.20 23591.00
1625.00 8125.00
1735.00 6940.00
110.00 770.00
1735.00 1735.00
4840.00 77440.00
2530.00 40480.00
250.00 2250.00
825.00 3300.00
10500.00 42000.00
100.00 3700.00
470.00 2350.00
655.00 9825.00
3245.00 12980.00



JUL 17, 2003 10:15 AM
TIP NO

FED AID NO STP-5621(8)

U-2307AE

GRADING, DRAINAGE, PAVING & STRUCTURE.
HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).

CATAWBA

34791.3.7

8.2790908

2.595 KM

10:00AM

JUL 15 2003

10/ 22 015

C200674

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE, NC

ENGLISH CONSTRUCTION CO., INC.

LYNCHBURG, VA

0287

0288

0289
0290
0291

0292

0293

0294

0295

0296

0297
0298
0299
0300
0301
0302
0303

0304
0305
0306
0307
0308

0309
0310
0311
0312
0313
0314

8126000000-N

8126000000-N

8133000000-M
8196000000-M
8245000000-M

8832000000-N

8105500000-M

8105500000-M

8105600000-M

8105600000-M

8115000000-N
8116000000-M
8147000000-M
8161000000-M
8175000000-M
8182000000-M
8210000000-N

8217000000-M
8238000000-M
8265000000-M
8280000000-M
8287000000-N

8364000000-M
8440000000-M
8461000000-M
8503000000-M
8531000000-M
8636000000-N

414

414

414
420
425

SP

SP

SP

SP

SP

SP

SP

420
420
420
420
422

425
425
430
440
sp

450
454
454
460
462
SP

CULVERT ITEMS

CULV EXCAV @ Kkkkkkkkkkkk
(10+35.500 -Y8A-)

CULV EXCAV @ kkkkkkkkkkkk
(45+70.500 -L-)

FND COND MATL BOX CULV
CL A CONC, CULVERT
REINF STL CULV

WALL ITEMS
GENERIC RET WALL ITEM (LS)

PERMANENT ANCHOR TIEBACK RE- TAINING WALL AT

STA 42+55.963-L-
STRUCTURE ITEMS

MM DRILLD PIER IN SOIL
(1220MM)

MM DRILLD PIER IN SOIL
(1829MM)

MM DRILLD PIER NO SOIL
(1220MM)

MM DRILLD PIER NO SOIL
(1829MM)

CROSSHOLE SONIC LOGGING
CSL TUBES

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL AA CONC, BRIDGE

CL A CONC, BRIDGE

BRG APPR SLAB *ttrirsresk
(42+55.963 -L-)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL STR
1372MM PRESTR CONC GIRDER
STRUCTURAL STEEL

PAINTING STR STL *ksrrrx
(42+30.172 -L-)

HP310X79 STL PILE

METHOD A WATERPROOFING
METHOD D DAMPPROOFING
CONC BARRIER RAIL

100MM SLOPE PROTECTION
SELF-LUB BEARING ASSMBLYS

Lump Sum
Lump Sum

365
545.8
42,427

Lump Sum

12

2

273.8
1,145.6
407

254.3

62

Lump Sum

62,364
3,829
185.624
Lump Sum
Lump Sum

994

86

256
94.062
496

Lump Sum

MTN
M3
KG

EA

M2
M2
M3
M3

KG
KG

M2
M2

M2

10400.00
15600.00

26.00 9490.00
298.48 162910.38
1.14 48366.78
149000.00

2275.00 18200.00
3775.00 73612.50
3200.00 25600.00
7000.00 84000.00
3200.00 6400.00
20.00 5476.00
250.00 286400.00
6.50 2645.50
700.00 178010.00
700.00 43400.00
18000.00

1.20 74836.80
2.00 7658.00
474.00 87985.78
985000.00

85000.00

70.00 69580.00
73.00 6278.00
20.00 5120.00
150.00 14109.30
75.00 37200.00
31000.00

27.00
304.00
1.00

2275.00

3775.00

3200.00

7000.00

3200.00
20.00
250.00
6.50
700.00
700.00

1.20
2.00
295.00

70.00
73.00
20.00
150.00
75.00

20000.00

17705.00

9855.00
165923.20
42427.00

145000.00

18200.00

73612.50

25600.00

84000.00

6400.00
5476.00
286400.00
2645.50
178010.00
43400.00
16000.00

74836.80
7658.00
54759.08
1035000.00
85000.00

69580.00
6278.00
5120.00

14109.30

37200.00

31000.00

28.00
320.00
1.22

2570.00

4025.00

2570.00

6600.00

4400.00
32.00
235.00
6.00
610.00
650.00

1.07
1.82
436.00

72.00
50.00
21.00
200.00
58.00

11000.00

16700.00

10220.00
174656.00
51760.94

161000.00

20560.00

78487.50

20560.00

79200.00

8800.00
8761.60
269216.00
2442.00
155123.00
40300.00
20000.00

66729.48
6968.78
80932.06
940000.00
82000.00

71568.00
4300.00
5376.00

18812.40

28768.00

28000.00
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TIP NO

FED AID NO STP-5621(8)

U-2307AE

GRADING, DRAINAGE, PAVING & STRUCTURE.
HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).

CATAWBA

34791.3.7
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2.595 KM

10:00AM
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117 22 015

C200674

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE, NC

ENGLISH CONSTRUCTION CO., INC.

LYNCHBURG, VA

0315
0316
0317

0318

0319

8657000000-N
8692000000-N
8741000000-N

8860000000-N

8867000000-M

430 ELASTOMERIC BEARINGS

SP
SP

SP

SP

EVAZOTE JOINT SEALS
STR DRN SYS kkkkkkkkkkkk

(13+83.216 -Y6-)

GENERIC STRUCTURE ITEM (LS)

CONDUIT IN PARAPET AT STA 13+83.216 -Y6-
GENERIC STRUCTURE ITEM (M)

METAL HANDRAIL (ALUM)

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
WALL ITEMS
STRUCTURE ITEMS

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1405 M

280.00

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

5000.00
5000.00
100000.00

15000.00

39340.00

10855416.37

8149797.33
246767.16
149000.00

2309851.88

280.00

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

5000.00
5000.00
100000.00

15000.00

39340.00

11800000.00

9074464.62
255910.20
145000.00

2324625.18

295.00

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

3300.00
3600.00
155000.00

8000.00

41447.50

12136046.36

9462457.10
264336.94
161000.00

2248252.32



JUL 17, 2003 10:15 AM
TIP NO

FED AID NO STP-5621(8)

U-2307AE

GRADING, DRAINAGE, PAVING & STRUCTURE.
HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).

CATAWBA

34791.3.7

8.2790908

2.595 KM

10:00AM

JUL 15 2003

127 22

015

C200674

BRANCH HIGHWAYS, INC.

ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 645000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 125000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 144000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 0.8 HA 6102.44 4881.95
0005 0015000000-N 205 SEALING ABANDONED WELLS 3 EA 3051.22 9153.66
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 217,500 M3 4.20 913500.00
0007 0036000000-M 225 UNDERCUT EXCAVATION 3,250 M3 5.86 19045.00
0008 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 200 MTN 29.09 5818.00
0009 0106000000-M 230 BORROW EXCAVATION 37,500 M3 8.00 300000.00
0010 0134000000-M 240 DRAINAGE DITCH EXCAVATION 1,900 M3 3.64 6916.00
0011 0141000000-M 240 BERM DITCH CONSTRUCTION 120 M 7.78 933.60
0012 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 3,450 M2 2.43 8383.50
0013 0163000000-M 250 REMOVAL OF EXT CONC PVM'T 135 M2 12.05 1626.75
0014 0177000000-M 250 BREAKING OF EXT ASPH PVMT 3,850 M2 1.92 7392.00
0015 0192000000-N 260 PROOF ROLLING 15 HR 139.75 2096.25
0016 0195000000-M 265 SELECT GRANULAR MATERIAL 500 M3 34.53 17265.00
0017 0196000000-M 270 SOIL STABILIZATION FABRIC 500 M2 3.86 1930.00
0018 0199000000-M SP TEMPORARY SHORING 55 M2 464.95 25572.25
0019 0318000000-M 300 FND CONDIT MAT'L MIN STR 955 MTN 21.40 20437.00
0020 0343000000-M 310 375MM SIDE DRAIN PIPE 112.8 M 63.30 7140.24
0021 0344000000-M 310 450MM SIDE DRAIN PIPE 216 M 60.20 1300.32
0022 0366000000-M 310 375MM RCP CULV CLASS Il 1,627.2 M 69.24 112667.33
0023 0372000000-M 310 450MM RCP CULV CLASS 1l 162 M 93.15 15090.30
0024 0378000000-M 310 600MM RCP CULV CLASS Il 271.2 M 91.35 2477412
0025 0384000000-M 310 750MM RCP CULV CLASS Il 58.8 M 123.57 7265.92
0026 0390000000-M 310 900MM RCP CULV CLASS Il 42 M 173.39 7282.38
0027 0396000000-M 310 1050MM RCP CULV CLASS 1lI 192 M 210.82 40477.44
0028 0448000000-M 310 **MM RCP CULV CLASS IV 9% M 348.28 33434.88
(1500MM)
0029 0448000000-M 310 **MM RCP CULV CLASS IV 81.6 M 434.26 35435.62
(1650MM)
0030 0453000000-M 310 **MM PIPE END SECTION 1 EA 612.57 612.57
(450MM)
0031 0453000000-M 310 **MM PIPE END SECTION 1 EA 654.41 654.41
(600MM)
0032 0486000000-M SP  1650X1050MM RCP TAPR INLT 2 EA 2607.20 5214.40
0033 0504000000-M SP  2100X1500MM RCP TAPR INLT 1 EA 2809.45 2809.45
0034 0510000000-M SP  2250X1650MM RCP TAPR INLT 1 EA 3245.34 3245.34
0035 0588000000-M 310 450MM CS PIPE CULV 1.63MM 66 M 75.02 4951.32
0036 0708000000-M 310 400MM BCCSP B 1.63 163.2 M 81.99 13380.77
0037 0714000000-M 310 450MM BCCSP B 1.63 67.2 M 75.61 5080.99
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TIP NO

FED AID NO STP-5621(8)
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GRADING, DRAINAGE, PAVING & STRUCTURE.
HICKORY EASTSIDE THROUGHFARE FROM NORTH OF SR-1692 (TATE BLDV) TO SR-1453 (SPRINGS RD).
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JUL 15 2003

13/ 22

015

C200674

BRANCH HIGHWAYS, INC.

ROANOKE, VA
0038  0726000000-M 310 800MM BCCSP B 2.01 63.6 M 108.05 6871.98
0039 0732000000-M 310 900MM BCCSP B 2.01 72 M 164.38 1183.54
0040  0804000000-M 310 **MM BCCSP ELB B **** 1 EA 716.02 716.02
(900MM, 2.01MM THICK,)
0041  0806000000-M 310 400MM BCCSP ELB B 1.63 18 EA 224.34 4038.12
0042  0807000000-M 310 450MM BCCSP ELB B 1.63 3 EA 319.26 957.78
0043  0995000000-M 340 PIPE REMOVAL 4704 M 26.63 12526.75
0044  1000000000-M 462 150MM SLOPE PROTECTION 90 M2 67.92 6112.80
0045 1011000000-N 500 FINE GRADING Lump Sum 214911.60
0046  1044000000-M 501 LIME TRTD SOIL (SLURRY) 25,900 M2 2.44 63196.00
0047 1066000000-M 501 LIME FOR LIME TRTD SOIL 285 MTN 156.92 44722.20
0048  1121000000-M 520 AGGREGATE BASE COURSE 41,600 MTN 18.01 749216.00
0049  1176000000-M 542 **MM SOIL CEMENT BASE 25,900 M2 2.32 60088.00
(180MM)
0050 1187000000-M 542 PC FOR SOIL CEMENT BASE 780 MTN 122.05 95199.00
0051 1198000000-M SP  AGGREGATE FOR SOIL CEM B 175 MTN 19.76 3458.00
0052  1209000000-M 543 ASPHALT CURING SEAL 35225 L 0.70 24657.50
0053 1220000000-M 545 INCIDENTAL STONE BASE 200 MTN 19.53 3906.00
0054  1275000000-M 600 PRIME COAT 10,100 L 0.64 6464.00
0055  1489000000-M 610 ASP CONC BASE CRS B25.0B 2,700 MTN 44.27 119529.00
0056  1491000000-M 610 ASP CONC BASE CRS B25.0C 700 MTN 49.19 34433.00
0057  1498000000-M 610 ASP CONC INTR CRS 119.0B 2,900 MTN 48.47 140563.00
0058  1503000000-M 610 ASP CONC INTR CRS 119.0C 16,000 MTN 38.59 617440.00
0059  1514000000-M 610 ASP CONC SURF CRS S9.5A 1,025 MTN 49.59 50829.75
0060  1519000000-M 610 ASP CONC SURF CRS S9.5B 3,100 MTN 50.16 155496.00
0061  1523000000-M 610 ASP CONC SURF CRS S9.5C 11,400 MTN 40.74 464436.00
0062  1560000000-M 620 ASP FOR PLANT MIX PG64-22 1,303 MTN 296.93 386899.79
0063 1565000000-M 620 ASP FOR PLANT MIX PG70-22 741 MTN 296.93 220025.13
0064  1693000000-M 654 ASPH PLT MIX PVMT REPAIR 130 MTN 174.36 22666.80
0065 2022000000-M 815 SUBDRAIN EXCAVATION 420 M3 5.16 2167.20
0066  2033000000-M 815 SUBDR FINE AGGREGATE 210 M3 42.25 8872.50
0067  2044000000-M 815 150MM PERF SUBDR PIPE 500 M 9.39 4695.00
0068  2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 51 EA 17.78 906.78
0069 2066000000-N 815 CONC PAD SUBDRN OUTLET 3 EA 431.24 1293.72
0070 2077000000-M 815 150MM OUTLET PIPE (SD) 6 M 46.73 280.38
0071  2143000000-M 818 BLOTTING SAND 10 MTN 23.25 232.50
0072  2209000000-M 838 ENDWALLS 11 M3 1249.55 13745.05
0073  2220000000-M 838 REINFORCED ENDWALLS 11 M3 1569.20 17261.20
0074  2253000000-M 840 PIPE COLLARS 1 M3 1133.31 1133.31
0075  2275000000-M SP  FLOWABLE FILL 5 M3 205.89 1029.45
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C200674

BRANCH HIGHWAYS, INC.

ROANOKE, VA
0076 2286000000-N 840 MASNRY DRAINAGE STRUCT 69 EA 1439.08 99296.52
0077  2308000000-M 840 MASONRY DRAINAGE STRS 5 M 813.66 4068.30
0078 2354000000-N 840 FRAME W/GRATE 840.22 STD 2 EA 464.95 929.90
0079 2355000000-N 840 FRAME W/GRATE 840.29 STD 1 EA 464.95 464.95
0080 2363000000-N 840 FRAME W/2GRTS 840, STD 6 EA 464.95 2789.70
(840.20)
0081 2364000000-N 840 FRAME W/2GRTS 840.16 STD 5 EA 464.95 2324.75
0082 2365000000-N 840 FRAME W/2GRTS 840.22 STD 21 EA 464.95 9763.95
0083 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 464.95 929.90
0084 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 464.95 464.95
0085 2374000000-N 840 FRAME-GRT-HD 840.03 ** 7 EA 464.95 3254.65
(E)
0086 2374000000-N 840 FRAME-GRT-HD 840.03 ** 11 EA 464.95 5114.45
(F
0087 2374000000-N 840 FRAME-GRT-HD 840.03 ** 13 EA 464.95 6044.35
(G)
0088 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 464.95 929.90
0089 2440000000-N 840 CONC APRON FOR CATCH BASIN 12 EA 406.83 4881.96
0090 2451000000-N 840 CONC APRON FOR DROP INLET 2 EA 523.07 1046.14
0091 2535000000-M 846 *** X ***MM CONC CURB 220 M 46.03 10126.60
(200MM X 450MM)
0092 2542000000-M 846 450MM CONC CURB & GUTTER 3,450 M 33.13 114298.50
0093  2549000000-M 846 750MM CONC CURB & GUTTER 1,575 M 37.20 58590.00
0094 2556000000-M 846 SHLDR BERM GUTTER 415 M 34.87 14471.05
0095 2598000000-M 848 CONC WHEELCHAIR RAMPS 140 M2 37.20 5208.00
0096 2612000000-M 848 150MM CONC DRIVEWAY 160 M2 49.98 7996.80
0097 2619000000-M 850 100MM CONC PAVED DITCH 50 M2 58.12 2906.00
0098  2626000000-M 852 75MM CONC ISLAND COVERS 225 M2 29.06 6538.50
0099  2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 1,190 M2 49.98 59476.20
0100 2724000000-M 857 PC REINF BARRIER SNGL FC 95 M 167.59 15921.05
0101 2830000000-N 858 ADJ MANHOLES 20 EA 579.32 11586.40
0102 2845000000-N 858 ADJ METER OR VALVE BOXES 50 EA 579.32 28966.00
0103 2905000000-N 859 CONVERT DI TO JB 1 EA 2276.16 2276.16
0104 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 4126.42 8252.84
0105 3030000000-M 862 STL BM GRDRAIL 1,668.78 M 34.41 57422.72
0106 3045000000-M 862 STL BM GRDRAIL SHOP CURV 21717 M 46.79 10161.38
0107 3105000000-N 862 SBGR TERM SECT 4 EA 30.22 120.88
0108 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 27.90 279.00
0109 3195000000-N 862 GR ANCHOR TYPE AT-1 EA 395.21 1580.84
0110 3210000000-N 862 GR ANCHOR TYPE CAT-1 EA 435.89 2615.34
0111 3215000000-N 862 GR ANCHOR TYPE IlI EA 1162.37 4649.48
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BRANCH HIGHWAYS, INC.

ROANOKE, VA
0112  3270000000-N SP  GR ANCHOR TYPE 350 15 EA 1836.54 27548.10
0113 3315000000-N 862 GR ANCHOR TYPE Xl (MOD) 5 EA 1330.91 6654.55
0114 3503000000-M 866 WW WIRE FENCE 1200MM FABR 4710 M 4.65 21901.50
0115 3509000000-M 866 100MM FENCE POSTS 2.30M 980 EA 17.44 17091.20
0116 3515000000-M 866 125MM FENCE POSTS 2.50M 245 EA 34.87 8543.15
0117 3533000000-M 866 CL FENCE ***MM FABRIC 125 M 11.62 1452.50
(1800MM)
0118 3557000000-M 866 ADDITIONAL BARBED WIRE 300 M 1.16 348.00
0119 3628000000-M 876 PLN RIP RAP CL | 530 MTN 36.85 19530.50
0120 3649000000-M 876 PLN RIP RAP, CLASS B 1,640 MTN 30.20 49528.00
0121 3656000000-M 876 FILTER FABRIC FOR DRAINGE 5717 M2 1.98 11319.66
0122  3804000000-M SP  ABC (SUB-BALLAST) 3,800 MTN 22.10 83980.00
0123 3836000000-M SP  RR TRACK TO BE REMOVED 3124 M 35.80 11183.92
0124 3860000000-N SP  CROSS TIE REPLACEMENTS 25 EA 87.18 2179.50
0125 3876000000-M SP  GENERIC TRACKWORK ITEM (M) 43 M 230.15 9896.45
DETOUR MAIN TRACK IN SKELETON- FORM TO BE
CONSTRUCTED
0126 3876000000-M SP  GENERIC TRACKWORK ITEM (M) 2325 M 235.50 54753.75
DETOUR MAIN TRACK TO BE CON- STRUCTED &
REMOVED (DETOUR  -Y6-)
0127 3876000000-M SP  GENERIC TRACKWORK ITEM (M) 33 M 253.40 8362.20
DETOUR PASSING TRACK IN SKELETON-FORM TO BE
CONSTRUCT-ED
0128 3876000000-M SP  GENERIC TRACKWORK ITEM (M) 196.4 M 244.97 48112.11
DETOUR PASSING TRACK TO BE CONSTRUCTED &
REMOVED (DETOUR -Y6-)
0129 3876000000-M SP  GENERIC TRACKWORK ITEM (M) 34 M 33.71 1146.14
EXTING LONG-LEAD TRACK TO BE LINED (PERMANENT
ALIGNMENT)
0130  3876000000-M SP  GENERIC TRACKWORK ITEM (M) 34 M 33.71 1146.14
EXTING LONG-LEAD TRACK TO BE RAISED (PERMANENT
PROFILE)
0131 3876000000-M SP  GENERIC TRACKWORK ITEM (M) 182.3 M 38.24 6971.15
EXTING MAIN TRACK TO BE LINED (PERMANENT
ALIGNMENT)
0132  3876000000-M SP  GENERIC TRACKWORK ITEM (M) 182.3 M 38.24 6971.15
EXTING MAIN TRACK TO BE RAISED (PERMANENT
PROFILE)
0133  3876000000-M SP  GENERIC TRACKWORK ITEM (M) 195 M 35.74 6969.30

EXTING PASSING TRACK TO BE LINED (PERMANENT
ALIGNMENT)
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BRANCH HIGHWAYS, INC.

ROANOKE, VA

0134 3876000000-M SP  GENERIC TRACKWORK ITEM (M) 195 M 35.74 6969.30
EXTING PASSING TRACK TO BE RAISED (PERMANENT
PROFILE)

0135 3876000000-M SP  GENERIC TRACKWORK ITEM (M) 355 M 344.06 12214.13
MAIN TRACK TO BE CONSTRUCTED (-Y6-)

0136 3876000000-M SP  GENERIC TRACKWORK ITEM (M) 85 M 169.71 14425.35
MAIN TRACK TO BE REMOVED & RELAID (-Y6-)

0137 3876000000-M SP  GENERIC TRACKWORK ITEM (M) 85 M 169.71 14425.35
PASSING TRACK TO BE REMOVED & RELAID (-Y6B-)

0138 3884000000-N SP  GENERIC TRACKWORK ITEM (EA) 335 EA 56.96 19081.60
GRADE 5 CROSS TIES

0139 3884000000-N SP  GENERIC TRACKWORK ITEM (EA) 2 EA 8136.59 16273.18
INSTALL NO 10 TURNOUT

0140 3884000000-N SP  GENERIC TRACKWORK ITEM (EA) 2 EA 3356.02 6712.04
REMOVE NO 10 TURNOUT

0141 3884000000-N SP  GENERIC TRACKWORK ITEM (EA) 2 EA 1743.56 3487.12
REMOVE TURNOUTS

0142 3885000000-M SP  GENERIC TRACKWORK ITEM (MTN) 3,040 MTN 23.60 71744.00
STONE BALLAST (AREMA #3)

0143  4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 483 M 12.73 6148.59

0144 4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 104.61 104.61

0145 4102000000-N 904 SIGN ERECTION, TYPE E 105 EA 98.80 10374.00

0146 4129000000-N 906 RELOCATE SIGN, TYPE ***+* 2 EA 104.62 209.24
(D)

0147 4129000000-N 906 RELOCATE SIGN, TYPE **++* 1 EA 104.61 104.61
(E)

0148  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 18 EA 8.14 146.52

0149 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 8.14 16.28

0150  4400000000-M 1110 WORK ZONE SIGNS (STAT) 63 M2 59.51 3749.13

0151 4405000000-M 1110 WORK ZONE SIGNS (PORT) 46 M2 67.25 3093.50

0152  4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 12 M2 81.37 976.44

0153  4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 424265 8485.30

0154  4425000000-N 1125 WARNING FLAG SETS 7 EA 58.50 409.50

0155 4430000000-N 1130 DRUMS 166 EA 62.71 10409.86

0156 4435000000-N 1135 CONES 71 EA 16.85 1196.35

0157  4445000000-M 1145 BARRICADES (TYPE IIl) 296 M 45.97 13607.12

0158  4450000000-N 1150 FLAGGER 7,200 HR 18.19 130968.00

0159  4460000000-N 1155 WARNING LIGHTS (TYPE B) 7 EA 334.26 2339.82

0160 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 10693.80 21387.60

0161 4507000000-M SP  WATER FILLED BARRIER 350 M 143.92 50372.00

0162  4508000000-M SP RESET WATER FILLED BARRIER 150 M 79.30 11895.00

0163  4650000000-N 1251 TEMP RAISED PVMT MRKS 178 EA 7.56 1345.68
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0164 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 13252 M 1.45 19215.40
0165 4686000000-M 1205 100MM THERMO MKG, 3.1IMMTK 9,195 M 1.56 14344.20
0166  4695000000-M 1205 200MM THERMO MKG 2.3MM TK 540 M 3.39 1830.60
0167 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 164 M 28.19 4623.16
0168 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 4 EA 40.68 162.72
0169 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 129 EA 84.27 10870.83
0170 4770000000-M 1205 COLD APP PLAS LINES 100MM 110 M 5.52 607.20
0171 4810000000-M 1205 PAINT PVT MKG LINES 100MM 30,939 M 0.67 20729.13
0172 4820000000-M 1205 PAINT PVT MKG LINES 200MM 736 M 1.45 1067.20
0173  4835000000-M 1205 PAINT PVT MKG LINES 600MM 212 M 7.85 1664.20
0174 4845000000-N 1205 PAINT PVT MKG SYMBOL 97 EA 43.59 4228.23
0175 4850000000-M 1205 REMVL OF 100MM LINES 333 M 2.27 755.91
0176 4870000000-M 1205 REMVL OF 600MM LINES 16 M 19.18 306.88
0177 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 851 EA 28.77 24483.27
0178 4915000000-M 1264 2.1M U-CHANNEL POSTS 3 EA 58.12 174.36
0179 4955000000-N 1264 OBJECT MARKERS (END OF RD 3 EA 94.15 282.45
0180 5300000000-M 1505 FND CONDIT MAT'L #xsikrs 334.1 MTN 25.57 8542.94
V)
0181 5306000000-M SP BEDDN MAT'L CL *twxsir 334.1 MTN 25.57 8542.94
V)
0182 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 1371 M 139.48 19122.71
0183 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 156.4 M 145.30 22724.92
0184 5372000000-M 1510 250MM DI H20 PIPE 2.41MPA 91.3 M 174.36 15919.07
0185 5384000000-M 1510 400MM DI H20 PIPE ***MPA 100.6 M 232.47 23386.48
(PC 2.41)
0186 5396000000-M 1510 **MM DI RS JT H20 P ***CL 429 M 313.84 13463.74
(200MM, PC 2.41 MPA)
0187 5396000000-M 1510 **MM DI RS JT H20 P **CL 129.8 M 348.71 45262.56
(250MM, PC2.41 MPA)
0188 5396000000-M 1510 **MM DI RS JT H20 P ***CL 1331 M 377.77 50281.19
(400MM, PC 2.41 MPA)
0189  5414000000-M 1510 20MM CU WATER PIPE TYPE K 101.7 M 58.12 5910.80
0190 5468000000-M 1510 ***MM PVC WP DR *** %k 2819 M 58.12 16384.03
(150MM, DR14, 1.38 MPA)
0191 5468000000-M 1510 ***MM PVC WP DR *** %ikx 555.6 M 162.73 90412.79
(300MM, DR14, 1.38 MPA)
0192 5474000000-M 1510 200MM PVC WP DR *** *xsk 2341 M 139.48 32652.27
(C900, DR14, 1.38 MPA)
0193 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 5,508.64 KG 9.30 51230.35
0194 5510000000-M 1510 20MM CORPORATION STOP 8 EA 69.74 557.92
0195 5534000000-M 1510 **MM GATE V & V BX 2 EA 2324.74 4649.48

(400MM, 1.38MPA)
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0196  5540000000-M 1510 150MM GATE V & V BX 6 EA 697.42 4184.52

0197 5546000000-M 1510 200MM GATE V & V BX **** MPA WP 1 EA 1394.84 1394.84
(1.38MPA)

0198 5552000000-M 1510 250MM GATE V & V BX 2 EA 1627.32 3254.64
(1.38 MPA)

0199 5558000000-M 1510 300MM GATE V & V BX 2 EA 1743.56 3487.12
(1.38MPA)

0200 5582000000-M 1510 *** X **MM TAPPING SADDL 7 EA 464.95 3254.65
(150MM x 20MM)

0201 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 406.83 406.83
(300MM x 20MM)

0202 5618000000-M 1510 150MM TRANS COUPLN **¥ 2 EA 581.19 1162.38
(AC, PVC)

0203 5636000000-M 1510 300MM TRANS COUPLN s 2 EA 1162.37 2324.74
(AC, PVC)

0204 5648000000-N 1510 RELOCATE EXIST WAT METER 13 EA 581.18 7555.34

0205 5672000000-N 1510 RELOCATE EXIST FIRE HYD 7 EA 1569.20 10984.40

0206  5690000000-M 1520 **MM PVC SS PIPE SDR 35 1341 M 116.24 15587.78
(250MM, SDR 35)

0207  5696000000-M 1520 200MM PVC SS PIPE SDR 35 384 M 116.24 4463.62

0208 5714000000-M 1520 **MM DI SS PIPE CL **** 1949 M 232.47 45308.40
(200MM, CI 51)

0209 5714000000-M 1520 **MM DI SS PIPE CL **** 3834 M 232.47 89129.00
(200MM, CI50)

0210 5714000000-M 1520 ***MM DI SS PIPE CL **** 4072 M 255.72 104129.18
(250MM, CI 50)

0211 5714000000-M 1520 ***MM DI SS PIPE CL **** 69.7 M 348.71 24305.09
(400MM, CI 52)

0212 5774000000-M 1525 STD ***MM DIA PC MH 0-1.8M 27 EA 1743.55 47075.85
(1200MM)

0213 5774000000-M 1525 STD ***MM DIA PC MH 0-1.8M 3 EA 2324.74 6974.22
(1500MM)

0214  5780000000-M 1525 STD PC MH WALL ***MM 1.8+ 38.95 M 523.07 20373.58
(1200MM)

0215 5780000000-M 1525 STD PC MH WALL ***MM 1.8+ 583 M 697.42 4065.96
(1500MM)

0216  5786000000-M 1525 SS MH OS DROP ASSEMBLY 338 M 929.90 3143.06

0217 5798000000-M 1530 FL OR REMV *** P|PE *#kkx 4135 M 34.87 14418.75
(200MM, PVC SEWER)

0218 5798000000-M 1530 FL OR REMV *** P|PE ##kkx 4122 M 34.87 14373.41
(200MM, PVC WATER)

0219 5798000000-M 1530 FL OR REMV *** P|PE ##kkx 3065 M 58.12 17813.78

(250MM, PVC SEWER)
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0220 5798000000-M 1530 FL OR REMV *** P|PE ##kk 752 M 75.55 5681.36
(350MM, PVC SEWER)
0221 5804000000-M 1530 FL OR REMV 300 PIPE *+++* 3858 M 174.36 67268.09
(AC WATER)
0222 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 10 EA 1394.84 13948.40
0223 5822000000-N 1530 BREAK DOWN & REBUILD MH 2 EA 2324.74 4649.48
0224  5840000000-M 1540 **MM STL NCAS PIPE**+QC 35 M 1046.13 36614.55
(600MM, 6.35MM)
0225 5840000000-M 1540 **MM STL NCAS PIPE**QC 35 M 1046.13 36614.55
(750MM, 7.92MM)
0226  5864000000-M SP  450MM STL NCAS PIPE***BJ 12 M 581.18 6974.16
(6.35MM)
0227 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 2324.74 2324.74
1200MM FALSE BOTTOM MANHOLE WITH VENT 0-2M
DEPTH
0228 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 3487.11 3487.11
RELOCATE 150MM BACKFLOW PRE- VENTER ASSEMBLY
& PRECAST  VAULT
0229 6000000000-M 1605 TEMPORARY SILT FENCE 640 M 7.71 4934.40
0230  6006000000-M 1610 EROS CONTRL STONE CL A 325 MTN 31.35 10188.75
0231 6009000000-M 1610 EROS CONTRL STONE CL B 3,650 MTN 34.20 124830.00
0232  6012000000-M 1610 SEDIMENT CONTROL STONE 1,520 MTN 22.63 34397.60
0233 6015000000-M 1615 TEMPORARY MULCHING 18 HA 813.66 14645.88
0234  6018000000-M 1620 SEED FOR TEMP SEEDING 725 KG 6.97 5053.25
0235 6021000000-M 1620 FERT FOR TEMP SEEDING 6 MTN 348.71 2092.26
0236  6024000000-M 1622 TEMPORARY SLOPE DRAINS 382 M 19.92 7609.44
0237  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 24 EA 235.96 5663.04
0238  6030000000-M 1630 SILT EXCAVATION 13,500 M3 6.07 81945.00
0239  6033000000-M 1631 SYNTHETIC ROVING 2,600 M2 1.74 4524.00
0240 6036000000-M 1631 MATTING FOR EROS CONTROL 3,600 M2 1.74 6264.00
0241  6038000000-M SP  PERM SOIL REINF MAT 105 M2 9.07 952.35
0242 6042000000-M 1632 6.4MM HARDWARE CLOTH 402 M 7.36 2958.72
0243  6045000000-M SP  **MM TEMPORARY PIPE 55 M 69.74 3835.70
(450MM)
0244  6069000000-M 1638 STILLING BASINS 400 M3 17.44 6976.00
0245  6084000000-M 1660 SEEDING & MULCHING 18.5 HA 2859.43 52899.46
0246  6087000000-M 1660 MOWING 10 HA 58.12 581.20
0247  6090000000-M 1661 SEED FOR REPAIR SEEDING 225 KG 14.88 3348.00
0248  6093000000-M 1661 FERT FOR REPAIR SEEDING 0.75 MTN 348.71 261.53
0249  6096000000-M 1662 SEED FOR SUPP SEEDING 500 KG 4.65 2325.00
0250 6108000000-M 1665 FERTILIZER TOPDRESSING 29 MTN 406.83 11798.07
0251 6111000000-M SP  IMPERVIOUS DIKE 55 M 58.12 3196.60
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0252 6114000000-N SP  SPECIALIZED HAND MOWING 14 HR 23.25 325.50
0253 6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 1.16 18.56
0254 7060000000-M 1705 SIGNAL CABLE 2,655 M 6.97 18505.35
0255 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 48 EA 784.60 37660.80
0256  7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 21 EA 1156.56 24287.76
0257 7252000000-M 1710 MESSENGER CABLE (6.35MM) 2,815 M 7.09 19958.35
0258 7264000000-M 1710 MESSENGER CABLE (9.52MM) 1,194 M 11.45 13671.30
0259  7279000000-M 1715 TRACER WIRE 335 M 1.05 351.75
0260 7288000000-M 1715 TRENCHING (PAVED) 25 M 18.60 465.00
0261 7300000000-M 1715 TRENCHING (UNPAVED) 1,645 M 16.74 27537.30
0262 7302000000-M SP DIR DRILL POLY COND 31.75 ** COND 135 M 55.79 7531.65
()
0263 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 33 EA 267.34 8822.22
0264 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 7 EA 679.99 4759.93
0265 7360000000-N 1720 WOOD POLE 32 EA 691.61 22131.52
0266 7372000000-N 1721 GUY ASSEMBLY 21 EA 278.97 5858.37
0267 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 2 EA 278.97 557.94
0268 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 8 EA 302.22 2417.76
0269 7432000000-M 1722 50MM RISER W/ TUBING 6 EA 302.22 1813.32
0270 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 2,659 M 19.07 50707.13
0271 7456000000-M 1726 LEAD-IN CABLE 5360 M 4.94 26478.40
0272  7480000000-N 1727 LOOP EMUL DETECT SYSTEM 1 EA 27315.67 27315.67
0273  7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 3,805 M 6.57 24998.85
(12
0274 7552000000-N 1731 INTERCONNECT CENTER 5 EA 1714.49 8572.45
0275 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 4 EA 1830.73 7322.92
0276 7566000000-N 1733 DELINEATOR MARKER 7 EA 115.07 805.49
0277 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1830.73 1830.73
0278 7576000000-N 1740 METAL STRAIN SIGNAL POLE 16 EA 5114.42 81830.72
0279 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 16 EA 2673.45 42775.20
0280 7636000000-N 1745 SIGN FOR SIGNALS 9 EA 261.53 2353.77
0281 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4 EA 871.78 3487.12
0282 7720000000-N 1751 CONTLR WITH CBNT, 170E BASE MTD 4 EA 11100.63 44402.52
0283  7744000000-N 1751 DETECTOR CHANNEL (TYPE 170) 37 EA 106.94 3956.78
0284 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 494.01 2470.05
CABINET BASE ADAPTER
0285 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 15 EA 691.61 10374.15
RECEIVER / DETECTOR
0286 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 3428.99 13715.96

SIGNAL PROCESSOR MODULE
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CULVERT ITEMS

0287 8126000000-N 414 CULV EXCAV @ *+*rrirsnies Lump Sum 13595.47
(10+35.500 -Y8A-)

0288 8126000000-N 414 CULV EXCAV @ *+*rsrrsnnes Lump Sum 18408.96
(45+70.500 -L-)

0289  8133000000-M 414 FND COND MATL BOX CULV 365 MTN 29.06 10606.90

0290  8196000000-M 420 CL A CONC, CULVERT 5458 M3 333.60 182078.88

0291 8245000000-M 425 REINF STL CULV 42,427 KG 1.28 54306.56
WALL ITEMS

0292 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 145000.00
PERMANENT ANCHOR TIEBACK RE- TAINING WALL AT
STA 42+55.963-L-
STRUCTURE ITEMS

0293  8105500000-M SP  ****MM DRILLD PIER IN SOIL 8 M 3016.35 24130.80
(1220MM)

0294  8105500000-M SP  ***MM DRILLD PIER IN SOIL 195 M 4196.15 81824.93
(1829MM)

0295 8105600000-M SP  ***MM DRILLD PIER NO SOIL 8 M 5230.66 41845.28
(1220MM)

0296 8105600000-M SP  ***MM DRILLD PIER NO SOIL 12 M 6741.74 80900.88
(1829MM)

0297 8115000000-N SP  CROSSHOLE SONIC LOGGING 2 EA 3487.11 6974.22

0298 8116000000-M SP  CSL TUBES 273.8 M 17.44 4775.07

0299  8147000000-M 420 REINF CONC DECK SLAB 1,145.6 M2 290.59 332899.90

0300 8161000000-M 420 GROOVING BRIDGE FLOORS 407 M2 7.00 2849.00

0301 8175000000-M 420 CL AA CONC, BRIDGE 254.3 M3 668.36 169963.95

0302 8182000000-M 420 CL A CONC, BRIDGE 62 M3 1046.13 64860.06

0303  8210000000-N 422 BRG APPR SLAB **kkrrtris Lump Sum 24000.00
(42+55.963 -L-)

0304 8217000000-M 425 REINF STEEL (BRIDGE) 62,364 KG 1.23 76707.72

0305  8238000000-M 425 SPIRAL COL REINF STL STR 3,829 KG 2.32 8883.28

0306  8265000000-M 430 1372MM PRESTR CONC GIRDER 185.624 M 726.48 134852.12

0307  8280000000-M 440 STRUCTURAL STEEL Lump Sum 1047639.00

0308 8287000000-N SP  PAINTING STR STL *#rrrx Lump Sum 87177.69
(42+30.172 -L-)

0309 8364000000-M 450 HP310X79 STL PILE 994 M 69.74 69321.56

0310  8440000000-M 454 METHOD A WATERPROOFING 86 M2 98.80 8496.80

0311 8461000000-M 454 METHOD D DAMPPROOFING 256 M2 29.06 7439.36

0312  8503000000-M 460 CONC BARRIER RAIL 94.062 M 158.08 14869.32

0313  8531000000-M 462 100MM SLOPE PROTECTION 496 M2 67.42 33440.32

0314 8636000000-N SP  SELF-LUB BEARING ASSMBLYS Lump Sum 29059.23
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0315 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5811.85
0316  8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 4068.29
0317 8741000000-N SP STR DRN SYS *rkrssrccrs Lump Sum 129296.00
(13+83.216 -Y6-)
0318  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 11623.69
CONDUIT IN PARAPET AT STA 13+83.216 -Y6-
0319 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 1405 M 320.00 44960.00
METAL HANDRAIL (ALUM)
CONTRACT TOTAL TOTAL 12611081.05
ROADWAY ITEMS SUB-TOTAL 9638413.96
CULVERT ITEMS SUB-TOTAL 278996.77
WALL ITEMS SUB-TOTAL 145000.00
STRUCTURE ITEMS SUB-TOTAL 2548670.32
BIDDERS IN ORDER CONTRACT TOTAL
TAYLOR & MURPHY CONSTRUCTION CO., INC. 1 10855416.37
BLYTHE DEVELOPMENT COMPANY 2 11800000.00
ENGLISH CONSTRUCTION CO., INC. 3 12136046.36
BRANCH HIGHWAYS, INC. 4 12611081.05



